
ADDENDUM #1 
COLFAX ROUNDABOUT PROJECT 

Contract #03-4H170 

Project ID 03180001991 
 

Addendum #1 dated April 15th, 2019 includes the following updates.  

 

 The bid opening date is now Tuesday April 30, 2019 at 2:00pm. 

 Replace the bid documents in their entirety with the attached bid documents. 

 An information handout is now available and included in Appendix D. 

 

 

 

 

 

The undersigned acknowledges receipt and understanding of Addendum #1 and all attachments. 

 

 

Prime Contractor  _________________________________________ 

 

 

By:  _____________________________________ Title:  ______________________________________ 

 

 

Dated this _______ day of _______________________________, 20__. 



CITY OF COLFAX 

CALIFORNIA 

NOTICE TO CONTRACTORS 

SPECIAL PROVISIONS, PROPOSAL AND CONTRACT 

FOR 

S. AUBURN STREET AND WB I-80 ON/OFF-RAMP ROUNDABOUT PROJECT

FOR USE IN CONNECTION WITH 2018 VERSION 

STANDARD SPECIFICATIONS AND STANDARD PLANS 

OF THE CALIFORNIA DEPARTMENT OF TRANSPORTATION 

AND 

CURRENT GENERAL PREVAILING WAGE RATES AND 

LABOR SURCHARGE AND EQUIPMENT RENTAL RATES 

OF THE CALIFORNIA DEPARTMENT OF TRANSPORTATION 

BID OPENING DATE: 

2:00 p.m., Tuesday April 30, 2019



CITY OF COLFAX 

PUBLIC WORKS DEPARTMENT 

33 SOUTH MAIN STREET 

P.O. BOX 702 

COLFAX, CA  95713 

NOTICE INVITING BIDS 

NOTICE IS HEREBY GIVEN that sealed bids will be received by the Office of the City Clerk of the City 

of Colfax, 33 South Main Street, P.O. Box 702 Colfax, California 95713, until the hour of 2:00 p.m., on 

the 30th day of April, 2019 at which time they will be publicly opened and read for the construction

in accordance with the project plans and specifications for the following public works project: 

S. AUBURN STREET AND WB I-80 ON/OFF-RAMP ROUNDABOUT PROJECT

Complete bid packages, including project plans, technical specifications, bid forms and contract 

documents may be secured online at:  www.colfax-ca.gov  

Or at the office of: 

City of Colfax 

Office of the City Clerk 

33 South Main Street 

P.O. Box 702 

Colfax, California 95713 

phone (530) 346-2313, fax (530) 346-6214 

at the following non-refundable costs:  Specifications and Contract Documents $50.00 per set.  If 

mailing is desired an additional non-refundable cost of $8.00 per set will be required.  Checks shall 

be made payable to “City of Colfax”. 

The Engineer’s Estimate of probable construction cost of the project is $2.2 million. 

Bidders are advised that, as required by federal law, the City of Colfax is implementing Disadvantaged 

Business Enterprise requirements (DBE).  Subsections titled "Disadvantaged Business Enterprises (DBE)", 

"DBE Commitment Submittal", and “Good Faith Efforts Submittal” of the Federal Proposal Requirements 

and Conditions section of these Special Provisions cover the DBE requirements and submittal information.   

The DBE Contract goal is 17.3%. 

THIS PROJECT IS SUBJECT TO THE “BUY AMERICA” PROVISIONS OF THE SURFACE 

TRANSPORTATION ASSISTANCE ACT OF 1982 AS AMENDED BY THE INTERMODAL SURFACE 

TRANSPORTATIONS EFFICIENCY ACT OF 1991. 

In accordance with California Public Contract Code Section 3400, bidders may propose equals of products 

listed in the technical specifications or project plans by manufacturer name, brand or model number, 

unless the technical specifications or plans specify that the product is necessary to match others in use.  

Complete information for products proposed as equals must be submitted in writing to the City Engineer 

http://www.colfax-ca.gov/


for review at least 10 working days before the time specified for bid opening in accordance with the 

bidders instructions contained in the bid package. 

In accordance with California Public Contract Code Section 20170, all bids must be presented under 

sealed cover and include one of the following forms of bidder’s security:  cash, cashier’s check made 

payable to the City, certified check made payable to the City, or a bidder’s bond.  The amount of bidder’s 

security provided must equal at least ten (10) percent of the total of the bid price for the base bid and the 

additive or deductive items listed in this notice.  The successful bidder must submit to the City complete, 

executed copies of all required documents within ten (10) working days of date of written notice of award 

of the project.  Bidder’s security of any successful bidder that fails to do so will be forfeited to the City.  

Such required documents include, but are not limited to, a payment or labor and materials bond in an 

amount of at least 100 percent of the amount payable by the terms of the project contract and that satisfies 

the requirements of California Civil Code Section 9554, and a performance bond in an amount of at least 

100 percent of the amount payable by the terms of the contract.  All project bonds must be executed by an 

admitted surety insurer in accordance with applicable law and acceptable to the City. 

Pursuant to the provisions of Section 1770 et seq. of the California Labor Code the Director of Industrial 

Relations for the State of California has ascertained the current general prevailing rate of wages for 

employer purposes, in Placer County, State of California.  Not less than the general prevailing rate of per 

diem wages for work of a similar character in Placer County and not less than the general prevailing rate 

of per diem wages for holiday work fixed as provided in the California Labor Code shall be paid to all 

workers engaged in performing the project. 

Pursuant to the provisions of Section 1771.1 of the California Labor Code, a contractor or subcontractor 

shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of 

the Public Contract Code, or engage in the performance of any contract for public work, as defined in 

Chapter 1 of Part 7 of Division 2 of the California Labor Code, unless currently registered and qualified to 

perform public work pursuant to Civil Code Section 1725.5.  Please note: It is not a violation of Section 

1771.1 for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business 

and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the 

contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is 

awarded.  Any bids submitted without proof that Bidder and any listed subcontractor(s) are currently 

registered and qualified to perform public work, pursuant to Labor Code Section 1725.5, shall not be 

accepted by the City. 

In accordance with the California Government Code Section 1773.2, copies of the applicable 

determinations of the Director are on file in the City of Colfax, City Clerk, and may be reviewed upon 

request. 

In accordance with the State of California Administrative Code Title 8, Group 3, Article 2, Section 16109, 

Publication of Prevailing rates by Awarding Bodies, copies of the applicable determinations of the 

Director are on file in the City of Colfax and may be reviewed upon request.  If there is a difference 

between the minimum wage rates predetermined by the Secretary of Labor and the prevailing wage rates 

determined by the Department of Industrial Relations for similar classifications of labor, the Contractor 

and Contractor subcontractors shall pay not less than the higher wage rate. Pursuant to Section 1773 of 

the Labor Code, the general prevailing wage rates in the county in which the work is to be done have been 

determined by the Director of the California Department of Industrial Relations.  These wages are set 

forth in the General Prevailing Wage Rates for this project, available at the Office of the City Clerk at the 

offices of the City of Colfax. The Federal minimum wage rates for this project as predetermined by the 



United States Secretary of Labor are set forth in the books issued for bidding purposes entitled “Notice to 

Contractors Special Provisions Proposal and Contract,” and in copies of this book that may be examined 

at the offices described above where project plans, special provisions, and proposal forms may be seen.  

Addenda to modify the Federal minimum wage rates, if necessary, will be issued to holders of “Notice to 

Bidders, Proposal, Contract and Special Provisions” books.  Future effective general prevailing wage 

rates which, have been predetermined and are on file with the California Department of Industrial 

Relations are referenced but not printed in the general prevailing wage rates. 

Attention is directed to the Federal minimum wage rate requirements in the books entitled “Notice to 

Bidders, Proposal, Contract and Special Provisions.”  If there is a difference between the minimum wage 

rates predetermined by the Secretary of Labor and the general prevailing wage rates determined by the 

Director of the California Department of Industrial Relations for similar classifications of labor, the 

Contractor and subcontractors shall pay not less than the higher wage rate.  The Department will not 

accept lower State wage rates not specifically included in the Federal minimum wage determinations. This 

includes “helper” (or other classifications based on hours of experience) or any other classification not 

appearing in the Federal wage determinations.  Where Federal wage determinations do not contain the 

State wage rate determination otherwise available for use by the Contractor and subcontractors, the 

Contractor and subcontractors shall pay not less than the Federal minimum wage rate which most closely 

approximates the duties of the employees in question. 

The City of Colfax hereby notifies all bidders that it will affirmatively insure that in any contract entered 

into pursuant to the Contractor's advertisement, disadvantaged business and woman owned business 

enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be 

discriminated against on the grounds of race, color, or national origin in consideration for an award. 

A pre-bid meeting is scheduled for this project April 15, 2019 at 9:00AM Colfax City Hall, 33, S. Main 

Street.

In accordance with California Civil Code Section 1771.4, the project is subject to compliance 

monitoring and enforcement by the Department of Industrial Relations. 

In accordance with California Public Contract Code Section 3300, a valid Class A California contractor’s 
license is required at the time the contract is awarded. 

In accordance with California Public Contract Code Section 22300, except where prohibited by federal 

regulations or policies, the successful bidder may, on request and at its expense, substitute securities in lieu 

of amounts withheld by the City from progress payments to ensure performance under the contract in 

accordance with the contract documents.   

The City of Colfax reserves the right to postpone the date and time for the opening of proposals at any 

time prior to the date and time announced in the advertisement in accordance with applicable law. 

The City of Colfax reserves the right to reject any and all bids or to waive any defects or irregularity in 

bidding in accordance with applicable law.  In accordance with California Public Contract Code Section 

20103.8, if the City elects to award a contract for performance of the project, the contract will be awarded 

in accordance with California Public Contract Code Section 20162 and other applicable law to the 

responsible bidder submitting a responsive bid with the lowest total bid price for the base bid without 

consideration of the bid price for any additive or deductive items.  All bids will remain valid for 90 days 

after the bid opening.  Except as permitted by law and subject to all applicable remedies, including 

-



forfeiture of bidder’s security, bidders may not withdraw their bid during the 90 day period after the bid 

opening.   

By order of the City Council of the City of Colfax, Placer County, California. 
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INSTRUCTIONS TO BIDDERS 

1. DEFINITIONS

1.1 Bid forms.  The bid forms are the documents listed in the Bidder’s Check List in the bid 

package Table of Contents as comprising the documents that must be submitted for each bid for 

it to be deemed complete. 

1.2 Bid package.  A complete bid package consists of the following documents:  Notice to Bidders, 

Instructions to Bidders, Bidder’s Check List, Proposal and Schedule of Bid Prices, Bid Bond, 

Contractor License Information, List of Proposed Subcontractors, Workers Compensation 

Insurance Certification, Non-collusion Declaration, California Debarment Certification, 

Debarment and Suspension Certification, Public Contract Code Section 10285.1, Public 

Contract Code Section 10162 Questionnaire, Public Contract Code Section 10232 Statement, 

Bidder’s Questionnaire, if any, Bidder’s Signature Page, Contract Check List, Contract, 

Performance Bond, Payment Bond, Contract Change Order, Maintenance Bond, Escrow for 

Security Deposit Agreement, and DBE Forms (Exhibits 15-G, 12-B and 15-H). 

1.3 Contract documents.  The contract documents are all of the documents incorporated into the 

final Project contract as listed in the contract. 

1.4 Project.  The Project is the S. Auburn Street and WB I-80 On/Off-Ramp Roundabout 

Project as described in the bid package. 

1.5 Project Plans.  The Project Plans are the primarily graphic detailed requirements concerning the 

Project contained in the bid package. 

1.6 Technical Specifications. The Technical Specifications provide detailed requirements 

concerning the Project and are contained in Special Provisions in the bid package. 

2. BIDDER'S REPRESENTATIONS

Each bidder by submitting a bid represents that: 

2.1 The bidder has read and understands the bid package and the bid is in accordance with all of the 

requirements of the bid package and applicable law. 

2.2 Neither the bidder nor any subcontractor included on the list of proposed subcontractors 

submitted with the bid are ineligible to perform work on public works projects pursuant to 

California Labor Code Sections 1777.1 or 1777.7. 

2.3 The bidder understands that quantities of unit price items may vary from the estimates provided 

in the technical specifications. 

2.4 Representatives of the bidder have visited the Project site and have familiarized themselves 

with the conditions under which the Project work is to be performed so as to ensure that the 

Project work may be performed for the amount bid. 
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2.5 The bidder has informed the City in writing no later than five (5) working days prior to the time 

specified for bid opening of any apparent conflicts, errors, or ambiguities contained in the bid 

package or between the contents of the bid package and the Project site.   

3. EXAMINATION OF PLANS, SPECIFICATIONS, CONTRACT, AND WORK SITE

3.1 The bidder shall examine carefully the work site, the Project Plans and Technical 

Specifications, and the entire Bid Package.  The submission of a bid shall be conclusive 

evidence that the bidder has investigated and is satisfied as to the general and local conditions 

to be encountered, as to the character, quality and scope of work to be performed, the quantities 

of materials to be furnished and as to the requirements of the Contract Documents. 

3.2 The submission of a bid shall also be conclusive evidence that the bidder is satisfied as to the 

character, quality and quantity of surface and subsurface materials or obstacles to be 

encountered insofar as this information was reasonably ascertainable from an inspection of the 

site and the records of exploratory work done by the City as shown in the bid documents, as 

well as from the Project Plans and Technical Specifications. 

3.3 Where the City has made investigations of work site conditions including subsurface conditions 

in areas where Work is to be performed, or in other areas, that may constitute possible local 

material sources, bidders may, upon request, inspect the records of the City as to those 

investigations. 

3.4 Where there has been prior construction by the City or other public agencies within the project 

limits, records of the prior construction that are currently in the possession of the City and that 

have been used by, or are known to, the designers and administrators of the project will be 

made available for inspection by bidders, upon request, subject to this Section 3.  Such records 

may include, but are not limited to, as-built drawings, design calculations, foundation and site 

studies, project reports and other data assembled in connection with the investigation, design, 

construction and maintenance of the prior projects. 

3.5 Inspection of the records of investigations and project records in the possession of the City may 

be made at the Office of the City Clerk. 

3.6 When a log of test borings or other record of geotechnical data obtained by the City's 

investigation of surface and subsurface conditions is included with the Project Plans, it is 

furnished for the bidders' information and its use shall be subject to this Section 3. 

3.7 In some instances, information considered by the City to be of possible interest to bidders has 

been compiled as "Materials Information."  The use of the "Materials Information" shall be 

subject to the conditions and limitations set forth in this Section 3. 

3.8 When cross sections are not included with the Project Plans, but are available, bidders may 

inspect the cross sections and obtain copies for their use, at their expense. 

3.9 When cross sections are included with the Project Plans, it is expressly understood and agreed 

that the cross sections do not constitute part of the Agreement, do not necessarily represent 

actual site conditions or show location, character, dimensions and details of Work to be 
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performed, and are included in the Project Plans only for the convenience of bidders and their 

use is subject to the conditions and limitations set forth in this Section 3. 

3.10 When contour maps were used in the design of the project, bidders may inspect those maps, 

and if available, they may obtain copies for their use. 

3.11 The availability or use of information described in this Section 3 is not to be construed in any 

way as a waiver of any of the provisions in this Section 3 and bidders are cautioned to make 

independent investigations and examinations as they deem necessary to be satisfied as to 

conditions to be encountered in the performance of the Work and, with respect to possible local 

material sources, the quality and quantity of material available from the property and the type 

and extent of processing that may be required in order to produce material conforming to the 

requirements of the Technical Specifications. 

3.12 The City assumes no responsibility for conclusions or interpretations made by a bidder based 

on the information or data made available by the City.  The City does not assume responsibility 

for representation made by its officers or agents before the execution of the Agreement 

concerning surface or subsurface conditions, unless that representation is expressly stated in the 

Contract Documents. 

3.13 No conclusions or interpretations made by a bidder from the information and data made 

available by the City will relieve a bidder from properly fulfilling the terms of the Agreement. 

4. PRE-BID COMMUNICATION AND INTERPRETATION OF THE BID PACKAGE

4.1 Any bidder that discovers any apparent conflicts, errors, or ambiguities contained in the bid 

package or between the contents of the bid package and the Project site, or that has questions or 

requires clarification concerning the bid package or its intent must inform the City in writing as 

soon as reasonably possible, but no later than five (5) working days before the date specified 

for bid opening.  Such notice to the City must be sent to the address specified in the Notice to 

Bidders for questions concerning the bid package.  Questions received less than five (5) 

working days before the time specified for opening bids may not be answered. 

4.2 Any interpretation, correction or change of the bid package prior to bid opening will be made 

by addendum signed by an authorized representative of the City and transmitted to all bid 

package recipients.  No other interpretation or information concerning the bid package issued 

prior to the date specified for opening bids will be binding.  All addenda signed by an 

authorized representative of the City and issued prior to the time and date specified for opening 

bids will form a part of the contract documents and must be acknowledged on the bid forms.  

Any changes, exceptions or conditions concerning the Project and/or the bid package submitted 

by any bidder as part of a bid may render that bid non-responsive.   

5. PRE-BID ACCESS TO THE PROJECT SITE

5.1 Prior to submitting a bid, it will be the sole responsibility of each bidder to conduct any 

additional examination, investigation, exploration, testing, study or other inquiry and to obtain 

any additional information pertaining to the physical conditions (including surface, subsurface, 

and underground utilities) at or near the Project site that may affect the cost, progress, or 
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performance of the Project, and that the bidder deems are necessary to prepare its bid for 

performance of the Project in accordance with the bid package and contract documents.  

Bidders seeking any such additional examination or other inquiries or information concerning 

the Project will do so at the bidder’s sole expense. 

5.2 Bidders seeking to conduct any additional examination or other inquiry at the Project site must 

request site access from the City at least two (2) working days in advance.  The location of any 

excavation, boring or other invasive testing will be subject to approval on behalf of the City 

and any other agencies with jurisdiction over such testing.  Bidders may not conduct tests at the 

Project site prior to obtaining City approval.  The City may require bidders to execute an access 

agreement prior to approving testing at the Project site.  Once approved testing is complete, 

Bidders must fill all trenches or holes, restore all pavement to match existing structural section, 

and otherwise clean up and restore the test site to its pre-test condition.   

6. BIDDING PROCEDURE

6.1 Bids must be delivered to the City of Colfax, 33 South Main Street, P.O. Box 702, Colfax, 

California, 95713, no later than the time and date specified in the Notice to Bidders.  Bids will 

be opened and read publicly at that time.  Bids that are submitted late according to the official 

time kept by the City Clerk will be returned unopened.  Telephones for use by bidders are not 

available at the City offices. 

6.2 In accordance with California Public Contract Code Section 20170, Bids must be presented 

under sealed cover.  Bids must be submitted using the bid forms furnished with the bid 

package.  Bids must include all documents listed in the Bidder’s Check List completed in 

accordance with the bid package.  Bids must bear the bidder’s legal name and be signed by a 

representative authorized to bind the bidder.  Bids must be typed or written in ink.  Corrections 

may be made if initialed by the individual signing the bid.  No oral or telegraphic modifications 

of bids, including facsimile modifications, will be considered.  Bids that are incomplete or that 

are not presented on the bid forms furnished with the bid package may be deemed non-

responsive. 

6.3 Each bid must give the full business address of the bidder.  Bids of partnerships must furnish 

the full name of all partners and must be signed in the partnership name by one of the members 

of the partnership, or by an authorized representative, followed by the printed name and title of 

the person signing.  Bids of corporations must be signed with the legal name of the corporation, 

followed by the name of the state of incorporation and by the signature and designation of the 

president, secretary or other person authorized to bind the corporation.  The name of each 

person signing shall also be typed or printed below the signature.  Upon request of the City, 

bidders will furnish satisfactory evidence of the authority of the person signing the bid.  Bids of 

joint ventures must include a certified copy of the legal agreement constituting the joint 

venture. 

6.4 No person, firm, corporation, partnership or legal joint venture may submit more than one bid 

for the Project.  However, a person, firm, corporation, partnership or legal joint venture that has 

submitted a subcontract proposal to a bidder, or that has quoted prices on materials to a bidder 

may submit a subcontract proposal, quote prices to other bidders and submit its own bid. 
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6.5 In accordance with California Public Contract Code Section 20170, all bids must include one of 

the forms of bidder’s security specified in the Notice to Bidders in an amount of at least ten 

(10) per cent of the total of the bid prices for the base bid and those additive or deductive items

specifically identified in the Notice to Bidders for the purpose of determining the lowest price

bid.  Bidders that elect to provide bidder’s security in the form of a bid bond must execute a bid

bond using the form provided in the bid forms.  The bidder’s security is tendered as a guarantee

that the successful bidder, if awarded the Project contract, will execute and submit to the City

all required bonds, certificates of insurance, completed contract forms and other documents

listed in the Contract Check List and enter into a contract with the City within ten (10) working

days of date of the notice of award.  The bidder’s security of any successful bidder that fails to

do so will be forfeited to the City.  All bidders’ security not forfeited to the City will be

returned once a successful bidder provides all required documents and enters a contract with

the City in accordance with all applicable bid package requirements.  Forfeiture of the bidder’s

security to the City will not waive or otherwise limit any other remedy available to the City

under applicable law.

6.6 In accordance with California Business and Professions Code Section 7028.15, Public Contract 

Code Section 20103.5, and as specified in the Notice to Bidders, all Project work must be 

performed by properly licensed contractors and subcontractors with active licenses in good 

standing as of the date and time specified for bid opening, or, if the Project involves federal 

funds, no later than the time the Project contract is awarded.  Bidders must verify their 

Contractor’s License number and license expiration date on the proposal cover page under 

penalty of perjury.  Bids that do not satisfy applicable licensing requirements will be 

considered non-responsive and rejected and may subject the bidder to criminal and/or civil 

penalties. 

6.7 In accordance with California Civil Code Section 1771.1, the City shall accept bids only from 

bidders which (along with all listed subcontractors) are currently registered and qualified to 

perform public work pursuant to Civil Code Section 1725.5.  The City may, however, accept a 

non-complying bid provided that bidder (and all listed subcontractors) are registered and 

qualified at the time of award.  

6.8 If the bid forms include a bidder’s questionnaire, all bids must include a completed bidder’s 

questionnaire on the forms provided.  By submitting a bid, bidders authorize City 

representatives to verify any and all information provided on the bidder’s questionnaire and 

agree to indemnify, defend and hold harmless the City and its officials, officers, employees, 

agents and volunteers to the full extent permitted by law from and against any claims, liability 

or causes of action, including, without limitation, legal fees and costs, arising out of verification 

of the information provided on the bidder’s questionnaire, and/or arising out of use of 

information provided in the bidder’s questionnaire to determine, in accordance with applicable 

law, the qualification of the bidder for performing the Project. 

6.9 Bids may be withdrawn prior to the time set for bid opening by a written request signed by an 

authorized representative of the bidder filed with the City Clerk.  The bid security submitted 

with bids so withdrawn will be returned to the bidder.  Bidders that have withdrawn their bid in 

accordance with this provision may submit a new bid prior to the time set for bid opening in 

accordance with all applicable bid package requirements.  Bids may not be withdrawn during 

the ninety day period after the time set for bid opening except as permitted by law pursuant to 
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California Public Contract Code Section 5100 and following sections.  Any other bid 

withdrawal will result in forfeiture of the bidder’s bid security to the City. 

7. BID PROTESTS

7.1 Any protest of the proposed Project award must be submitted in writing to the City no later 

than 5:00 PM on the third business day following the date of the bid opening. 

7.2 The protest must contain a complete statement of the basis for the protest. 

7.3 The protest must state the facts and refer to the specific portion of the document or the specific 

statute that forms the basis for the protest.  The protest must include the name, address, and 

telephone number of the person representing the protesting party. 

7.4 The party filing the protest must concurrently transmit a copy of the protest to the proposed 

awardee. 

7.5 The party filing the protest must have actually submitted a bid for the Project.  A subcontractor 

of a party filing a bid for the Project may not submit a bid protest.  A party may not rely on the 

bid protest submitted by another bidder, but must timely pursue its own protest. 

7.6 The procedure and time limits set forth in these Instructions to Bidders are mandatory and are 

the bidders’ sole and exclusive remedy in the event of a bid protest.  Any bidder’s failure to 

fully comply with these procedures shall constitute a waiver of any right to further pursue a bid 

protest, including filing of a challenge of the award pursuant to the California Public Contract 

Code, filing of a claim pursuant to the California Government Code, or filing of any other legal 

proceedings. 

7.7 The City shall review all timely protests prior to award of the Project.  The City shall not be 

required to hold an administrative hearing to consider any protests, but may do so at its option.  

At the time of the City Council’s consideration of the Project award, the City Council shall also 

consider the merits of any timely protests.  The City Council may either reject the protest and 

award to the lowest responsible bidder or accept the protest and award the bid to the next 

lowest responsible bidder.  Nothing in this section shall be construed as a waiver of the City 

Council’s right to reject all bids. 

8. AWARD

8.1 In accordance with applicable law, the City reserves the right to reject any or all bids and to 

waive any informality in any bid.  The City reserves the right to accept any portion of any bid, 

unless the bid package expressly provides that the award will be made as a whole.  If the City 

elects to award a contract for performance of the Project, the contract will be awarded in 

accordance with California Public Contract Code Section 20162 and other applicable law to the 

responsible bidder submitting a responsive bid with the lowest total bid price for the base bid 

without consideration of the bid prices for additive or deductive alternate items listed in the 

Notice to Bidders.  In accordance with the contract documents and other applicable law, the 

City may add or deduct items of work from the Project after the lowest responsible bidder is 

determined.  
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8.2 The successful bidder must submit to the City complete, executed copies of all documents 

specified in the Contract Checklist within ten (10) working days of date of written notice of 

award of the Project.  Bidder’s security of any successful bidder that fails to do so will be 

forfeited to the City. 

8.3 The successful bidder and any subcontractors and others engaged in performance of the Project 

must have valid local business license(s), as applicable, and must submit a Form W-9 

(Taxpayer Identification Number and Certification) before commencing work on the Project. 

Both the Business License form and the W-9 form can be found in this document for your use. 

8.4 The successful bidder and any subcontractors and others engaged in performance of the Project 

must have valid local business license(s), as applicable, before commencing work on the 

Project. 

8.5 Upon verifying that the successful bidder has provided complete, executed copies of all 

documents specified in the Contract Checklist an authorized City representative will execute 

the Project contract, and the City will issue to the successful bidder a notice to proceed 

specifying the Project commencement date.  The number of days within which the Project must 

be complete begins to run on the Project commencement date. 

9. PRICING

9.1 If an inconsistency exists between the amount listed for a unit price in a bid and the total listed 

for that bid item (e.g., if the total listed for a bid item does not equal the unit price listed in the 

bid multiplied by the quantity listed), subject to applicable law, the unit price will be deemed to 

accurately reflect the bidder’s intent concerning the bid item and the intended total for the bid 

item will be deemed to be the unit price as listed in the bid multiplied by the quantity listed. 

9.2 If the Project bid price is a lump sum total made up of smaller individual bid item prices and an 

inconsistency exists between the lump sum total bid price and any individual bid item price, 

subject to applicable law, the individual bid item prices as listed in the bid will be deemed to 

accurately reflect the bidder’s intended bid for the Project and the intended lump sum total bid 

for the Project will be deemed to be the sum of the individual bid item prices as listed in the 

bid, even if that sum is different from the amount actually listed as the lump sum total bid for 

the Project.  

9.3 Any federal, state, or local tax payable on articles to be furnished for the Project shall be 

included in the lump sum total bid price and paid by the Contractor under the contract.  The 

City is exempt from federal excise tax and will provide a certificate of exemption to the 

successful bidder upon request.  

10. QUANTITIES

10.1 Quantities, including but not limited to, material or labor quantities, that are provided in the 

bid package concerning the Project are estimates only and are provided solely as a general 

indication of the Project scope.  The City does not warrant that such quantity estimates 

provided in the bid package represent the actual quantities required to perform the Project in 

accordance with the contract documents.  Such quantity estimates do not bind the City, and 

bidders should not rely on them in preparing their bids.  Each bidder is solely responsible for 
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determining the quantities on which to base their bids in light of information contained in the 

bid package, bidder investigation and analysis of the Project and the Project site, and any 

other analysis or expertise of the bidder concerning the Project.  

10.2 The City may amend, decrease or increase the Project work in accordance with the bidding 

package and the contract documents.  If the City amends, decreases or increases the Project 

work prior to award of the Project each bidder will be solely responsible for determining the 

revised quantities, if any, on which to base their bid in light of information contained in the 

bid package and any amendments or addenda to the bid package, bidder investigation and 

analysis of the Project as amended, decreased or increased, the Project site, and any other 

analysis or expertise of the bidder concerning the Project.   

11. SUBSTITUTION OF “OR EQUAL” ITEMS

11.1 In accordance with California Public Contract Code Section 3400, where the Technical 

Specifications or Project Plans list products by manufacturer's name, brand or model number 

such information indicates the quality and utility of the items desired and does not restrict 

bidders to that manufacturer's name, brand or model number, unless the Technical 

Specifications or Project plans specify that the listed product is necessary to match others in 

use on a particular public improvement either completed or in the course of completion.  

Except where the Technical Specifications indicate that a particular brand product is 

necessary to match others in use, when a manufacturer’s name, brand or model number is 

listed, it shall be construed to be followed by the words "or equal" whether or not those words 

in fact follow the manufacturer’s name, brand name or model number listed in the Technical 

Specifications or Project Plans.  Unless the Technical Specifications or Project Plans indicate 

that a particular brand product is necessary to match others in use, bidders may propose 

equals of products listed by manufacturer name, brand name or model number.  

11.2 Complete information for products proposed as equals must be submitted to the City for 

review by at least ten (10) working days before the time specified for opening bids.  To be 

considered, proposals concerning products proposed as equals must include sufficient 

information to permit the City to determine whether the products proposed as equals will 

satisfy the same performance requirements as products listed by manufacturer’s name, brand 

or model number.  Such performance requirements may include, but are not limited to, size, 

strength, function, appearance, ease of maintenance and repair, and useful life requirements.  

Proposals concerning products proposed as equals that are submitted later than ten (10) 

working days before the time specified for opening bids will not be considered.  Failure to bid 

products specified by manufacturer name, brand name or model number where the Technical 

Specifications or Project Plans specify that a particular product is necessary to match others 

in use, or where no proposal concerning products proposed as equals has been submitted in 

accordance with this provision may render a bid non-responsive. 

12. SUBCONTRACTING

12.1 Bids must be in accordance with the requirements of the Subletting and Subcontracting Fair 

Practices, Act, California Public Contract Code Section 4100 and following.  Bids must 

include a completed list of proposed subcontractors on the form included in the bid package.  

In accordance with California Public Contract Code Section 4104, completed lists of 

proposed subcontractors must include the name, business location, the portion (type or trade), 
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and dollar amount of the Project work to be subcontracted for each subcontractor that will 

perform a portion of the Project work (including special fabrication and installation of a 

portion of the work) valued in excess of one half of one percent of the total Project bid price.  

If the Project work includes construction of streets or highways, the completed list of 

proposed subcontractors must include the subcontractor name, business location, type of 

work and dollar amount to be subcontracted for each subcontractor that will perform a 

portion of the Project work (including special fabrication and installation of a portion of the 

work) valued in excess of one half of one percent of the total Project bid price, or ten 

thousand dollars ($10,000), whichever is greater.  

12.2 In accordance with California Public Contract Code Section 4106, for any portion of the 

Project work with a value of more than one half of one percent of the total Project bid price 

for which no subcontractor is listed, or for which more than one subcontractor is listed, 

bidders certify by submitting their bids that they are qualified to perform that portion of the 

Project work and that they will perform that portion of the Project work with their own 

forces.  Bidders may not substitute another subcontractor for a subcontractor listed in their 

bid except as permitted by the City in accordance with Section 4107 and following sections 

of the California Public Contract Code. 

13. ASSIGNMENT

Bidders may not assign, sublet, sell, transfer, or otherwise dispose of their bid or any right, 

title or interest in their bid, or their obligations under their bid, without the written consent of 

an authorized representative of the City.  Any purported assignment, subletting, sale, transfer 

or other disposition of a bid or any interest in a bid, or of any obligations under a bid without 

such written consent will be void and of no effect. 

14. BONDS

14.1 The successful bidder must submit to the City a performance bond within ten (10) working 

days of date of written notice of award.  If the Project involves expenditures in excess of 

twenty five thousand dollars ($25,000), the successful bidder must submit to the City a 

payment or labor and materials bond within ten (10) working days of date of written notice of 

award.  Prior to issuance of the final Project payment, the successful bidder must submit a 

maintenance bond.  All bonds must be executed by corporate sureties who are admitted surety 

insurers in the State of California in accordance with applicable law and acceptable to the 

City.  Individual sureties will not be accepted.  All Project bonds must be executed using the 

forms provided in the bid package.  

14.2 In accordance with California Civil Code Section 9554, the payment or labor and materials 

bond must be in the amount of one hundred percent of the total amount payable by the terms 

of the Project contract and guarantee payment to persons listed in California Civil Code 

Section 9100 for work performed and for charges for materials, supplies, and equipment 

provided under the Project contract (including amounts due under or subject to the 

Unemployment Insurance Code. 

14.3 The performance bond must be in the amount of one hundred percent of the amount payable 

by the terms of the Project contract to guarantee the faithful performance of the Project work. 
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14.4 The maintenance bond must be in the amount of ten percent of the final Project contract 

amount and guaranty the Project work against defects in materials, equipment, workmanship, 

or needed repair for one year from the City’s acceptance of the Project work.  

 

15. LABOR LAWS 

 

15.1 Bidders must comply with applicable provisions of the California Labor Code. 

 

15.2 In accordance with California Labor Code Section 1861, bids must include a workers 

compensation insurance certification on the form included in the bid package.  

 

15.3 In accordance with California Labor Code Section 1771, not less than the general prevailing 

rate of per diem wages for work of a similar character in the locality in which the Project is to 

be performed, and not less than the general prevailing rate of per diem wages for holiday and 

overtime work fixed as provided in the California Labor Code shall be paid to all workers 

engaged in performing the Project.  

 

15.4 In accordance with California Labor Code Section 1770 and following, the Director of 

Industrial Relations has determined the general prevailing wage per diem rates for work in 

the locality in which the Project is to be performed.  In accordance with California Labor 

Code Section 1773, the City has obtained the general prevailing rate of per diem wages and 

the general rate for holiday and overtime work in the locality in which the Project is to be 

performed for each craft, classification or type of worker needed to perform the Project.  In 

accordance with California Labor Code Section 1773.2, copies of the prevailing rate of per 

diem wages are on file at the Public Works offices and will be made available on request.  

 

15.5 In accordance with California Labor Code Section 1777.1, contractors and subcontractors that 

are found guilty of willfully violating Chapter 1 of Part 7 of Division 2 of the Labor Code 

(except for Section 1777.5), or that are found guilty of such violations with intent to defraud, 

and entities in which such contractors or subcontractors have any interest, may be ineligible 

to bid on, be awarded, or perform Project work as a subcontractor.  
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BIDDER’S CHECK LIST 

 

Did You: 

_____ Submit equal product proposals, if any, in accordance with the instructions to bidders included 

in the bid package at least 10 working days before the time specified for opening bids, and have 

said substitutions approved in writing?  Include a copy of the approved submittal. 

 

_____ Verify that the following documents in the bid book have been properly completed: 

_____ Bidder’s check list. 

_____ Proposal and Schedule of Bid Prices that state the bid as intended. 

_____ Executed bid bond. 

_____ Contractor license information. 

_____ Contractor DIR registration information 

_____ List of subcontractors, including DIR registration information. 

_____ Non Collusion Affidavit. 

_____ Workers compensation insurance certification. 

_____ Signed and notarized Non-Collusion Declaration. 

_____ California Debarment Certification. 

_____ Federal Debarment Certification. 

_____ Public Contract Code Section 10285.1 Statement. 

_____ Public Contract Code Section 10162 Questionnaire. 

_____ Public Contract Code Section 10232 Statement. 

_____ Bidder’s questionnaire, if any. 

_____ Federal Forms Exhibits 15-G, 12-B Parts I & II and 15-H. 

_____ Use federal wage rates which are current as of 10 days prior to bid.  

_____ Executed bidder’s signature page. 

_____ If any, copy of each addendum issued signed and dated by the bidder. 

_____ Arrange to have the sealed bid delivered to the Office of the City Clerk in the City of Colfax 

offices at 33 South Main Street, P.O. Box 702 Colfax, California 95713 on or before the time 

specified for bid opening in the notice inviting bids. 

 

Only the above mentioned documents need be filled out to submit a bid. 
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PROPOSAL 
 

For: Construction of the S. Auburn Street and WB I-80 On/Off-Ramp Roundabout Project 

 

For the City of Colfax, Placer County, California. 

 

TO THE HONORABLE CITY COUNCIL 

OF THE CITY OF COLFAX 

 

The undersigned, as bidder, declares that it has carefully examined the work, the annexed proposed 

form of contract, and agrees that if this Proposal is accepted to contract with the City of Colfax, under 

the form of contract annexed hereto, to provide all the necessary tools, apparatus, and other means of 

accomplishing the work as specified in the contract in the manner and time herein prescribed, and in 

accordance with the requirements of the Public Works Department as therein set forth, and to take in 

full payment thereof the following prices of the work to be done completely performed to the 

satisfaction of the City of Colfax, to-wit: 

 

Contractor’s Bid Proposal 
S. Auburn Street and WB I-80 On/Off-Ramp Roundabout Project 

 

Item Bid Item Estimated Unit of Unit Cost Total Cost 

No. Item Description Quantity Measure (in figures) (in figures) 

1 070030 LEAD COMPLIANCE PLAN LS 1 $ $ 

2 080050 PROGRESS SCHEDULE (CRITICAL 

PATH METHOD) 

LS 1 
$ $ 

3 120090 CONSTRUCTION AREA SIGNS LS 1 $ $ 

4 120100 TRAFFIC CONTROL SYSTEM LS 1 $ $ 

5 120120 TYPE III BARRICADE EA 3 $ $ 

6 120165 CHANNELIZER (SURFACE 

MOUNTED) 

EA 307 
$ $ 

7 120198 PLASTIC TRAFFIC DRUMS EA 18 $ $ 

8 128651 PORTABLE CHANGEABLE 

MESSAGE SIGN (EA) 

EA 6 
  

9 129000 TEMPORARY RAILING (TYPE K) LF 1340 $ $ 

10 129100 TEMPORARY CRASH CUSHION 

MODULE 

EA 11 
$ $ 

11 129110A TEMPORARY ALTERNATIVE 

CRASH CUSHION 

EA 9 $ $ 

12 130100 JOB SITE MANAGEMENT LS 1 $ $ 

13 130300 PREPARE STORM WATER 

POLLUTION PREVENTION PLAN 

LS 1 $ $ 

DO NOT DETACH I I 

I I I I I I I I 
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14 130310 RAIN EVENT ACTION PLAN EA 15 $ $ 

15 130320 STORM WATER SAMPLING AND 

ANALYSIS DAY 

EA 15 $ $ 

16 130330 STORM WATER ANNUAL REPORT EA 1 $ $ 

17 130505 MOVE-IN/MOVE-OUT 

(TEMPORARY EROSION CONTROL) 

EA 2 $ $ 

18 130530 TEMPORARY HYDRAULIC MULCH 

(BONDED FIBER MATRIX) 

SQYD 650 $ $ 

19 130610 TEMPORARY CHECK DAM LF 250 $ $ 

20 130620 TEMPORARY DRAINAGE INLET 

PROTECTION 

EA 24 $ $ 

21 130640 TEMPORARY FIBER ROLL LF 350 $ $ 

22 130710 TEMPORARY CONSTRUCTION 

ENTRANCE 

EA 1 $ $ 

23 130730 STREET SWEEPING LS 1 $ $ 

24 130900 TEMPORARY CONCRETE 

WASHOUT 

LS 1 $ $ 

25 141103 REMOVE YELLOW 

THERMOPLASTIC TRAFFIC STRIPE 

(HAZARDOUS WASTE) 

LF 675 $ $ 

26 141120 TREATED WOOD WASTE LB 770 $ $ 

27 160110 TEMPORARY HIGH-VISIBILITY 

FENCE 

LF 700 $ $ 

28 170103 CLEARING AND GRUBBING (LS) LS 1 $ $ 

29 190101 ROADWAY EXCAVATION CY 3502 $ $ 

30 200113A PERMEABLE ROCK TREATMENT SQYD 360 $ $ 

31 206761 24-32 STATION IRRIGATION 

CONTROLLER (PEDESTAL 

MOUNTED) 

EA 1 $ $ 

32 208738 8" CORRUGATED HIGH DENSITY 

POLYETHYLENE PIPE CONDUIT 

LF 88 $ $ 

33 210010 MOVE-IN/MOVE-OUT (EROSION 

CONTROL) 

EA 2 $ $ 

34 210300 HYDROMULCH SQFT 9200 $ $ 

35 210420 STRAW SQFT 9200 $ $ 

36 210430 HYDROSEED SQFT 9200 $ $ 

37 210610 COMPOST (CY) CY 58 $ $ 

38 210630 INCORPORATE MATERIALS SQFT 9200 $ $ 

39 260203 CLASS 2 AGGREGATE BASE (CY) CY 1654 $ $ 
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40 377501 SLURRY SEAL TON 10 $ $ 

41 390100 PRIME COAT TON 1.1 $ $ 

42 390132 HOT MIX ASPHALT (TYPE A) TON 2044 $ $ 

43 390133A TEXTURED HOT MIX ASPHALT 

(0.5' DEPTH) 

SQYD 360 $ $ 

44 390134A TEXTURED HOT MIX ASPHALT 

(0.2' DEPTH) 

SQYD 130 $ $ 

45 394074 PLACE HOT MIX ASPHALT DIKE 

(TYPE A) 

LF 30 $ $ 

46 394074 PLACE HOT MIX ASPHALT DIKE 

(TYPE C) 

LF 164 $ $ 

47 394076 PLACE HOT MIX ASPHALT DIKE 

(TYPE E) 

LF 187 $ $ 

48 394090 PLACE HOT MIX ASPHALT 

(MISCELLANEOUS AREA) 

SQYD 17 $ $ 

49 397005 TACK COAT TON 2.6 $ $ 

50 398100 REMOVE ASPHALT CONCRETE 

DIKE 

LF 141 $ $ 

51 398200 COLD PLANE ASPHALT 

CONCRETE PAVEMENT 

SQYD 1550 $ $ 

52 398300 REMOVE BASE AND SURFACING CY 104 $ $ 

53 510094 STRUCTURAL CONCRETE, 

DRAINAGE INLET 

CY 37 $ $ 

54 510526 MINOR CONCRETE (BACKFILL) CY 21 $ $ 

55 568062 PEDESTRIAN BARRICADE EA 2 $ $ 

56  6" PLASTIC PIPE LF 125 $ $ 

57  18" REINFORCED CONCRETE PIPE 

(CLASS IV) 

LF 432 $ $ 

58  12" CORRUGATED STEEL PIPE 

(.079" THICK) 

LF 480 $ $ 

59  18" CORRUGATED STEEL PIPE 

(.109" THICK) 

LF 188 $ $ 

60  DRAINAGE INLET MARKER EA 11 $ $ 

61  18" CONCRETE FLARED END 

SECTION 

EA 1 $ $ 

62  REMOVE PIPE (LF) LF 51 $ $ 

63  REMOVE INLET EA 1 $ $ 

64  ADJUST INLET EA 1 $ $ 

65  ADJUST FRAME AND COVER TO 

GRADE 

EA 2 $ $ 
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66  MODIFY INLET EA 2 $ $ 

67  MODIFY MANHOLE EA 1 $ $ 

68  CULVERT SLURRY-CEMENT 

BACKFILL 

CY 17 $ $ 

69  ROCK SLOPE PROTECTION (20 lb, 

Class I, METHOD B) (CY) 

CY 1.1 $ $ 

70  ROCK SLOPE PROTECTION FABRIC 

(CLASS 8) 

SQYD 3.2 $ $ 

71  MINOR CONCRETE (CURB) (CY) CY 45 $ $ 

72  DETECTABLE WARNING SURFACE SQFT 310 $ $ 

73  MINOR CONCRETE (CURB AND 

GUTTER) 

CY 77 $ $ 

74  MINOR CONCRETE (SIDEWALK) CY 35 $ $ 

75  MINOR CONCRETE (CURB RAMP) CY 25 $ $ 

76  REMOVE CONCRETE CURB (LF) LF 25 $ $ 

77  REMOVE CONCRETE SIDEWALK 

(LF) 

LF 56 $ $ 

78  REMOVE CONCRETE (CURB, 

GUTTER, AND SIDEWALK) (LF) 

LF 186 $ $ 

79  PRE/POST CONSTRUCTION 

SURVEYS 

EA 9 $ $ 

80  BOOSTER PUMP LS 1 $ $ 

81  MISCELLANEOUS IRON AND 

STEEL 

LB 3805 $ $ 

82  SURVEY MONUMENT (TYPE A) EA 3 $ $ 

83  DELINEATOR (CLASS 1) EA 30 $ $ 

84  PAVEMENT MARKER 

(RETROREFLECTIVE) 

EA 18 $ $ 

85  OBJECT MARKER (TYPE L) EA 15 $ $ 

86  OBJECT MARKER (TYPE P) EA 12 $ $ 

87  OBJECT MARKER (TYPE R) EA 1 $ $ 

88  REMOVE ROADSIDE SIGN EA 26 $ $ 

89  RELOCATE ROADSIDE SIGN EA 8 $ $ 

90  FURNISH SINGLE SHEET 

ALUMINUM SIGN (0.063"-

UNFRAMED) 

SQFT 162 $ $ 

91  FURNISH SINGLE SHEET 

ALUMINUM SIGN (0.080"-

UNFRAMED) 

SQFT 110 $ $ 
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92  FURNISH SINGLE SHEET 

ALUMINUM SIGN (0.063"-FRAMED) 

SQFT 12 $ $ 

93  FURNISH SINGLE SHEET 

ALUMINUM SIGN (0.080"-FRAMED) 

SQFT 211 $ $ 

94  ROADSIDE SIGN - ONE POST EA 13 $ $ 

95  ROADSIDE SIGN - TWO POST EA 5 $ $ 

96  INSTALL SIGN (STRAP AND 

SADDLE BRACKET METHOD) 

EA 11 $ $ 

97  MIDWEST GUARDRAIL SYSTEM LF 113 $ $ 

98  TYPE SKT-MGS TERMINAL 

SYSTEM 

EA 1 $ $ 

99  ALTERNATIVE FLARED 

TERMINAL SYSTEM 

EA 1 $ $ 

100  REMOVE BARRIER EA 6 $ $ 

101  6" THERMOPLASTIC TRAFFIC 

STRIPE 

EA 2940 $ $ 

102  8" THERMOPLASTIC TRAFFIC 

STRIPE 

LF 202 $ $ 

103  THERMOPLASTIC PAVEMENT 

MARKING 

SQFT 1208 $ $ 

104  PAINT TRAFFIC STRIPE (2-COAT) LF 8890 $ $ 

105  PAINT PAVEMENT MARKING (2-

COAT) 

SQFT 2191 $ $ 

106  REMOVE PAINTED TRAFFIC 

STRIPE 

LF 6740 $ $ 

107  REMOVE PAINTED PAVEMENT 

MARKING 

SQFT 1450 $ $ 

108  REMOVE THERMOPLASTIC 

TRAFFIC STRIPE 

LF 1425 $ $ 

109  REMOVE THERMOPLASTIC 

PAVEMENT MARKING 

SQFT 375 $ $ 

110  MODIFYING EXISTING 

ELECTRICAL SYSTEM 

LS 1   

111  WATER METER CHARGES LS 1   

112  FURNISH AND INSTALL 

COMPLETE 1" LATERAL WATER 

SERVICE 

EA 2   

113  FURNISH AND INSTALL 2" WATER 

SERVICE LATERAL 

EA 1   

114  RECONNECT EXISTING 1" 

PRIVATE SERVICE AND SERVICE 

LATERAL 

EA 2   

115  EXTEND 1" SERVICE AND 

RELOCATE WATER METER 

EA 1   
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116  ABANDON/CAP 6" WATERMAIN LS 1   

117  FURNISH AND INSTALL 18" 

WATERMAIN 

LS 1   

118  INSTALL CONNECTION DETAIL A LS 1   

119  INSTALL CONNECTION DETAIL B LS 1   

120  FURNISH AND INSTALL 12" 

WATERMAIN 

LS 1   

121  MOBILIZATION (10%) LS 1   

   Total Bid: $   

 

______________________________________________________________________________ Dollars 

Written Amount
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The undersigned further agrees to deliver and to complete the work within 130 working days, from the date of 

issuance, by the City, of instructions to proceed with the work, and within 10 working days of the date of the 

notice of award, to enter into and execute and provide to the City the necessary contract with the necessary 

bonds and other required documents, and in case of default in executing the necessary contract within the time 

fixed by the Instructions to Bidders, the bidder’s security accompanying this bid shall become the property of 

and be forfeited to the City of Colfax. 

 

Prime Contractor   ______________________________________________________   

 

License #  _________________________   Expiration Date  ____________________    

 

DIR Registration # __________________  Expiration Date  _____________________ 

 

Contractor’s License number and expiration date are herein stated under penalty of perjury. 

 

By:  _______________________________  Title: _____________________________  

 

Dated this ________ day of _____________________, 20_____     

 

 

 

(Corporate Seal) 

 

 

Corporate Signature 

 

__________________________________________________________________ 

 

Address: ___________________________________________________________ 

Phone No.: _________________________________________________________ 

President's signature _________________________________________________  

Secretary's signature _________________________________________________ 

Corporation organized under the laws of the State of  _______________________ 

Partnership Name: ___________________________________________________ 

Address: ___________________________________________________________ 

 

Names of Co-Partners and Addresses:  

 

 

 

Names of Individuals and Addresses:  

 

 

NOTE: Sign in proper space above. 
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CITY OF COLFAX 

33 South Main Street 

P.O. Box 702 

Colfax, California 95713 

 

BID BOND 

 

(NOTE: Bidders must use this form, use of any other bond form may render a bid non-responsive) 

 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

That we, as PRINCIPAL, and ____________________________________, a (sole 

proprietorship/corporation/partnership/joint venture) organized and existing under and by virtue of the laws of 

the State of _________________ and an admitted surety insurer authorized to do business in the State of 

California, as SURETY, are held and firmly bound unto the City of Colfax, as OBLIGEE, in a penal sum equal 

to ten-percent (10%) the total bid price including the base bid and alternates specified in the proposal of the 

PRINCIPAL, to the OBLIGEE for the work described below, which penal sum is 

_________________________________________________ ($_____________________) lawful money of the 

United States of America, for the payment of which sum well and truly to be made, we, and each of us, bind 

ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these 

presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the PRINCIPAL has submitted the 

accompanying proposal dated ___________________, _________ to the OBLIGEE, for the S. Auburn Street 

and WB I-80 On/Off-Ramp Roundabout Project (designated as the “Project”) which proposal is hereby 

made a part hereof;  

 

NOW THEREFORE, if the PRINCIPAL shall not withdraw said proposal within the ninety (90) day period 

following the opening of bids, and if the PRINCIPAL receives written notice that the Project is awarded to the 

PRINCIPAL and shall, within ten (10) calendar days of receiving such notice:  enter into a written contract with 

the OBLIGEE in the form prescribed in the bid package issued by the OBLIGEE concerning the Project; and 

give insurance and bond with good and sufficient sureties guaranteeing  the faithful performance and proper 

fulfillment of such contract and guaranteeing payment for labor and materials used for performance of the 

contract as required by law; and file with the OBLIGEE all required documents and do all other thing required 

in accordance with the bid package issued by the OBLIGEE concerning the Project for the contract between the 

PRINCIPAL and the OBLIGEE to become effective and for work to commence in accordance with the bid 

package issued by the OBLIGEE concerning the Project , or, in the event of withdrawal of the accompanying 

proposal within the ninety (90) day period following the opening of bids; or failure by the PRINCIPAL to enter 

into such contract with the OBLIGEE or to give the OBLIGEE such bonds or to file any other documents or to 

do any other things required in the bid package issued by the OBLIGEE for the Project, if the PRINCIPAL shall 

pay the OBLIGEE the difference between the total bid price in the accompanying proposal and the amount for 

which the OBLIGEE may procure the required performance, if the latter amount be in excess of the former, 

together with all costs incurred by the OBLIGEE in again attempting to let the Project, and if the said 

PRINCIPAL shall fully reimburse and save harmless the OBLIGEE from any damage sustained by the 

OBLIGEE through failure of the PRINCIPAL to enter into the written contract or to file the required 

performance or labor and material bonds, or to file any other required documents or to do any other things 

required for the contract between the PRINCIPAL and the OBLIGEE to become effective and the work to 

commence in accordance with the bid package issued by the OBLIGEE concerning the Project, then this 

obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
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SURETY, for value received, hereby stipulates and agrees that no change, extension of time, alteration or 

addition to the terms of the bid or contract documents for the Project, or to the specifications included in the 

same, or to the work to be performed thereunder, or to the notice to bidders, or to any other documents 

concerning the Project, shall in anywise affect SURETY’s obligation under this bond, and SURETY hereby 

waives notice of any such change, extension of time, alteration or addition to such bid or contract documents.  

 

In the event suit is brought upon this bond by the OBLIGEE and judgment is recovered, the SURETY shall pay 

all costs incurred by the OBLIGEE in such suit, including a reasonable attorney’s fee to be fixed by the Court. 

 

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals 

this______________ day of ______________________________________, _____, the name and corporate 

seals of each corporate party being hereto affixed and these presents duly signed by their undersigned 

representatives, pursuant to authority of their governing bodies. 

 

 

(Corporate Seal)    PRINCIPAL      

      By       

 

 

(Acknowledgement)    Title       

      SURETY      

        (Corporate Seal) 

 

 

      By       

        (Attorney-in-fact) 

 

(Acknowledgement)    Title       

 

 

 

(NOTE TO SURETY COMPANY:  A certified copy of unrevoked resolution of authority for the attorney-in-fact 

must be submitted with and attached to the executed bid bond.) 
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CONTRACTOR LICENSE INFORMATION 

 

 

The bidder acknowledges that a license is required for performance of the S. Auburn Street and WB I-80 

On/Off-Ramp Roundabout Project. 

 

The bidder holds the following California Contractors License(s): 

 

1. License No. ___________, Class _____, Expiration Date _______________ 

2. License No. ___________, Class _____, Expiration Date _______________ 

3. License No. ___________, Class _____, Expiration Date _______________ 

4. License No. ___________, Class _____, Expiration Date _______________ 

5. License No. ___________, Class _____, Expiration Date _______________ 

6. License No. ___________, Class _____, Expiration Date _______________ 

7. License No. ___________, Class _____, Expiration Date _______________ 

8. License No. ___________, Class _____, Expiration Date _______________ 

9. License No. ___________, Class _____, Expiration Date _______________ 

10. License No. ___________, Class _____, Expiration Date _______________ 

 

Bidder’s Taxpayer Identification No. _______________________________________ 



 

BB - 22 
 

LIST OF SUBCONTRACTORS 

 

In accordance with the requirements of the Subletting and Subcontracting Fair Practices Act, California Public 

Contract Code Section 4100 and following, listed below are the name, business location, and the portion (type 

or trade) of the Project work to be subcontracted to each subcontractor that will perform a portion of the Project 

work (including special fabrication and installation of a portion of the work) valued in excess of one half of one 

percent of the total bid price.  If the Project work includes construction of streets or highways, listed below are 

the name, business location, and the portion (type or trade) of the Project Work to be subcontracted to each 

subcontractor that will perform a portion of the Project work (including special fabrication and installation of a 

portion of the work) valued in excess of one half of one percent of the total Project bid price, or ten thousand 

dollars, whichever is greater.  Also listed below are the proposed subcontract dollar amount and current 

California Contractor’s License Number(s) for each proposed subcontractor.  Bids that fail to include complete 

proposed subcontractor information in accordance with this form and Public Contract Code Section 4100 and 

following may be deemed non-responsive.   

 

In accordance with California Public Contract Code Section 4106, for any portion of the Project work with a 

value of more than one half of one percent of the total bid price for which no subcontractor is listed, or for 

which more than one subcontractor is listed, the bidder certifies by submission of its bid that the bidder is 

qualified to perform that portion of the Project work and that the bidder will perform that portion of the Project 

work with its own forces.  The penalties listed in California Public Contract Code Section 4111 will apply to 

any substitution of another subcontractor for a subcontractor listed below except as permitted by the City in 

accordance with Section 4107 and following of the California Public Contract Code. 

 

1. Subcontractor Name ____________________________________________________ 

Business Location ______________________________________________________ 

Trade ________________________________________________________________ 

Subcontract Amount ____________________________________________________ 

Current Contractor’s License No.(s) ________________________________________ 

Current DIR Registration No. _____________________________________________ 

2. Subcontractor Name ____________________________________________________ 

Business Location ______________________________________________________ 

Trade ________________________________________________________________ 

Subcontract Amount ____________________________________________________ 

Current Contractor’s License No.(s) ________________________________________ 

Current DIR Registration No. _____________________________________________ 

3. Subcontractor Name ____________________________________________________ 

Business Location ______________________________________________________ 

Trade ________________________________________________________________ 

Subcontract Amount ____________________________________________________ 

Current Contractor’s License No.(s) ________________________________________ 

Current DIR Registration No. _____________________________________________ 

4. Subcontractor Name ____________________________________________________ 

Business Location ______________________________________________________ 

Trade ________________________________________________________________ 

Subcontract Amount ____________________________________________________ 

Current Contractor’s License No.(s) ________________________________________ 

Current DIR Registration No. _____________________________________________ 

5. Subcontractor Name ____________________________________________________ 

Business Location ______________________________________________________ 

Trade ________________________________________________________________ 

Subcontract Amount ____________________________________________________ 

Current Contractor’s License No.(s) ________________________________________ 
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Current DIR Registration No. _____________________________________________ 

6. Subcontractor Name ____________________________________________________ 

Business Location ______________________________________________________ 

Trade ________________________________________________________________ 

Subcontract Amount ____________________________________________________ 

Current Contractor’s License No.(s) ________________________________________ 

Current DIR Registration No. _____________________________________________ 

7. Subcontractor Name ____________________________________________________ 

Business Location ______________________________________________________ 

Trade ________________________________________________________________ 

Subcontract Amount ____________________________________________________ 

Current Contractor’s License No.(s) ________________________________________ 

Current DIR Registration No. _____________________________________________ 

8. Subcontractor Name ____________________________________________________ 

Business Location ______________________________________________________ 

Trade ________________________________________________________________ 

Subcontract Amount ____________________________________________________ 

Current Contractor’s License No.(s) ________________________________________ 

Current DIR Registration No. _____________________________________________ 

9. Subcontractor Name ____________________________________________________ 

Business Location ______________________________________________________ 

Trade ________________________________________________________________ 

Subcontract Amount ____________________________________________________ 

Current Contractor’s License No.(s) ________________________________________ 

10. Subcontractor Name ____________________________________________________ 

Business Location ______________________________________________________ 

Trade ________________________________________________________________ 

Subcontract Amount ____________________________________________________ 

Current Contractor’s License No.(s) ________________________________________ 

Current DIR Registration No. _____________________________________________ 

11. Subcontractor Name ____________________________________________________ 

Business Location ______________________________________________________ 

Trade ________________________________________________________________ 

Subcontract Amount ____________________________________________________ 

Current Contractor’s License No.(s) ________________________________________ 

Current DIR Registration No. _____________________________________________ 

12. Subcontractor Name ____________________________________________________ 

Business Location ______________________________________________________ 

Trade ________________________________________________________________ 

Subcontract Amount ____________________________________________________ 

Current Contractor’s License No.(s) ________________________________________ 

Current DIR Registration No. _____________________________________________ 
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WORKERS COMPENSATION INSURANCE CERTIFICATION 

By submitting its bid the bidder certifies as follows: 

I am aware of the provisions of California Labor Code Section 3700, which require every employer to be 

insured against liability for workmen’s compensation or to undertake self-insurance in accordance with the 

provisions of the Labor Code, and I will comply with such provisions before commencing performance of the 

work of this Contract. 
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NON-COLLUSION DECLARATION 

TO BE EXECUTED BY BIDDER 

AND SUBMITTED WITH BID 

 

 

 

The undersigned declares: 

 

I am the _____________ of _________________, the party making the foregoing bid.  The bid is not made in 

the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or 

corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or 

solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, 

conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. 

The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference 

with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element 

of the bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, 

directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or 

divulged information or data relative thereto, to any corporation, partnership, company, association, 

organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has 

not paid, and will not pay, any person or entity for such purpose. 

 

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, 

limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has 

full power to execute, and does execute, this declaration on behalf of the bidder. 

 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct 

and that this declaration is executed on ____________[date], at _________________[city], 

_________________[state]." 

 

 

 

Signature 
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CALIFORNIA DEBARMENT CERTIFICATION 

 

By submitting its bid, the bidder certifies in accordance with California Public Contract Code Section 6109 that 

neither the bidder nor any subcontractor included on the list of proposed subcontractors submitted with the bid 

is ineligible to perform work on public works projects pursuant to California Labor Code Sections 1777.1 or 

1777.7.  In accordance with California Public Contract Code Section 6109, Contractors and subcontractors who 

are ineligible to perform work on public works projects pursuant to California Labor Code Sections 1777.1 or 

1777.7 may neither bid on, be awarded or perform as a subcontractor on public works projects.   
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TITLE 49, CODE OF FEDERAL REGULATIONS - PART 29 

DEBARMENT AND SUSPENSION CERTIFICATION 
 

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person associated 

therewith in the capacity of partner, director, officer, manager: 

 

1. Is not currently under suspension, debarment, voluntary exclusion, or determination of 

ineligibility by any federal agency; and 

 

2. Has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal 

Agency within the past 3 years; and 

 

3. Does not have a proposed debarment pending; and, 

 

4. Has not been indicted, convicted, or had a civil judgment rendered against it by a court of 

competent jurisdiction in any matter involving fraud or official misconduct within the past 3 

years.  

 

If there are any exceptions to this certification, insert the exceptions in the following space: 

 

                                                                                                                                       

                                                                                                                                                                 

 

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder 

responsibility.  For any exception noted above, indicate below to whom it applies, initiating agency, and dates 

of action. 
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PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 

 

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats, 1986), The bidder hereby 

declares under penalty of perjury under the laws of the State of California that the bidder has           , has not            

been convicted within the preceding three years of any offenses referred to in that section, including any charge 

of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in 

connection with the bidding upon, award of, or performance of, any public works contract, as defined in Public 

Contract Code Section 1100, including the Regents of the University of California or the Trustees of the 

California State University.  The term "bidder" is understood to include any partner, member, officer, director, 

responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1. 

 

Note:  The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. 

 

The above Statement is part of the Proposal.  Signing the Contractor’s Proposal on the signature portion thereof 

shall also constitute signature of this Statement. 

 

Bidders are cautioned that making false certification may subject the certifier to criminal prosecution. 
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PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 

 

In accordance with Public Contract Code Section 10162, The Bidder shall complete, under penalty of perjury, 

the following questionnaire: 

 

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the 

bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, 

or local government project because of a violation of law or a safety regulation? 

 

 Yes _____         No ______ 

 

If the answer is "Yes", explain the circumstances in the following space. 
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PUBLIC CONTRACT SECTION 10232 STATEMENT 

In accordance with Public Contract Code Section 10232, the Contractor hereby states under penalty of perjury 

that no more than one final unappealable finding of contempt of court by a federal court has been issued against 

the Contractor within the immediately preceding two year period because of the Contractor's failure to comply 

with an order of a federal court which orders the Contractor to comply with an order of the National Labor 

Relations Board. 
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BIDDER’S SIGNATURE PAGE 

 

By signing this proposal the bidder certifies, under penalty of perjury under the laws of the State of California, 

that the information submitted with this proposal for the S. Auburn Street and WB I-80 On/Off-Ramp 

Roundabout Project (“Project”), which information includes, but is not limited to, the Bidder’s Check List, 

Proposal and Schedule of Bid Prices, Bid Bond, Contractor License Information, List of Subcontractors, 

Workers Compensation Insurance Certification, Non-Collusion Declaration, Debarment Certification, 

Debarment and Suspension Certification, Public Contract Code Section 10285.1 Statement, Public Contract 

Code Section 10162 Questionnaire, Public Contract Code Section 10232 Statement and Bidder’s Questionnaire, 

if any, is accurate, true and correct, and is submitted in accordance with the requirements of the bid package 

issued by the City of Colfax concerning Project and applicable law.  By signing this proposal the bidder 

representative specified below certifies that he or she is legally authorized to bind the bidder. 

 

The bidder agrees to deliver and to complete the Project within 130 working days from the date of issuance, by 

the City, of instructions to proceed with the Project, and within 10 working days of the date of notice of award, 

to enter into and execute and provide to the City the Project contract, bonds and all other documents specified in 

the Contract Check List included in the bid package, and in case of default in executing the Project contract 

within the time fixed by the Instructions to Bidders, the bidder’s security accompanying this bid shall become 

the property of and be forfeited to the City of Colfax. 

 

Prime Contractor   ______________________________________________________  

 

By:  _______________________________  Title: _____________________________  

 

Dated this ________ day of _____________________, 20_____     

 

(Corporate Seal) 

 

 

Corporate signature 

 

 ___________________________________________________ 

 

Address: _____________________________________________________ 

Phone No.: ___________________________________________________ 

President's signature ____________________________________________ 

Secretary's signature ____________________________________________ 

Corporation organized under the laws of the State of  __________________ 

Partnership Name: ______________________________________________ 

Address: ______________________________________________________ 

 

Names of Co-Partners and Addresses:  

__________________________________________________________________________________________

__________________________________________________________________________________________

______________________________________________________ 
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Names of Individuals and Addresses:  

__________________________________________________________________________________________

__________________________________________________________________________________________

______________________________________________________ 

NOTE: Sign in proper space above. 

 

 

Date: ________________    ______________________________ 

 (Typed or printed name) 

 

 ______________________________ 

 (Signature) 

  

 ______________________________ 

 (Bidder) 

 

Bidder business address (street, city, state and zip code) 

 

______________________________________________________________________ 

 

______________________________________________________________________ 

 

Bidder Business phone: (   )____________________________ 

 

Bidder Business fax: (   )______________________________ 
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CONTRACT CHECK LIST 

 

Complete, accurate, executed copies of the following documents must be submitted to the City of Colfax in 

accordance with the bid package issued by the City within ten (10) working days of date of written notice of 

award of the project.  The bidder’s security of any successful bidder that fails to do so will be forfeited to the 

City. 

 

_____ Contract Check List 

_____ Agreement 

_____ Performance Bond 

_____ Payment Bond 

_____ Certificates of Insurance and Endorsements 

_____ Escrow for Deposit Agreement, if applicable 

 

_____ General Conditions 

 

_____ Federal Forms Exhibits 15-G, 12-B Parts I & II and 15-H. 
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AGREEMENT 

 

The City of Colfax, a California Municipal Corporation (“City”) enters into this Agreement, dated                                  

,                  , with __________________________________ (“Contractor”). 

 

RECITALS 

 

A. NOTICE INVITING BIDS.  The City gave notice inviting bids to be submitted by _____ p.m., 

_______, 2018 for the S. Auburn Street and WB I-80 On/Off-Ramp Roundabout Project by soliciting bids 

in accordance with the City of Colfax City Code and other applicable law.   

 

B. BID OPENING.  On ________, 2018 at _____ p.m., City representatives opened the bids for the S. 

Auburn Street and WB I-80 On/Off-Ramp Roundabout Project and read the bids aloud. 

 

C. PROJECT AWARD.  On __________, the City Council awarded the S. Auburn Street and WB I-80 

On/Off-Ramp Roundabout Project to the Contractor and directed City staff to send the Contractor written 

notice of award of the project.  The City Council conditioned award of the project on the Contractor’s providing 

executed copies of all documents specified in the contract check list included in the bid package within ten (10) 

working days of date of written notice of award of the project.   

 

D. REQUIRED DOCUMENTS.  The Contractor has provided the City executed copies of all documents 

specified in the contract check list included in the bid package within ten (10) working days of date of written 

notice of award.   

 

AGREEMENT TERMS 

 

The City and the Contractor agree as follows: 

 

1. THE WORK.  The Contractor shall furnish all equipment, tools, apparatus, facilities, material labor, and 

skill necessary to perform and complete in a good and workmanlike manner the S. Auburn Street and 

WB I-80 On/Off-Ramp Roundabout Project (“Work”) as shown in the Technical Specifications and 

Project Plans in accordance with the Contract Documents and applicable law.   

 

2. LOCATION OF WORK.  The Work will be performed at the following location:   

S. Auburn Street between Highway 174 and Whitcomb Avenue in Colfax, California 

 

3. TIME FOR COMPLETION.  The Contractor must complete the Work in accordance with the Contract 

Documents within one hundred and thirty (130) working days from the date specified in the City’s 

Notice to Proceed (“Time for Completion”).   

 

4. REMEDIES FOR FAILURE TO TIMELY COMPLETE THE WORK.  If the Contractor fails to fully 

perform the Work in accordance with the Contract Documents by the Time for Completion, as such time 

may be amended by change order or other modification to this Agreement in accordance with its terms, 

and/or if the Contractor fails, by the Time for Completion, to fully perform all of the Contractor’s 

obligations under this Agreement that have accrued by the Time for Completion, the Contractor will 

become liable to the City for all resulting loss and damage in accordance with the Contract Documents 

and applicable law.  The City’s remedies for the Contractor’s failure to perform include, but are not 

limited to, assessment of liquidated damages of $1,000 per day in accordance with California 

Government Code Section 53069.85 and Section 5-1.02 of the General Provisions, and/or obtaining or 

providing for substitute performance in accordance with the Contract Documents. 
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5. CONTRACT PRICE AND PAYMENT.  As full compensation in consideration of completion of the 

Work in accordance with the Contract Documents and in consideration of the fulfillment of all of the 

Contractor’s obligations under the Contract Documents, the City will pay the Contractor in lawful 

money of the United States the total price of $____In Bold________________ (the “Contract Price”) as 

specified in the Contractor’s completed Bid Schedule dated __________________________________, 

_____, and attached hereto and incorporated in this Agreement.  Payment to the Contractor under this 

Agreement will be for Work actually performed in accordance with the Contract Documents and will be 

made in accordance with the requirements of the Contract Documents and applicable law.  The City will 

have no obligation to pay the Contractor any amount in excess of the Contract Price unless this 

Agreement is first modified in accordance with its terms.  The City’s obligation to pay the Contractor 

under this Agreement is subject to and may be offset by charges that may apply to the Contractor under 

this Agreement.  Such charges include but are not limited to, charges for liquidated damages and/or 

substitute performance in accordance with the Contract Documents.   

 

6. PREVAILING WAGES.  In accordance with California Labor Code Section 1771, not less than the 

general prevailing rate of per diem wages for work of a similar character in the locality in which the 

Work is to be performed, and not less than the general prevailing rate of per diem wages for holiday and 

overtime work fixed as provided in the California Labor Code must be paid to all workers engaged in 

performing the Work.  In accordance with California Labor Code Section 1770 and following, the 

Director of Industrial Relations has determined the general prevailing wage per diem rates for the 

locality in which the Work is to be performed.  In accordance with California Labor Code Section 1773, 

the City has obtained the general prevailing rate of per diem wages and the general rate for holiday and 

overtime work in the locality in which the Work is to be performed for each craft, classification or type 

of worker needed to perform the project.  In accordance with California Labor Code Section 1773.2, 

copies of the prevailing rate of per diem wages are on file at the Office of the City Clerk and will be 

made available on request.  Throughout the performance of the Work the Contractor must comply with 

all provisions of the Contract Documents and all applicable laws and regulations that apply to wages 

earned in performance of the Work.  

 

7. THE CONTRACT DOCUMENTS.  This Agreement consists of the following documents (“Contract 

Documents”), all of which are incorporated into and made a part of this Agreement as if set forth in full.  

In the event of a conflict between or among the Contract Documents, precedence will be in the 

following order: 

 

7.1 This Agreement and change orders and other amendments to this Agreement signed by 

authorized representatives of the City and the Contractor. 

 

7.2 The General Provisions and change orders and other amendments to the General Conditions 

signed by authorized representatives of the City and the Contractor. 

 

7.3 The Special Provisions, addenda to the Special Provisions signed by authorized representatives 

of the City and issued prior to bid opening, Equal Product Proposals accepted by the City and 

signed by authorized City representatives prior to bid opening, and change orders and other 

amendments to the Technical Specifications signed by authorized representatives of the City and 

the Contractor. 

 

7.4 The Project Plans, addenda to the Project Plans signed by authorized representatives of the City 

and issued prior to bid opening, Equal Product Proposals accepted by the City and signed by 

authorized City representatives prior to bid opening, and change orders and other amendments to 

the Project Plans signed by authorized representatives of the City and the Contractor.   

 

7.5 Notice Inviting Bids. 
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7.6 Instructions to Bidders.  

 

7.7 The successful bidder’s completed Proposal Form and Bidder’s Sheet. 

 

7.8 The successful bidder’s completed Contractor License Information. 

 

7.9 The successful bidder’s completed List of Proposed Subcontractors.  

 

7.10 The successful bidder’s Workers Compensation Insurance Certification. 

 

7.11 The successful bidder’s completed Non-Collusion Declaration. 

 

7.12 The successful bidder’s Debarment Certification. 

 

7.13 The successful bidder’s completed Certificates of Insurance and Endorsements. 

 

7.14 The successful bidder’s executed Performance Bond. 

 

7.15 The successful bidder’s executed Payment Bond. 

 

7.16 Executed Escrow for Deposit Agreement, if applicable. 

 

7.17 Change Order Form. 

 

7.18 The Maintenance Bond form included in the bid package that the Contractor must execute prior 

to release of final payment under the Contract. 

 

7.19 The successful bidder’s Qualification Statement, if any. 

 

7.20 The successful bidder’s signed Signature Form. 

 

8. PROVISIONS INCORPORATED BY REFERENCE.  Provisions or parts of provisions that are 

incorporated by reference and not set forth at length in any of the Contract Documents will only form a 

part of this Agreement to the extent the Contract Documents expressly make such provisions or parts of 

provisions a part of this Agreement.  For example, published public works agreement provisions, such as 

those of the State of California Department of Transportation Standard Specifications (known as the 

Standard Specifications) are only a part of this Agreement to the extent expressly incorporated in this 

Agreement by section number, and references in the Standard Specifications incorporated by reference 

to other Standard Specifications do not make such other Standard Specifications a part of this 

Agreement.  When such published provisions are made a part of this Agreement, references in the 

published provisions to other entities, such as the State, the Agency, or similar references, will be 

deemed references to the City as the context of this Agreement may require.       

 

9. INTERPRETATION OF CONTRACT DOCUMENTS.  Any question concerning the intent or meaning 

of any provision of the Contract Documents, including, but not limited to, the Technical Specifications 

or Project Plans, must be submitted to the City Engineer, for issuance of an interpretation and/or 

decision by an authorized City Engineer representative in accordance with the requirements of the 

Contract Documents.  Interpretations or decisions by any other person concerning the Contract 

Documents will not be binding on the City.  The decision of an authorized City Engineer representative 

shall be final. 
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10. ASSIGNMENT PROHIBITED.  The Contractor may not assign part or all of this Agreement, or any 

moneys due or to become under this Agreement, or any other right or interest of the Contractor under 

this Agreement, or delegate any obligation or duty of the Contractor under this Agreement without the 

prior written approval of an official authorized to bind the City and an authorized representative of 

Contractor’s surety or sureties.  Any such purported assignment or delegation without such written 

approval on behalf of the City and the Contractor’s sureties will be void and a material breach of this 

agreement subject to all available remedies under this Agreement and at law and equity. 

 

11. CERTIFICATION RE CONTRACTOR’S LICENSE.  By signing this Agreement the Contractor 

certifies that the Contractor holds a valid Type A license issued by the California State Contractors 

Licensing Board, and that the Contractor understands that failure to maintain its license in good standing 

throughout the performance of the Work may result in discipline and/or other penalties pursuant to the 

California Business and Professions Code, and may constitute a material breach of this Agreement 

subject to all available remedies under this agreement and at law and equity.   

 

12. SEVERABILITY.  If any term or provision or portion of a term or provision of this Agreement is 

declared invalid or unenforceable by any court of lawful jurisdiction, then the remaining terms and 

provisions or portions of terms or provisions will not be affected thereby and will remain in full force 

and effect. 

 

13. DEFINITIONS.  All words as used in the Agreement shall be subject to the Definitions set forth in 

Section 1 of the General Provisions of the Notice to Contractors, Special Provisions, Proposal and 

Contract for the S. Auburn Street and WB I-80 On/Off-Ramp Roundabout Project. 

 

 

IN WITNESS WHEREOF, the parties have executed this Contract at Colfax, California, the day and year first 

above written. 

 

CITY OF COLFAX      Name of Contractor 

 

_______________________   _____________________________    

By:  Joseph Fatula, Mayor   Name of Signatory & Title 

 

 

  

Attest: 

 

        

__________________________________ 

Lorraine Cassidy, City Clerk 

       

Approved as to Form and Legality: 

 

__________________________________ 

Alfred Cabral, City Attorney 
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PERFORMANCE BOND  

 

(NOTE: Bidders must use this form, use of any other bond form may render a bid non-responsive) 

                                                                                                                         
 

KNOW ALL MEN BY THESE PRESENTS:  

 

WHEREAS the City Council of the City of Colfax has awarded to ______________________ 

____________________________________ (designated as the “PRINCIPAL”) a contract for the S. Auburn 

Street and WB I-80 On/Off-Ramp Roundabout Project, which contract and all of the contract documents as 

defined therein (designated as the “Contract”) are hereby made a part hereof; and 

 

WHEREAS, said PRINCIPAL is required under the terms of the Contract to furnish a bond for the faithful 

performance of the Contract; 

 

NOW, THEREFORE, WE, the PRINCIPAL and ____________________________________ 

___________________ as surety (designated as “SURETY”), an admitted surety insurer authorized to do 

business in the State of California, are held and firmly bound unto the City (designated as “OBLIGEE”), in the 

penal sum of ___________________________________ ________________________________ dollars 

($__________________), lawful money of the United States for the payment of which sum well and truly to be 

made, we bind ourselves, our heirs, executors, and administrators, and successors, jointly and severally, firmly 

by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that, if the above bound PRINCIPAL, his or its heirs, 

executors, administrators, successors, or assigns, shall in all things stand to and abide by, and well and truly 

keep and perform the covenants, conditions and agreements in the Contract and any alteration thereof made as 

therein provided, on his or their part to be kept and performed at the time and in the manner therein specified 

and in all respects according to their true intent and meaning, and shall defend, indemnify and save harmless the 

OBLIGEE, it’s officials, officers, employees, volunteers and agents, as therein stipulated, then this obligation 

shall become null and void, otherwise it shall be and remain in full force and virtue. 

 

And the said SURETY, for value received, hereby stipulates and agrees that no change, extension of time, 

alteration or addition to the terms of the Contract or to the work to be performed thereunder or to the 

specifications or the plans accompanying the same or to any other part of the contract documents, as defined 

therein, shall in any way affect said SURETY’s obligation on this bond, and the SURETY does hereby waive 

notice of any such change, extension of time, alteration or addition.  

 

And the said SURETY, for value received, hereby stipulates and agrees that upon termination of the Contract 

for cause, the OBLIGEE reserves the right to refuse tender of the PRINCIPAL by the SURETY to complete the 

Contract work. 

 

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals 

this__________________ day of  ________________________, _______, the name and corporate seals of each 

corporate party being hereto affixed and these presents duly signed by their undersigned representatives, pursuant to 

authority of their governing bodies. 
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(Corporate Seal) PRINCIPAL ________________________________ 
 

 By  _________________________________________ 
 
(Acknowledgment)   Title ______________________________________ 
              
  
 
 
(Corporate Seal)   SURETY____________________________________ 
 
     By ______________________________________ 
                 (Attorneys-in-fact) 
 
(Acknowledgment)   Title ______________________________________ 
 

 

 

 

 (NOTE TO SURETY COMPANY:  A certified copy of unrevoked resolution of authority for the attorney-in-fact 

must be submitted with and attached to the executed bond.) 
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PAYMENT/LABOR AND MATERIALS BOND  

 

(NOTE: Bidders must use this form, use of any other bond form may render a bid non-responsive) 

 
 

KNOW ALL MEN BY THESE PRESENTS:   

 

WHEREAS the City Council of the City of Colfax has awarded to _______________________  

_________________________________ (designated as the “PRINCIPAL”) a contract for the S. Auburn 

Street and WB I-80 On/Off-Ramp Roundabout Project, which contract and all of the contract documents as 

defined therein (designated as the “Contract”) are hereby made a part hereof; and 

 

WHEREAS, pursuant to California Civil Code Section 9550, the PRINCIPAL is required, before entering upon 

the performance of the Contract, to file a payment bond with and have such bond approved by the officer or 

public entity by whom the Contract is awarded; and 

 

WHEREAS, pursuant to California Civil Code Section 9554, such payment bond must be in a sum not less than 

one hundred percent (100%) of the total amount payable by the terms of the Contract, and must satisfy the other 

requirements specified in that section; and 

 

WHEREAS, the PRINCIPAL is required in accordance with the Contract to furnish a payment bond in 

connection with the Contract to secure payment of claims of laborers, mechanics and materialmen employed on 

work under the Contract in accordance with applicable law; 

 

NOW, THEREFORE, THESE PRESENTS WITNESSETH: 

 

That the PRINCIPAL and the undersigned __________________________________________  

__________________, as surety (designated as “SURETY”), an admitted surety insurer authorized to do 

business in the State of California are held and firmly bound unto all laborers, material men, and all other 

persons named in California Civil Code Section 9100 in the sum of 

_________________________________________ Dollars ($___________________), lawful money of the 

United States, being a sum not less than one hundred percent of the total amount payable by the terms of the 

Contract, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 

administrators, successors, or assigns, jointly and severally, by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that if the PRINCIPAL or any of the PRINCIPAL’s 

subcontractors, or the heirs, executors, administrators, successors, or assigns of any, all, or either of them, shall 

fail to pay any persons named in California Civil Code Section 9100, or fail to pay for any labor, materials, 

provisions, provender, or other supplies used in, upon, for or about the performance of the work contracted to be 

done, or for any work or labor thereon of any kind, or fail to pay amounts due under the Unemployment 

Insurance Code with respect to such work or labor, or fail to pay for any amounts required to be deducted, 

withheld, and paid over to the Employment Development Department from the wages of employees of the 

PRINCIPAL or any subcontractors of the PRINCIPAL pursuant to Section 13020 of the Unemployment 

Insurance Code with respect to such work or labor, that the SURETY will pay for the same in an amount not 

exceeding the amount herein above set forth, and also, in case suit is brought upon this bond, will pay a 

reasonable attorney’s fee to be awarded and fixed by the Court; otherwise this obligation shall be void. 

 

It is hereby expressly stipulated and agreed by the said Surety, for value received, that this bond shall inure to 

the benefit of any and all of the persons named in Section 9100 of the California Civil Code so as to give a right 

of action to them or their assigns in any suit brought upon this bond. 

 



 

BB - 41 
 

It is hereby further expressly stipulated and agreed by the said Surety, for value received, that no change, 

extension of time, alteration or addition to the terms of the Contract or the specifications or drawings 

accompanying the same or to any other part of the contract documents, as defined therein, shall in any manner 

affect the obligations of the SURETY on this bond, and SURETY does hereby waive notice of any such change, 

extension, alteration, or addition. 

 

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals 

this_________________ day of ______________________________________, _____, the name and corporate 

seals of each corporate party being hereto affixed and these presents duly signed by their undersigned 

representatives, pursuant to authority of their governing bodies. 

 
(Corporate Seal) PRINCIPAL ________________________________ 
 

 By  _________________________________________ 
 
(Acknowledgment)   Title ______________________________________ 
 
 
 
(Corporate Seal)            
   SURETY____________________________________ 
 
     By ______________________________________ 
                 (Attorneys-in-fact) 
 
(Acknowledgment)   Title ______________________________________ 
 

 

 

 

(NOTE TO SURETY COMPANY:  A certified copy of unrevoked resolution of authority for the attorney-in-fact 

must be submitted with and attached to the executed bond.) 
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CITY OF COLFAX   

33 South Main Street, P.O. Box 702 Colfax, California 95713  ORDER NO 

    

  DATE 

CONTRACT CHANGE ORDER   STATE  

  California 

CONTRACT FOR:     COUNTY 

CONTRACT NO:  Placer 

OWNER:         City of Colfax   

CONTRACTOR:   

CURRENT CONTRACT PRICE:   

CURRENT CONTRACT TIME OF COMPLETION:   

CURRENT NO. WORKING DAYS   

   

TO:        

(Contractor)   

     You are hereby requested to comply with the following changes from to the contract plans, specifications, or other contract documents: 

Description of Changes  DECREASE INCREASE 

(Supplemental Plans and Specifications Attached) in Contract Price In Contract Price 

1)       

    

TOTALS 

 $                                             

-    

 $                                              

-    

    

NET CHANGE IN CONTRACT PRICE  $  0.00  

JUSTIFICATION:       

   

      

    The amount of the Contract will be (Decreased) (Increased)  By The Sum Of:   

 $                                              

-    

      

   

    The Contract Total Including this and previous Change Orders Will Be:      

      

   

    The Contract Period Provided for Completion Will Be (Increased) (Decreased) (Unchanged):               _____                     Days 

 
Contract Completion 
Date  

   

   

Upon execution by representatives authorized to bind the parties, this Change Order will become a part of the contract.  The consideration specified in this Change 

Order (whether an adjustment of the contract price, an adjustment of time, and/or other consideration) is the full and sole compensation owed to the contractor as a 
result of the changes and issues described in this Change Order.  Such consideration includes, but is not limited to, any and all direct and indirect costs incurred by 

the contractor as a result of the changes and issues described in this Change Order for any labor, equipment, materials, overhead (additional, extended, field and 

home office), profit, or time adjustments.  By signing this Change Order the contractor waives and releases the owner from any and all claims for additional 
compensation concerning any of the changes and issues specified in this Change Order. 
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The undersigned, being the ________________________________ (Title) of the Contractor, by signing this Changer Order declares under penalty of perjury under 
the laws of the State of California, and does personally certify and attest that:  the undersigned has thoroughly reviewed the attached request for change order and 

knows its contents, and said request for change order is made in good faith; that it is supported by truthful and accurate data; that the amount requested and the 

additional time requested accurately reflect the allowable expenses that would be incurred, and the time necessary, to perform the change order; and further, that the 

undersigned is familiar with California Penal Code Section 72 and California Government Code Section 12650 et seq., pertaining to false claims, and further knows 

and understands that the submission or certification of a false claim may lead to fines, imprisonment, or other severe legal consequences. 

   Requested  __________________________________________________                                                                                   

(Owner)          (Date) 
   

   Recommended  _______________________________________________                                                                                   

(Owner's Architect/Engineer)       (Date) 

   

   Accepted ____________________________________________________                                                                                   
(Contractor)       (Date) 

   

   Approved by Agency ____________________________________________                                                                                    

(Name and Title)       (Date) 

   

   

925984   

 



 

BB - 44 
 

 
MAINTENANCE BOND  

 

(NOTE: Bidders must use this form, use of any other bond form may render a bid non-responsive) 
 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

WHEREAS the City Council of the City of Colfax has awarded to _______________________ 

_________________________________ (designated as the “PRINCIPAL”) a contract for the S. Auburn 

Street and WB I-80 On/Off-Ramp Roundabout Project, which contract and all of the contract documents as 

defined therein (designated as the “Contract”) are hereby made a part hereof; and 

 

WHEREAS, the PRINCIPAL is required under the terms of the Contract to furnish a bond for the correction of 

any defects due to defective materials or workmanship in the work performed under the Contract. 

 

NOW, THEREFORE, we the PRINCIPAL and the undersigned _______________________ 

__________________________, as surety (designated as “SURETY”), an admitted surety insurer authorized to 

do business in the State of California, are held and firmly bound unto the City of Colfax, (designated as the 

“OBLIGEE”), in the penal sum of _____________________ ___________________________ Dollars 

($__________), lawful money of the United States , being a sum not less than ten percent (10%) of the final 

Contract price, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 

administrators, successors, and assigns jointly and severally, firmly by these presents. 

 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if, during a maintenance period of one (1) year 

from the date of acceptance by the OBLIGEE of the contracted work, the PRINCIPAL upon receiving written 

notice of a need for repairs which are directly attributable to defective materials or workmanship, shall 

diligently take the necessary steps to correct said defects within seven (7) days from the date of said notice, then 

this obligation shall be null and void; otherwise it shall remain in full force and effect. 

 

If any action shall be brought by the OBLIGEE upon this bond, a reasonable attorney’s fee, to be fixed by the 

Court, shall be and become a part of OBLIGEE’s judgment in any such action. 
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No right of action shall accrue on this bond to, or for the use of, any person or corporation other than the 

OBLIGEE named herein or the heirs, executors, administrator or successor of the OBLIGEE. 
 
IN WITNESS WHEREOF, the above bound parties have executed this instrument under their seals this 
____________day of ____________, the name and corporate seals of each corporate party being hereto affixed 
and these presents duly signed by its undersigned representative, pursuant to authority of its governing body. 
 
 
(Corporate Seal) PRINCIPAL ________________________________ 
 

 By  _________________________________________ 
 
(Acknowledgment)   Title ______________________________________ 
 
 
 
 
(Corporate Seal)            
   SURETY____________________________________ 
 
     By ______________________________________ 
                 (Attorneys-in-fact) 
 
(Acknowledgment)   Title ______________________________________ 
 
 

(NOTE TO SURETY COMPANY:  A certified copy of unrevoked resolution of authority for the attorney-in-fact 

must be submitted with and attached to the executed bond.) 
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ESCROW AGREEMENT FOR  

SECURITY DEPOSITS IN LIEU OF RETENTION 

This Escrow Agreement is made and entered into by and between the City of Colfax, whose address is 33 South 

Main Street, P.O. Box 702 Colfax, California 95713 hereinafter called "City", and 

______________________________________________________________, whose address is 

______________________________________________________________, hereinafter called "Contractor", 

and _______________________________________________, whose address is 

___________________________________________, hereinafter called “Escrow Agent” 

For consideration hereinafter set forth, the City, Contractor, and Escrow Agent agree as follows: 

1. Pursuant to Section 22300 of the Public Contract Code of the State of California, Contractor has the option

to deposit securities with Escrow Agent as a substitute for retention earnings required to be withheld by

City pursuant to the Construction Contract entered into between the City and Contractor for the project

entitled S. Auburn Street and WB I-80 On/Off-Ramp Roundabout Project in the amount of

_______________ ___________________ dated ___________________________ (hereinafter referred to

as the "Contract').  Alternatively, on written request of the Contractor, the City shall make payments of the

retention earnings directly to the Escrow Agent.  When Contractor deposits the securities as substitute for

Contract earnings, the Escrow Agent shall notify the City within 10 days of the deposit.  The market value

of the securities at the time of the substitution shall be at least equal to the cash amount then required to be

withheld as retention under the terms of the Contract between the City and Contractor.  Securities shall be

held in the name of _________________________ and shall designate the Contractor as the beneficial

owner.

2. The City shall make progress payments to the Contractor for such funds which otherwise would be

withheld from progress payments pursuant to the Contract provisions, provided that the Escrow Agent

holds securities in the form and amount specified above.

3. When the City makes payment of retentions earned directly to the Escrow Agent, the Escrow Agent shall

hold them for the benefit of the Contractor until such time as the escrow created under this contract is

terminated.  The Contractor may direct the investments of the payments into securities.  All terms and

conditions of this agreement and the rights and responsibilities of the parties shall be equally applicable

and binding when the City pays the escrow agent directly.

4. Contractor shall be responsible for paying all fees for the expenses incurred by Escrow Agent in

administering the Escrow Account and all expenses of the City.  These expenses and payment terms shall

be determined by the City, Contractor and Escrow Agent.

5. The interest earned on the securities or the money market accounts held in escrow and all interest earned

on that interest shall be for the sole account of the Contractor and shall be subject to withdrawal by

Contractor at any time and from time to time without notice to the City.

6. Contractor shall have the right to withdraw all or any part of the principal in the Escrow Account only by

written notice to Escrow Agent accompanied by written authorization from City to the Escrow Agent that

City consents to the withdrawal of the amount sought to be withdrawn by Contractor.

7. The City shall have a right to draw upon the securities in the event of default by the Contractor.  Upon

seven day's written notice to the Escrow Agent from the City of the default, the Escrow Agent shall

immediately convert the securities to cash and shall distribute the cash as instructed by the City.
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8. Upon receipt of written notification from the City certifying that the Contract is final and complete, and

that the Contractor has complied with all requirements and procedures applicable to the Contract, Escrow

Agent shall release to Contractor all securities and interest on deposit less escrow fees and charges of the

Escrow Account.  The escrow shall be closed immediately upon disbursement of all monies and securities

on deposit and payments of fees and charges.

9. Escrow Agent shall rely on the written notifications from the City and the Contractor pursuant to Sections

(4) to (6) inclusive, of this agreement and the City and Contractor shall hold Escrow Agent harmless from

Escrow Agent's release and disbursement of the securities and interest as set forth above.

10. The names of the persons who are authorized to give written notice or to receive written notice on behalf

of the City and on behalf of Contractor in connection with the foregoing, and exemplars of their respective

signatures, are as follows:

On behalf of City: On Behalf of Contractor: 

___________________________________ __________________________________ 

Title: ______________________________ Title:______________________________ 

Name: _____________________________ Name:_____________________________ 

On behalf of Escrow Agent: 

___________________________________ 

___________________________________ 

Title 

___________________________________ 
Name 

___________________________________ 

Signature 

___________________________________ 

Address 

At the time the Escrow Account is opened, the City and Contractor shall deliver to the Escrow Agent a fully 

executed counterpart of this Agreement. 
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IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers on the date first 

set forth above. 

City: Contractor: 

_______________________________ _______________________________ 

Title  Title 

_______________________________ _______________________________ 

Name  Name 

_______________________________ _______________________________ 

Signature Signature 

_______________________________ _______________________________ 

Address Address 



BB - 49 

 

 

 

BUSINESS LICENSE APPLICATION

BUSINESS INFORMATION 

Business Name ________________________________________________________ 

DBA / Corporate Name _________________________________________________ 

Business Address ______________________________________________________ 
 (Cannot be PO Box per State of California Business & Professionals Code – Section 17538.5) 

Mailing Address _______________________________________________________ 

Phone Number ________________________________________________________ 

Email Address _________________________________________________________ 

Description of Business _________________________________________________ 

_____________________________________________________________________ 

Type of Ownership:      Corporation          LLC         Partnership       Sole Proprietor         Trust    Non-Profit 

PERSONAL INFORMATION – Enter below names of Owners, Partners, or Corporate Officers (Attach additional sheet(s) if necessary)

1st Owner/Principal____________________________________________________ 

Title_________________________________________________________________ 

Home Address ________________________________________________________ 
     (Cannot be a PO Box)           City     Zip Code 

2nd Owner/Principal____________________________________________________ 

Title_________________________________________________________________ 

Home Address ________________________________________________________ 
     (Cannot be a PO Box)     City     Zip Code 

IF YOUR BUSINESS IS LOCATED IN THE CITY OF COLFAX:  YES    NO 

1. Is the building newly constructed?...........................................................................................................  

2. Are you making any modifications to the building that would require a permit?……………………………………. 

(e.g. new signs, additions, tenant improvements (electrical, plumbing, etc.) 

Bus. Start 
Date 

State Sales 
Tax No. 

Federal Tax ID 
No. 

State Lic. Type 

State Lic. No. 

Expire Date 

Home Phone 
Number 

Cell Phone 
Number 

Home Phone 
Number 

Cell Phone 
Number 

CITY a{ COLFAX 
CAL I F ORN I A 

-+ 
CITY HALL, 33 SOUTH MAIN STREET, COLFAX, CA 

~ 

0 0 0 0 0 0 

□ □ 
□ □ 
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*If yes, have you submitted application(s) for permit(s)?.......................................................................... 
3. Is this a home business?............................................................................................................................ 

*Please complete application on the back*

Please enter all that apply to this business/rental CERTIFICATION AND ACKNOWLEDEMENT 
I declare under penalty and perjury that the statements made in this application are 
true.  I further agree that business shall be conducted in accordance with the City of 
Colfax Municipal Code.  I understand that Sales or Use Tax may apply to my business 
activities.  Upon issuance of a business license, it shall be my responsibility to renew 

the license annually by June 30th. 

Owner/Principal Signature_____________________________________________ 

Title_______________________________ Date ____________________________ 

No. of Owners / Employees 
# 

Estimated Current Year Annual Gross 
Receipts for Sales and/or Services $ 

No. of Residential Rental Units 

# 

OFFICE USE ONLY 
ANNUAL FEE $ FEE BASIS 

PRORATED FEE  $ DATE RECEIVED 

*A.D.A. FEE $ 4.00 LICENSE EXPIRES 

TOTAL FEES PAID $ ACCEPTED BY 

PAYMENT BY:    Check  #__________  $__________    CASH  $__________    CREDIT CARD  $__________ 

*Senate Bill 1186 (Chapter 383, Statues of 2012, Steinberg) requires an additional fee of one dollar ($1) to be paid by any person(s) applying for a local business 
license, or equivalent instrument, or permit, and any applicant renewing a business license, or equivalent instrument, or permit.

APPLICATION APPROVED BY 
City Manager Date 

City Building Official Date 

City Planner Date 

City Engineer (If Required) Date 

□ □ 
□ □ 
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If you do NOT have employees and do NOT carry Workers’ Compensation Insurance, please sign below. 

AFFIDAVIT OF WORKERS’ COMPENSATION EXEMPTION 

I certify that, in the performance of work for which this license is issued, I shall not employ any person in any manner so as to become 

subject to the Workers’ Compensation laws of California. 

Owner’s Signature _________________________________________     Date  __________________________________ 

Sales or use tax may apply to your business activities.  You may seek written advice regarding the application 

of tax to your particular business by writing to the nearest State Board of Equalization office. 

For general information, please call the Board of Equalization at 1-800-400-7115. 

STATE OF CALIFORNIA DISABILITY ACCESS FEE 

Under federal and state law, compliance with disability access laws is a serious and significant responsibility that applies to 

all California building owners and tenants with buildings open to the public. You may obtain information about your legal 

obligations and how to comply with disability access laws at the following agencies: 

The Division of the State Architect at www.dgs.ca.gov/dsa/Home.aspx. 

The Department of Rehabilitation at www.rehab.cahwnet.gov.  

The California Commission on Disability Access at www.ccda.ca.gov.  

Mail completed form and check made payable to the “City of Colfax” at address below. 

PLEASE NOTE:   Cash or Checks Accepted Only 

City of Colfax 

City Clerk’s Office 

33 South Main Street 

P.O. Box 702 

Colfax, CA  95713 

(530) 346-2313

FAX:  (530) 346-6214

Rev. 11/12 

file://///www.dgs.ca.gov/dsa/Home.aspx
file://///www.rehab.cahwnet.gov
file://///www.ccda.ca.gov
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Form W-9
(Rev. November 2005) 
Department of the Treasury 

Internal Revenue Service 

Request for Taxpayer 

Identification Number and Certification

Give form to the 

requester. Do not 

send to the IRS. 

P
r
in

t 
o

r 
ty

p
e 

S
ee

 S
p

ec
if

ic
 I

n
st

r
u

c
ti

o
n

s 
o

n
 p

ag
e 

2
. 

Name (as shown on your income tax return) 

Business name, if different from above 

Individual/ Corporation Partnership Other ►        

Check appropriate box:     Sole proprietor

Exempt from backup 

withholding

Address (number, street, and apt. or suite no.) Requester’s name and address (optional) 

City, state, and ZIP code 

List account number(s) here (optional) 

Part I Taxpayer Identification Number (TIN) 
Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid backup 

withholding. For individuals, this is your social security number (SSN). However, for a resident alien, sole 

proprietor, or disregarded entity, see the Part I instructions on page 3. For other entities, it is your employer 
identification number (EIN). If you do not have a number, see How to get a TIN on page 3. 

Note: If the account is in more than one name, see the chart on page 4 for guidelines on whose number to enter. 

Social security number 

or 

Employer identification number 

                  
Part II Certification 

Under penalties of perjury, I certify that: 

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me), and 

2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal

Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has

notified me that I am no longer subject to backup withholding, and

3. I am a U.S. person (including a U.S. resident alien).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup 
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. 

For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement 

arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must 
provide your correct TIN. (See the instructions on page 4.) 

Sign 

Here 
Signature of 

U.S. person Date  

Purpose of Form 
A person who is required to file an information return with the 

IRS, must obtain your correct taxpayer identification number 

(TIN) to report, for example, income paid to you, real estate 

transactions, mortgage interest you paid, acquisition or 

abandonment of secured property, cancellation of debt, or 

contributions you made to an IRA. 

U.S. person. Use Form W-9 only if you are a U.S. person 

(including a resident alien), to provide your correct TIN to the 

person requesting it (the requester) and, when applicable, to: 

1. Certify that the TIN you are giving is correct (or you are

waiting for a number to be issued), 

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a

U.S. exempt payee. 

    In 3 above, if applicable, you are also certifying that as a 

U.S. person, your allocable share of any partnership income 

from a U.S. trade or business is not subject to the 

withholding tax on foreign partners’ share of effectively 

connected income. 

Note. If a requester gives you a form other than Form W-9 to 

request your TIN, you must use the requester’s form if it is substantially 

similar to this Form W-9. 

 For federal tax purposes, you are considered a person if you 

are: 

● An individual who is a citizen or resident of the United

States,

● A partnership, corporation, company, or association

created or organized in the United States or under the laws

of the United States, or

● Any estate (other than a foreign estate) or trust. See

Regulations sections 301.7701-6(a) and 7(a) for additional

information.

Special rules for partnerships. Partnerships that conduct a 

trade or business in the United States are generally required 

to pay a withholding tax on any foreign partners’ share of 

income from such business. Further, in certain cases where a 

Form W-9 has not been received, a partnership is required to 

presume that a partner is a foreign person, and pay the 

withholding tax. Therefore, if you are a U.S. person that is a 

partner in a partnership conducting a trade or business in the 

United States, provide Form W-9 to the partnership to 

establish your U.S. status and avoid withholding on your 

share of partnership income. 

 The person who gives Form W-9 to the partnership for 

purposes of establishing its U.S. status and avoiding 

withholding on its allocable share of net income from the 

partnership conducting a trade or business in the United 

States is in the following cases: 

● The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X Form W-9 (Rev. 11-2005)

Form W-9 (Rev. 11-2005) Page 2 

□ □ □ □ .......................... □ 

I I I _L__ ________________ _ 
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● The U.S. grantor or other owner of a grantor trust and not

the trust, and

● The U.S. trust (other than a grantor trust) and not the

beneficiaries of the trust.

Foreign person. If you are a foreign person, do not use 

Form W-9. Instead, use the appropriate Form W-8 (see 

Publication 515, Withholding of Tax on Nonresident Aliens 

and Foreign Entities). 

Nonresident alien who becomes a resident alien. 

Generally, only a nonresident alien individual may use the 

terms of a tax treaty to reduce or eliminate U.S. tax on 

certain types of income. However, most tax treaties contain a 

provision known as a “saving clause.” Exceptions specified 

in the saving clause may permit an exemption from tax to 

continue for certain types of income even after the recipient 

has otherwise become a U.S. resident alien for tax purposes. 

If you are a U.S. resident alien who is relying on an 

exception contained in the saving clause of a tax treaty to 

claim an exemption from U.S. tax on certain types of income, 

you must attach a statement to Form W-9 that specifies the 

following five items: 

1. The treaty country. Generally, this must be the same

treaty under which you claimed exemption from tax as a 

nonresident alien. 

2. The treaty article addressing the income.

3. The article number (or location) in the tax treaty that

contains the saving clause and its exceptions. 

4. The type and amount of income that qualifies for the

exemption from tax. 

5. Sufficient facts to justify the exemption from tax under

the terms of the treaty article. 

Example. Article 20 of the U.S.-China income tax treaty 

allows an exemption from tax for scholarship income 

received by a Chinese student temporarily present in the 

United States. Under U.S. law, this student will become a 

resident alien for tax purposes if his or her stay in the United 

States exceeds 5 calendar years. However, paragraph 2 of 

the first Protocol to the U.S.-China treaty (dated April 30, 

1984) allows the provisions of Article 20 to continue to apply 

even after the Chinese student becomes a resident alien of 

the United States. A Chinese student who qualifies for this 

exception (under paragraph 2 of the first protocol) and is 

relying on this exception to claim an exemption from tax on 

his or her scholarship or fellowship income would attach to 

Form W-9 a statement that includes the information 

described above to support that exemption. 

If you are a nonresident alien or a foreign entity not subject 

to backup withholding, give the requester the appropriate 

completed Form W-8. 

What is backup withholding? Persons making certain 

payments to you must under certain conditions withhold and 

pay to the IRS 28% of such payments (after December 31, 

2002). This is called “backup withholding.” Payments that 

may be subject to backup withholding include interest, 

dividends, broker and barter exchange transactions, rents, 

royalties, nonemployee pay, and certain payments from 

fishing boat operators. Real estate transactions are not 

subject to backup withholding. 

You will not be subject to backup withholding on payments 

you receive if you give the requester your correct TIN, make 

the proper certifications, and report all your taxable interest 

and dividends on your tax return. 

Payments you receive will be subject to backup 

withholding if: 

1. You do not furnish your TIN to the requester,

2. You do not certify your TIN when required (see the Part

II instructions on page 4 for details), 

3. The IRS tells the requester that you furnished an

incorrect TIN, 

4. The IRS tells you that you are subject to backup

withholding because you did not report all your interest and 

dividends on your tax return (for reportable interest and 

dividends only), or 

5. You do not certify to the requester that you are not

subject to backup withholding under 4 above (for reportable 

interest and dividend accounts opened after 1983 only). 

Certain payees and payments are exempt from backup 

withholding. See the instructions below and the separate 

Instructions for the Requester of Form W-9. 

Also see Special rules regarding partnerships on page 1. 

Penalties 
Failure to furnish TIN. If you fail to furnish your correct TIN 

to a requester, you are subject to a penalty of $50 for each 

such failure unless your failure is due to reasonable cause 

and not to willful neglect. 

Civil penalty for false information with respect to 

withholding. If you make a false statement with no 

reasonable basis that results in no backup withholding, you 

are subject to a $500 penalty. 

Criminal penalty for falsifying information. Willfully 

falsifying certifications or affirmations may subject you to 

criminal penalties including fines and/or imprisonment. 

Misuse of TINs. If the requester discloses or uses TINs in 

violation of federal law, the requester may be subject to civil 

and criminal penalties. 

Specific Instructions 

Name 

If you are an individual, you must generally enter the name 

shown on your income tax return. However, if you have 

changed your last name, for instance, due to marriage 

without informing the Social Security Administration of the 

name change, enter your first name, the last name shown on 

your social security card, and your new last name. 

If the account is in joint names, list first, and then circle, 

the name of the person or entity whose number you entered 

in Part I of the form. 

Sole proprietor. Enter your individual name as shown on 

your income tax return on the “Name” line. You may enter 

your business, trade, or “doing business as (DBA)” name on 

the “Business name” line. 

Limited liability company (LLC). If you are a single-member 

LLC (including a foreign LLC with a domestic owner) that is 

disregarded as an entity separate from its owner under 

Treasury regulations section 301.7701-3, enter the owner’s 

name on the “Name” line. Enter the LLC’s name on the 

“Business name” line. Check the appropriate box for your 

filing status (sole proprietor, corporation, etc.), then check 

the box for “Other” and enter “LLC” in the space provided. 

Other entities. Enter your business name as shown on 

required federal tax documents on the “Name” line. This 

name should match the name shown on the charter or other 

legal document creating the entity. You may enter any 

business, trade, or DBA name on the “Business name” line. 

Note. You are requested to check the appropriate box for 

your status (individual/sole proprietor, corporation, etc.). 

Exempt From Backup Withholding 

If you are exempt, enter your name as described above and 

check the appropriate box for your status, then check the 

“Exempt from backup withholding” box in the line following 

the business name, sign and date the form. 

Form W-9 (Rev. 11-2005) Page 3 
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Generally, individuals (including sole proprietors) are not 

exempt from backup withholding. Corporations are exempt 

from backup withholding for certain payments, such as 

interest and dividends. 

Note. If you are exempt from backup withholding, you 

should still complete this form to avoid possible erroneous 

backup withholding. 

Exempt payees. Backup withholding is not required on any 

payments made to the following payees: 

1. An organization exempt from tax under section 501(a),

any IRA, or a custodial account under section 403(b)(7) if the 

account satisfies the requirements of section 401(f)(2), 

2. The United States or any of its agencies or

instrumentalities, 

3. A state, the District of Columbia, a possession of the

United States, or any of their political subdivisions or 

instrumentalities, 

4. A foreign government or any of its political subdivisions,

agencies, or instrumentalities, or 

5. An international organization or any of its agencies or

instrumentalities. 

Other payees that may be exempt from backup 

withholding include: 

6. A corporation,

7. A foreign central bank of issue,

8. A dealer in securities or commodities required to register

in the United States, the District of Columbia, or a 

possession of the United States, 

9. A futures commission merchant registered with the

Commodity Futures Trading Commission, 

10. A real estate investment trust,

11. An entity registered at all times during the tax year

under the Investment Company Act of 1940, 

12. A common trust fund operated by a bank under

section 584(a), 

13. A financial institution,

14. A middleman known in the investment community as a

nominee or custodian, or 

15. A trust exempt from tax under section 664 or

described in section 4947. 

The chart below shows types of payments that may be 

exempt from backup withholding. The chart applies to the 

exempt recipients listed above, 1 through 15.

Part I. Taxpayer Identification 

Number (TIN) 
Enter your TIN in the appropriate box. If you are a resident 

alien and you do not have and are not eligible to get an SSN, 

your TIN is your IRS individual taxpayer identification number 

(ITIN). Enter it in the social security number box. If you do 

not have an ITIN, see How to get a TIN below. 

If you are a sole proprietor and you have an EIN, you may 

enter either your SSN or EIN. However, the IRS prefers that 

you use your SSN. 

If you are a single-owner LLC that is disregarded as an 

entity separate from its owner (see Limited liability company 

(LLC) on page 2), enter your SSN (or EIN, if you have one). If 

the LLC is a corporation, partnership, etc., enter the entity’s 

EIN. 

Note. See the chart on page 4 for further clarification of 

name and TIN combinations. 

How to get a TIN. If you do not have a TIN, apply for one 

immediately. To apply for an SSN, get Form SS-5, 

Application for a Social Security Card, from your local Social 

Security Administration office or get this form online at 

www.socialsecurity.gov. You may also get this form by 

calling 1-800-772-1213. Use Form W-7, Application for IRS 

Individual Taxpayer Identification Number, to apply for an 

ITIN, or Form SS-4, Application for Employer Identification 

Number, to apply for an EIN. You can apply for an EIN online 

by accessing the IRS website at www.irs.gov/businesses and 

clicking on Employer ID Numbers under Related Topics. You 

can get Forms W-7 and SS-4 from the IRS by visiting 

www.irs.gov or by calling 1-800-TAX-FORM 

(1-800-829-3676). 

If you are asked to complete Form W-9 but do not have a 

TIN, write “Applied For” in the space for the TIN, sign and 

date the form, and give it to the requester. For interest and 

dividend payments, and certain payments made with respect 

to readily tradable instruments, generally you will have 60 

days to get a TIN and give it to the requester before you are 

subject to backup withholding on payments. The 60-day rule 

does not apply to other types of payments. You will be 

subject to backup withholding on all such payments until you 

provide your TIN to the requester. 

Note. Writing “Applied For” means that you have already 

applied for a TIN or that you intend to apply for one soon. 

Caution: A disregarded domestic entity that has a foreign 

owner must use the appropriate Form W-8.

IF the payment is for . . . THEN the payment is exempt 

for . . . 

Interest and dividend payments All exempt recipients except 

for 9 

Broker transactions Exempt recipients 1 through 13. 

Also, a person registered under 

the Investment Advisers Act of 

1940 who regularly acts as a 
broker 

Barter exchange transactions 

and patronage dividends 

Exempt recipients 1 through 5 

Payments over $600 required 
to be reported and direct 

sales over $5,000 1 

Generally, exempt recipients 
1 through 7 

1See Form 1099-MISC, Miscellaneous Income, and its instructions. 
2However, the following payments made to a corporation (including gross 

proceeds paid to an attorney under section 6045(f), even if the attorney is a 

corporation) and reportable on Form 1099-MISC are not exempt from 

backup withholding: medical and health care payments, attorneys’ fees; and 

payments for services paid by a federal executive agency.

Form W-9 (Rev. 11-2005) Page 4 
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To establish to the withholding agent that you are a U.S. 

person, or resident alien, sign Form W-9. You may be 

requested to sign by the withholding agent even if items 1, 4, 

and 5 below indicate otherwise. 

For a joint account, only the person whose TIN is shown in 

Part I should sign (when required). Exempt recipients, see 

Exempt From Backup Withholding on page 2. 

Signature requirements. Complete the certification as 

indicated in 1 through 5 below. 

1. Interest, dividend, and barter exchange accounts

opened before 1984 and broker accounts considered 

active during 1983. You must give your correct TIN, but you 

do not have to sign the certification. 

2. Interest, dividend, broker, and barter exchange

accounts opened after 1983 and broker accounts 

considered inactive during 1983. You must sign the 

certification or backup withholding will apply. If you are 

subject to backup withholding and you are merely providing 

your correct TIN to the requester, you must cross out item 2 

in the certification before signing the form. 

3. Real estate transactions. You must sign the

certification. You may cross out item 2 of the certification. 

4. Other payments. You must give your correct TIN, but

you do not have to sign the certification unless you have 

been notified that you have previously given an incorrect TIN. 

“Other payments” include payments made in the course of 

the requester’s trade or business for rents, royalties, goods 

(other than bills for merchandise), medical and health care 

services (including payments to corporations), payments to a 

nonemployee for services, payments to certain fishing boat 

crew members and fishermen, and gross proceeds paid to 

attorneys (including payments to corporations). 

5. Mortgage interest paid by you, acquisition or

abandonment of secured property, cancellation of debt, 

qualified tuition program payments (under section 529), 

IRA, Coverdell ESA, Archer MSA or HSA contributions or 

distributions, and pension distributions. You must give 

your correct TIN, but you do not have to sign the 

certification. 

Requester 
For this type of account: Give name and SSN of:

1. Individual

2. Two or more individuals (joint

account) 

3. Custodian account of a minor 

(Uniform Gift to Minors Act)

4. a. The usual revocable

savings trust (grantor is 

also trustee) 

b. So-called trust account 

that is not a legal or valid

trust under state law 

5. Sole proprietorship or

single-owner LLC

The individual 

The actual owner of the account 

or, if combined funds, the first 

individual on the account 1 

The minor 2 

The grantor-trustee 1 

The actual owner 1 

The owner 3

For this type of account: Give name and EIN of:

6. Sole proprietorship or

single-owner LLC 

7. A valid trust, estate, or

pension trust 

8. Corporate or LLC electing

corporate status on Form 

8832 

9. Association, club, religious, 

charitable, educational, or 

other tax-exempt organization

10.Partnership or multi-member

LLC 

11.A broker or registered

nominee 

12.Account with the Department 

of Agriculture in the name of 

a public entity (such as a 

state or local government, 

school district, or prison) that

receives agricultural program 

payments 

The owner 3 

Legal entity 4 

The corporation 

The organization 

The partnership 

The broker or nominee 

The public entity 

1List first and circle the name of the person whose number you furnish. If 

only one person on a joint account has an SSN, that person’s number must 

be furnished.
2Circle the minor’s name and furnish the minor’s SSN.
3You must show your individual name and you may also enter your business 

or “DBA” name on the second name line. You may use either your SSN or 

EIN (if you have one). If you are a sole proprietor, IRS encourages you to 

use your SSN.
4List first and circle the name of the legal trust, estate, or pension trust. (Do 

not furnish the TIN of the personal representative or trustee unless the legal 

entity itself is not designated in the account title.) Also see Special rules 

regarding partnerships on page 1.

Note. If no name is circled when more than one name is 

listed, the number will be considered to be that of the first 

name listed. 

Privacy Act Notice 

Section 6109 of the Internal Revenue Code requires you to provide your correct TIN to persons who must file information returns 

with the IRS to report interest, dividends, and certain other income paid to you, mortgage interest you paid, the acquisition or 

abandonment of secured property, cancellation of debt, or contributions you made to an IRA, or Archer MSA or HSA. The IRS 

uses the numbers for identification purposes and to help verify the accuracy of your tax return. The IRS may also provide this 

information to the Department of Justice for civil and criminal litigation, and to cities, states, the District of Columbia, and U.S. 

possessions to carry out their tax laws. We may also disclose this information to other countries under a tax treaty, to federal 

and state agencies to enforce federal nontax criminal laws, or to federal law enforcement and intelligence agencies to combat 

terrorism. 

You must provide your TIN whether or not you are required to file a tax return. Payers must generally withhold 28% of taxable 

interest, dividend, and certain other payments to a payee who does not give a TIN to a payer. Certain penalties may also apply. 
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EXHIBIT 12-G  REQUIRED FEDERAL-AID CONTRACT LANGUAGE 
(For Local Assistance Construction Projects) 

The following language must be incorporated into all Local Assistance Federal-aid construction contracts.  
The following language, with minor edits, was taken from the Code of Federal Regulations.  

MAINTAIN RECORDS AND SUBMIT REPORTS DOCUMENTING YOUR PERFORMANCE UNDER THIS SECTION 

1. DISADVANTAGED BUSINESS ENTERPRIS ES (DBE)………………………………………………………......2 

A. DBE COMMITMENT SUBMITTAL……………………………………………………………………....2 

B. GOOD FAITH EFFORTS SUBMITTAL…………………………………………………………………..2 

C. EXHIBIT 15-G - CONSTRUCTION CONTRACT DBE COMMITMENT……………………………..3 

D. SUBCONTRACTOR AND DISADVANTAGED BUSINESS ENTERPRIS E RECORDS……………..3 

E. PERFORMANCE OF DISADVANTAGED BUSINESS ENTERPRIS ES……………………………….4 

2. BID OPENING………………………………………………………………………………………………….……...5 

3. BID RIGGING…………………………………………………………………………………………………….…....5 

4. CONTRACT AWARD………………………………………………………………………………………….……...5 

5. CONTRACTOR LICENS E……………………………………………………………………………………….…...5 

6. CHANGED CONDITIONS…………………………………………………………………………………….……...5 

A. DIFFERING SITE CONDITION…………………………………………………………………………....5 

B. SUSPENSIONS OF WORK ORDERED BY THE ENGINEER…………………………………………..5 

C. SIGNIFICANT CHANGES IN THE CHARACTER OF WORK………………………………………...6 

7. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES……………….………..6 

8. BUY AMERICA…………………………………………………………………………………………….…………..6 

FURNISH STEEL AND IRO N MATERIALS TO  BE INCO RPORATED INTO  THE WO RK WITH CERTIFICATES O F COMPLIANCE. 
STEEL AND IRO N MATERIALS MUST BE PRO DUCED IN THE U.S. EXCEPT.…………………………………………….……..6 

9. QUALITY ASSURANCE……………………………………………………………………….……………………...6 

10.  PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS…………………….………………..7 

11.  FORM FHWA-1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONTRACTS.……………....7 

12.  FEMALE AND MINORITY GOALS……………………………………………………………………………..…18 

13.  TITLE VI ASSURANCE…………………………………………………………………………………….…...…...20 

14.  USE OF UNITED STATES-FLAG VESSELS (CARGO PREFERENCE ACT)…………………………….…...21 

15.  FEDERAL TRAINEE PROGRAM…...……………………………………………………………………….….….22 
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1. DISADVANTAGED BUSINESS ENTERPRIS ES (DBE)

Under 49 CFR 26.13(b): 

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, national origin, 
or sex in the performance of this contract.  The contractor shall carry out applicable requirements of 49 CFR 
part 26 in the award and administration of DOT-assisted contracts.  Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this contract or such
other remedy as the recipient deems appropriate.

Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in the contract (49 CFR 26).

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Agency shows a goal for DBEs.

Make work available to DBEs and select work parts consistent with available DBE subcontractors and suppliers.

Meet the DBE goal shown elsewhere in these special provisions or demonstrate that you made adequate good faith 
efforts to meet this goal.

It is your responsibility to verify that the DBE firm is certified as DBE at date of bid opening. For a list of DBEs certified
by the California Unified Certification Program, go to:  http://www.dot.ca.gov/hq/bep/find_certified.htm.

All DBE participation will count toward the California Department of Transportation’s federally mandated statewide
overall DBE goal.

Credit for materials or supplies you purchase from DBEs counts towards the goal in the following manner: 

• 100 percent counts if the materials or supplies are obtained from a DBE manufacturer.

• 60 percent counts if the materials or supplies are obtained from a DBE regular dealer.

• Only fees, commissions, and charges for assistance in the procurement and delivery of materials or
supplies count if obtained from a DBE that is neither a manufacturer nor regular dealer.  49 CFR 26.55
defines "manufacturer" and "regular dealer."

You receive credit towards the goal if you employ a DBE trucking company that performs a commercially useful 
function as defined in 49 CFR 26.55(d)(1) through (4) and (6). 

a. DBE Commitment Submittal

Submit the Exhibit 15-G Construction Contract DBE Commitment form, included in the Bid book.  If the form is not 
submitted with the bid, remove the form from the Bid book before submitting your bid. 

If the DBE Commitment form is not submitted with the bid, the apparent low bidder, the 2nd low bidder, and the 3rd low 
bidder must complete and submit the DBE Commitment form to the Agency.  DBE Commitment form must be received 
by the Agency no later than 4:00 p.m. on the 5th calendar day after bid opening. 

Other bidders do not need to submit the DBE Commitment form unless the Agency requests it.  If the Agency requests 
you to submit a DBE Commitment form, submit the completed form within 5 calendar days of the request. 

Submit written confirmation from each DBE stating that it is participating in the contract.  Include confirmation with the 
DBE Commitment form.  A copy of a DBE's quote will serve as written confirmation that the DBE is participating in the 
contract. 

If you do not submit the DBE Commitment form within the specified time, the Agency will find your bid nonresponsive. 

b. Good Faith Efforts Submittal

If you have not met the DBE goal, complete and submit the DBE Information - Good Faith Efforts, Exhibit 15-H, form 
with the bid showing that you made adequate good faith efforts to meet the goal.  Only good faith efforts directed 
towards obtaining participation by DBEs will be considered.  If good faith efforts documentation is not submitted with 
the bid, it must be received by the Agency no later than 4:00 p.m. on the 5th calendar day after bid opening. 

If your DBE Commitment form shows that you have met the DBE goal or if you are required to submit the DBE 
Commitment form, you must also submit good faith efforts documentation within the specified time to protect your 
eligibility for award of the contract in the event the Agency finds that the DBE goal has not been met. 

http://www.dot.ca.gov/hq/bep/find_certified.htm
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Good faith efforts documentation must include the following information and supporting documents, as necessary: 

1. Items of work you have made available to DBE firms.  Identify those items of work you might 
otherwise perform with your own forces and those items that have been broken down into 
economically feasible units to facilitate DBE participation.  For each item listed, show the dollar value
and percentage of the total contract.  It is your responsibility to demonstrate that sufficient work to
meet the goal was made available to DBE firms.

2. Names of certified DBEs and dates on which they were solicited to bid on the project.  Include the
items of work offered.  Describe the methods used for following up initial solicitations to determine
with certainty if the DBEs were interested, and the dates of the follow-up.  Attach supporting 
documents such as copies of letters, memos, facsimiles sent, telephone logs, telephone billing 
statements, and other evidence of solicitation.  You are reminded to solicit certified DBEs through all
reasonable and available means and provide sufficient time to allow DBEs to respond.

3. Name of selected firm and its status as a DBE for each item of work made available.  Include name,
address, and telephone number of each DBE that provided a quote and their price quote.  If the firm 
selected for the item is not a DBE, provide the reasons for the selection.

4. Name and date of each publication in which you requested DBE participation for the project.  Attach
copies of the published advertisements.

5. Names of agencies and dates on which they were contacted to provide assistance in contacting, 
recruiting, and using DBE firms.  If the agencies were contacted in writing, provide copies of 
supporting documents.

6. List of efforts made to provide interested DBEs with adequate information about the plans,
specifications, and requirements of the contract to assist them in responding to a solicitation.  If you
have provided information, identify the name of the DBE assisted, the nature of the information 
provided, and date of contact.  Provide copies of supporting documents, as appropriate.

7. List of efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance,
necessary equipment, supplies, and materials, excluding supplies and equipment that the DBE 
subcontractor purchases or leases from the prime contractor or its affiliate.  If such assistance is
provided by you, identify the name of the DBE assisted, nature of the assistance offered, and date
assistance was provided.  Provide copies of supporting documents, as appropriate.

8. Any additional data to support demonstration of good faith efforts.

The Agency may consider DBE commitments of the 2nd and 3rd bidders when determining whether the low bidder 
made good faith efforts to meet the DBE goal. 

c. Exhibit 15-G - Construction Contract DBE Commitment

Complete and sign Exhibit 15-G Construction Contract DBE Commitment included in the contract documents regardless 
of whether DBE participation is reported. 

Provide written confirmation from each DBE that the DBE is participating in the Contract.  A copy of a DBE's quote 
serves as written confirmation.  If a DBE is participating as a joint venture partner, the Agency encourages you to submit 
a copy of the joint venture agreement.) 

d. Subcontractor and Disadvantaged Business Enterprise Records

Use each DBE subcontractor as listed on Exhibit 12-B Bidder’s List of Subcontractors (DBE and Non-DBE) and Exhibit 
15-G Construction Contract DBE Commitment form unless you receive authorization for a substitution. 

The Agency requests the Contractor to: 

1. Notify the Engineer of any changes to its anticipated DBE participation

2. Provide this notification before starting the affected work

3. Maintain records including: 

• Name and business address of each 1st-tier subcontractor
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• Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking
company, regardless of tier

• Date of payment and total amount paid to each business

If you are a DBE contractor, include the date of work performed by your own forces and the corresponding value of the 
work. 

Before the 15th of each month, submit a Monthly DBE Trucking Verification form. 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification date.  If a 
business becomes a certified DBE before completing its work, the business must notify you in writing of the certification 
date.  Submit the notifications.  On work completion, complete a Disadvantaged Business Enterprises (DBE) 
Certification Status Change, Exhibit 17-O, form.  Submit the form within 30 days of contract acceptance. 

Upon work completion, complete Exhibit 17-F Final Report – Utilization of Disadvantaged Business Enterprises (DBE), 
First-Tier Subcontractors.  Submit it within 90 days of contract acceptance.  The Agency will withhold $10,000 until the 
form is submitted.  The Agency releases the withhold upon submission of the completed form. 

e. Performance of Disadvantaged Business Enterprises

DBEs must perform work or supply materials as listed in the Exhibit 15-G Construction Contract DBE Commitment 
form, included in the Bid. 

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or obtain 
materials from other sources without authorization from the Agency. 

The Agency authorizes a request to use other forces or sources of materials if it shows any of the following justifications: 

1. Listed DBE fails or refuses to execute a written contract based on plans and specifications for the
project.

2. You stipulated that a bond is a condition of executing the subcontract and the listed DBE fails to meet
your bond requirements.

3. Work requires a contractor's license and listed DBE does not have a valid license under Contractors
License Law.

4. Listed DBE fails or refuses to perform the work or furnish the listed materials.

5. Listed DBE's work is unsatisfactory and not in compliance with the contract.

6. Listed DBE is ineligible to work on the project because of suspension or debarment.

7. Listed DBE becomes bankrupt or insolvent.

8. Listed DBE voluntarily withdraws with written notice from the Contract

9. Listed DBE is ineligible to receive credit for the type of work required.

10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the
Contract.

11. Agency determines other documented good cause.

Notify the original DBE of your intent to use other forces or material sources and provide the reasons.  Provide the DBE 
with 5 days to respond to your notice and advise you and the Agency of the reasons why the use of other forces or 
sources of materials should not occur.  Your request to use other forces or material sources must include: 

1. One or more of the reasons listed in the preceding paragraph.

2. Notices from you to the DBE regarding the request.

3. Notices from the DBEs to you regarding the request.

If a listed DBE is terminated or substituted, you must make good faith efforts to find another DBE to substitute for the 
original DBE.  The substitute DBE must perform at least the same amount of work as the original DBE under the 
contract to the extent needed to meet the DBE goal. 
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The substitute DBE must be certified as a DBE at the time of request for substitution Unless the Agency authorizes (1) a 
request to use other forces or sources of materials or (2) a good faith effort for a substitution of a terminated DBE, the 
Agency does not pay for work listed on the Exhibit 15-G Construction Contract DBE Commitment form unless it is 
performed or supplied by the listed DBE or an authorized substitute. 

2. BID OPENING The Agency publicly opens and reads bids at the time and place shown on the Notice to Contractors.

3. BID RIGGING The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging
activities. Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number is
(800) 424-9071. The service is available 24 hours 7 days a week and is confidential and anonymous.. The hotline is part
of the DOT's effort to identify and investigate highway construction contract fraud and abuse and is operated under the 
direction of the DOT Inspector General.

4. CONTRACT AWARD If the Agency awards the contract, the award is made to the lowest responsible and
responsive bidder.

5. CONTRACTOR LICENSE
The Contractor must be properly licensed as a contractor from contract award through Contract acceptance (Public
Contract Code § 10164).

6. CHANGED CONDITIONS
a. Differing Site Conditions

1. During the progress of the work, if subsurface or latent physical conditions are encountered at the site
differing materially from those indicated in the contract or if unknown physical conditions of an unusual 
nature, differing materially from those ordinarily encountered and generally recognized as inherent in the 
work provided for in the contract, are encountered at the site, the party discovering such conditions shall 
promptly notify the other party in writing of the specific differing conditions before the site is disturbed and
before the affected work is performed.

2. Upon written notification, the engineer will investigate the conditions, and if it is determined that the
conditions materially differ and cause an increase or decrease in the cost or time required for the
performance of any work under the contract, an adjustment, excluding anticipated profits, will be made and
the contract modified in writing accordingly. The engineer will notify the contractor of the determination
whether or not an adjustment of the contract is warranted.

3. No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

4. No contract adjustment will be allowed under this clause for any effects caused on unchanged work. (This
provision may be omitted by the Local Agency, at their option.)

b. Suspensions of Work Ordered by the Engineer

1. If the performance of all or any portion of the work is suspended or delayed by the engineer in writing for 
an unreasonable period of time (not originally anticipated, customary, or inherent to the construction
industry) and the contractor believes that additional compensation and/or contract time is due as a result of
such suspension or delay, the contractor shall submit to the engineer in writing a request for adjustment
within 7 calendar days of receipt of the notice to resume work. The request shall set forth the reasons and
support for such adjustment.

2. Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or 
time required for the performance of the contract has increased as a result of such suspension and the 
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment 
(excluding profit) and modify the contract in writing accordingly. The contractor will be notified of the
engineer's determination whether or not an adjustment of the contract is warranted.

3. No contract adjustment will be allowed unless the contractor has submitted the request for adjustment
within the time prescribed.
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4. No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided or excluded under any
other term or condition of this contract.

c. Significant Changes in the Character of Work

1. The engineer reserves the right to make, in writing, at any time during the work, such changes in quantities
and such alterations in the work as are necessary to satisfactorily complete the project. Such changes in 
quantities and alterations shall not invalidate the contract nor release the surety, and the contractor agrees to
perform the work as altered.

2. If the alterations or changes in quantities significantly change the character of the work under the contract,
whether such alterations or changes are in themselves significant changes to the character of the work or by
affecting other work cause such other work to become significantly different in character, an adjustment,
excluding anticipated profit, will be made to the contract. The basis for the adjustment shall be agreed upon
prior to the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made
either for or against the contractor in such amount as the engineer may determine to be fair and equitable.

3. If the alterations or changes in quantities do not significantly change the character of the work to be
performed under the contract, the altered work will be paid for as provided elsewhere in the contract.

4. The term “significant change” shall be construed to apply only to the following circumstances: 

• When the character of the work as altered differs materially in kind or nature from that involved or
included in the original proposed construction; or

• When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 percent
or decreased below 75 percent of the original contract quantity. Any allowance for an increase in
quantity shall apply only to that portion in excess of 125 percent of original contract item quantity, or
in case of a decrease below 75 percent, to the actual amount of work performed.

7. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
The Contractor shall begin work within 15 calendar days after the issuance of the Notice to Proceed.
This work shall be diligently prosecuted to completion before the expiration of TEN (10) WORKING DAYS
beginning on the fifteenth calendar day after the date shown on the Notice to Proceed.
The Contractor shall pay to the City/County                                                                the sum of $   per day, for each 
and every calendar days’ delay in finishing the work in excess of the number of working days prescribed above.

8. BUY AMERICA
Furnish steel and iron materials to be incorporated into the work with certificates of compliance and 
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and 
manufactured. Steel and iron materials must be produced in the U.S. except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic
production of the steel and iron materials [60 Fed Reg 15478 (03/24/1995)];

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid or
$2,500, materials produced outside the U.S. may be used.

Production includes: 

1. Processing steel and iron materials, including smelting or other processes that alter the physical form 
or shape (such as rolling, extruding, machining, bending, grinding, and drilling) or chemical 
composition;

2. Coating application, including epoxy coating, galvanizing, and painting, that protects or enhances the
value of steel and iron materials.

9. QUALITY ASSURANCE
The Agency uses a Quality Assurance Program (QAP) to ensure a material is produced to comply with the Contract.
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You may examine the records and reports of tests the Agency performs if they are available at the job site. 

Schedule work to allow time for QAP. 

10. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS
The agency shall hold retainage from the prime contractor and shall make prompt and regular incremental acceptances of
portions, as determined by the agency, of the contract work, and pay retainage to the prime contractor based on these
acceptances.  The prime contractor, or subcontractor, shall return all monies withheld in retention from a subcontractor
within 30 days after receiving payment for work satisfactorily completed and accepted including incremental
acceptances of portions of the contract work by the agency.  Federal law (49CFR26.29) requires that any delay or
postponement of payment over 30 days may take place only for good cause and with the agency’s prior written approval.
Any violation of this provision shall subject the violating prime contractor or subcontractor to the penalties, sanctions
and other remedies specified in Section 7108.5 of the Business and Professions Code.  These requirements shall not be 
construed to limit or impair any contractual, administrative, or judicial remedies otherwise available to the prime
contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the prime contractor, 
deficient subcontract performance, or noncompliance by a subcontractor.

11. FORM FHWA-1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONTRACTS 
(Excluding ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN
DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS)

[The following 10 pages must be physically inserted into the contract without modification.] 

FHWA-1273 --  Revised May 1, 2012 
REQUIRED CONTRACT PROVISIONS  

FEDERAL-AID CONSTRUCTION CONTRACTS 
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I. General
II. Nondiscrimination

III. No segregated Facil ities 
IV. Davis-Bacon and Related Act Provisions 

V. Contract Work Hours and Safety Standards Act Provisions 
VI. Subletting or Assigning the Contract

VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects 

IX. Implementation of Clean Air Act and Federal Water Pollution 
Control Act

X. Compliance with Government wide Suspension and Debarment 
Requirements 

XI. Certification Regarding Use of Contract Funds for Lobbying 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts 

(included in Appalachian contracts only) 

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each 

construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 

subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 

orders, rental agreements and other agreements for supplies or 
services).

The applicable requirements of Form FHWA-1273 are incorporated by 

reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 

for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   

Form FHWA-1273 must be included in all Federal-aid design-build 

contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 

and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 

subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 

must be physically incorporated (not referenced) in all contracts, 
subcontracts and lower-tier subcontracts (excluding purchase orders, 

rental agreements and other agreements for supplies or services related 
to a construction contract). 

2. Subject to the applicability criteria noted in the following sections, 

these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance 

of workers under the contractor's immediate superintendence and to 
all work performed on the contract by piecework, station work, or by

subcontract.

3. A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of 

progress payments, withholding of final payment, termination of the 
contract, suspension / debarment or any other action determined to

be appropriate by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits 

of a construction project on a Federal-aid highway unless it is labor 
performed by convicts who are on parole, supervised release, or 

probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.

II. NONDISCRIMINATION 

The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 

subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 
are not applicable to material supply, engineering, or architectural 

service contracts.   

In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-

1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 

amended, and related regulations including 49 CFR Parts 21, 26 and 
27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 

requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 

Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 

determine compliance with Executive Order 11246 and the policies of 
the Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627.  

The contracting agency and the FHWA have the authority and the 
responsibil ity to ensure compliance with Title 23 USC Section 140, the 

Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of 
the Civil Rights Act of 1964, as amended, and related regulations 

including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 
633. 

The following provision is adopted from 23 CFR 230, Appendix A, with 

appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   

1. Equal Employment Opportunity: Equal employment opportunity 

(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, 

rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 
CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as 

modified by the provisions prescribed herein, and imposed pursuant to 
23 U.S.C. 140 shall constitute the EEO and specific affirmative action 

standards for the contractor's project activities under this contract. The 
provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 

12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are 
incorporated by reference in this contract. In the execution of this 

contract, the contractor agrees to comply with the following minimum
specific requirement activities of EEO:

a. The contractor will work with the contracting agency and the Federal 

Government to ensure that it has made every good faith effort to 
provide equal opportunity with respect to all of its terms and 

conditions of employment and in their review of activities under the 
contract.

b. The contractor will accept as its operating policy the following 

statement:

"It is the policy of this Company to assure that applicants are employed, 
and that employees are treated during employment, without regard to 

their race, religion, sex, color, national origin, age or disability.  Such 
action shall include: employment, upgrading, demotion, or transfer; 

recruitment or recruitment advertising; layoff or termination; rates of pay 
or other forms of compensation; and selection for training, including 

apprenticeship, pre-apprenticeship, and/or on-the-job training." 

FHWA-1273 --  Revised May 1, 2012 
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2. EEO Officer: The contractor will designate and make know n to 
the contracting off icers and EEO Officer who will have the 
responsibility for and must be capable of effectively administering 

and promoting and active EEO program and w ho must be assigned
adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff 
w ho are authorized to hire, supervise, promote, and discharge 
employees, or w ho recommend such action, or w ho are 

substantially involved in such action, w ill be made fully cognizant of, 
and w ill implement, the contractor's EEO policy and contractual 
responsibilities to provide EEO in each grade and classif ication of
employment.  To ensure that the above agreement w ill be met, the

follow ing actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office 
employees w ill be conducted before the start of w ork and then 

not less often than once every six months, at w hich time the 
contractor's EEO policy and its implementation w ill be review ed
and explained.  The meetings w ill be conducted by the EEO 
Officer.

b. All new  supervisory or personnel office employees will be given 
a thorough indoctrination by the EEO Officer, covering all major 
aspects of the contractor's EEO obligations w ithin thirty days 

follow ing their reporting for duty w ith the contractor.

c. All personnel w ho are engaged in direct recruitment for the 
project w ill be instructed by the EEO Officer in the contractor's

procedures for locating and hiring minorities and w omen.

d. Notices and posters setting forth the contractor's EEO policy w ill 
be placed in areas readily accessible to employees, applicants 

for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement 

such policy w ill be brought to the attention of employees by 
means of meetings, employee handbooks, or other appropriate 
means.

4. Recruitment: When advertising for employees, the contractor
w ill include in all advertisements for employees the notation: "An
Equal Opportunity Employer."  All such advertisements w ill be 

placed in publications having a large circulation among minorities
and w omen in the area from w hich the project w ork force would 
normally be derived.

a. The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through 
public and private employee referral sources likely to yield

qualif ied minorities and w omen.  To meet this requirement, the
contractor will identify sources of potential minority group 
employees, and establish w ith such identif ied sources 
procedures whereby minority and w omen applicants may be 

referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is 

expected to observe the provisions of that agreement to the 
extent that the system meets the contractor's compliance w ith 
EEO contract provisions.  Where implementation of such an 
agreement has the effect of discriminating against minorities or

w omen, or obligates the contractor to do the same, such 
implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and w omen as applicants for employment. 

Information and procedures with regard to referring such 
applicants w ill be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee 

benefits shall be established and administered, and personnel 
actions of every type, including hiring, upgrading, promotion, 
transfer, demotion, layoff, and termination, shall be taken w ithout 

regard to race, color, religion, sex, national origin, age or disability.
The follow ing procedures shall be follow ed:

a. The contractor will conduct periodic inspections of project sites to 

insure that w orking conditions and employee facilities do not 
indicate discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of w ages paid 

w ithin each classif ication to determine any evidence of
discriminatory w age practices.

c. The contractor will periodically review selected personnel actions 

in depth to determine w hether there is evidence of discrimination.
Where evidence is found, the contractor will promptly take 
corrective action.  If  the review  indicates that the discrimination 

may extend beyond the actions review ed, such corrective action 
shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged 

discrimination made to the contractor in connection w ith its 
obligations under this contract, will attempt to resolve such 
complaints, and w ill take appropriate corrective action within a 
reasonable time.  If  the investigation indicates that the

discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform every
complainant of all of their avenues of appeal.

6. Training and Promotion: 

a. The contractor will assist in locating, qualifying, and increasing 

the skills of minorities and w omen w ho are applicants for 
employment or current employees.  Such efforts should be aimed 
at developing full journey level status employees in the type of

trade or job classif ication involved. 

b. Consistent w ith the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor

shall make full use of training programs, i.e., apprenticeship, and 
on-the-job training programs for the geographical area of contract 
performance.  In the event a special provision for training is 
provided under this contract, this subparagraph will be 

superseded as indicated in the special provision.  The contracting 
agency may reserve training positions for persons who receive 
w elfare assistance in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for 
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review  the training and promotion 
potential of employees w ho are minorities and w omen and w ill 
encourage eligible employees to apply for such training and 

promotion.
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7. Unions: If  the contractor relies in w hole or in part upon unions as

a source of employees, the contractor will use good faith efforts to 
obtain the cooperation of such unions to increase opportunities for 
minorities and w omen.  Actions by the contractor, either directly or 
through a contractor's association acting as agent, w ill include the 

procedures set forth below:

a. The contractor will use good faith efforts to develop, in 

cooperation w ith the unions, joint training programs aimed 
tow ard qualifying more minorities and w omen for membership 
in the unions and increasing the skills of minorities and w omen
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union 
w ill be contractually bound to refer applicants w ithout regard to 

their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 

extent such information is w ithin the exclusive possession of
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 

the contracting agency and shall set forth w hat efforts have 
been made to obtain such information.

d. In the event the union is unable to provide the contractor with a

reasonable f low  of referrals within the time limit set forth in the 
collective bargaining agreement, the contractor w ill, through
independent recruitment efforts, f ill the employment vacancies 
w ithout regard to race, color, religion, sex, national origin, age 

or disability; making full efforts to obtain qualif ied and/or 
qualif iable minorities and w omen.  The failure of a union to
provide suff icient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 

bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 

special provisions, such contractor shall immediately notify the 
contracting agency.

8. Reasonable Accommodation for Applicants / Employees 
with Disabilities:  The contractor must be familiar w ith the 
requirements for and comply w ith the Americans w ith Disabilities
Act and all rules and regulations established there under.

Employers must provide reasonable accommodation in all 
employment activities unless to do so w ould cause an undue 
hardship.

9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on 
the grounds of race, color, religion, sex, national origin, age or 
disability in the selection and retention of subcontractors, including 

procurement of materials and leases of equipment.  The contractor
shall take all necessary and reasonable steps to ensure 
nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor 
compliance w ith their EEO obligations.

FHWA-1273 --  Revised May 1, 2012 

10. Assurance Required by 49 CFR 26.13(b): 

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the 
basis of race, color, national origin, or sex in the performance of
this contract.  The contractor shall carry out applicable 

requirements of 49 CFR Part 26 in the aw ard and administration
of DOT-assisted contracts.  Failure by the contractor to carry out 
these requirements is a material breach of this contract, which 
may result in the termination of this contract or such other remedy

as the contracting agency deems appropriate.

11. Records and Reports: The contractor shall keep such records 
as necessary to document compliance w ith the EEO requirements.

Such records shall be retained for a period of three years follow ing 
the date of the f inal payment to the contractor for all contract work 
and shall be available at reasonable times and places for inspection 
by authorized representatives of the contracting agency and the 

FHWA.

a. The records kept by the contractor shall document the follow ing:

(1) The number and w ork hours of minority and non-minority group
members and w omen employed in each w ork classification on 
the project;

(2) The progress and efforts being made in cooperation w ith 
unions, w hen applicable, to increase employment opportunities
for minorities and w omen; and

(3) The progress and efforts being made in locating, hiring, training, 
qualifying, and upgrading minorities and w omen.

b. The contractors and subcontractors will submit an annual report
to the contracting agency each July for the duration of the 
project, indicating the number of minority, w omen, and non-
minority group employees currently engaged in each w ork 

classif ication required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staff ing data should 
represent the project w ork force on board in all or any part of the 

last payroll period preceding the end of July.  If  on-the-job
training is being required by special provision, the contractor will 
be required to collect and report training data.  The employment 
data should reflect the w ork force on board during all or any part 

of the last payroll period preceding the end of July.

III. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts 
and to all related construction subcontracts of $10,000 or more. 

The contractor must ensure that facilities provided for employees 
are provided in such a manner that segregation on the basis of 
race, color, religion, sex, or national origin cannot result.  The 
contractor may neither require such segregated use by w ritten or 

oral policies nor tolerate such use by employee custom.  The 
contractor's obligation extends further to ensure that its employees 
are not assigned to perform their services at any location, under the 
contractor's control, where the facilities are segregated.  The term 

"facilities" includes w aiting rooms, w ork areas, restaurants and 
other eating areas, time clocks, restrooms, w ashrooms, locker 
rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and 

housing provided for employees.  The contractor shall provide 
separate or single-user restrooms and necessary dressing or 
sleeping areas to assure privacy between sexes. 

http://www.fhwa.dot.gov/eforms/
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IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects 

exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements 
apply to all projects located w ithin the right-of-way of a roadway that 
is functionally classif ied as Federal-aid highw ay.  This excludes 

roadw ays functionally classif ied as local roads or rural minor 
collectors, w hich are exempt.  Contracting agencies may elect to 
apply these requirements to other projects. 

The follow ing provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” 

w ith minor revisions to conform to the FHWA-1273 format and 
FHWA program requirements. 

1. Minimum wages

a. All laborers and mechanics employed or w orking upon the site 
of the w ork, will be paid unconditionally and not less often than 
once a w eek, and w ithout subsequent deduction or rebate on any 

account (except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the Copeland 
Act (29 CFR part 3)), the full amount of w ages and bona f ide fringe 
benefits (or cash equivalents thereof) due at time of payment 

computed at rates not less than those contained in the w age 
determination of the Secretary of Labor w hich is attached hereto 
and made a part hereof, regardless of any contractual relationship 
w hich may be alleged to exist betw een the contractor and such 
laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona f ide 
fringe benefits under section 1(b)(2) of the Davis-Bacon Act on 
behalf of laborers or mechanics are considered w ages paid to such 
laborers or mechanics, subject to the provisions of paragraph 1.d. 

of this section; also, regular contributions made or costs incurred for 
more than a w eekly period (but not less often than quarterly) under 
plans, funds, or programs w hich cover the particular w eekly period, 
are deemed to be constructively made or incurred during such 

w eekly period. Such laborers and mechanics shall be paid the 
appropriate w age rate and fringe benefits on the w age 
determination for the classif ication of work actually performed, 

w ithout regard to skill, except as provided in 29 CFR 5.5(a)(4). 
Laborers or mechanics performing w ork in more than one 
classif ication may be compensated at the rate specif ied for each 
classif ication for the time actually w orked therein: Provided, That 

the employer's payroll records accurately set forth the time spent in 
each classif ication in w hich work is performed. The w age 
determination (including any additional classif ication and w age 
rates conformed under paragraph 1.b. of this section) and the 

Davis-Bacon poster (WH–1321) shall be posted at all times by the 
contractor and its subcontractors at the site of the w ork in a 
prominent and accessible place w here it can be easily seen by the 
w orkers. 

b. (1) The contracting off icer shall require that any class of

laborers or mechanics, including helpers, w hich is not listed in the 
w age determination and w hich is to be employed under the contract 
shall be classif ied in conformance with the w age determination. The 
contracting off icer shall approve an additional classif ication and 

w age rate and fringe benefits therefore only w hen the following 
criteria have been met: 

FHWA-1273 --  Revised May 1, 2012 

(i) The w ork to be performed by the classif ication requested is not 
performed by a classif ication in the w age determination; and

(ii) The classif ication is utilized in the area by the construction 
industry; and

(iii) The proposed w age rate, including any bona f ide fringe benefits, 
bears a reasonable relationship to the w age rates contained in 
the w age determination.

(2) If the contractor and the laborers and mechanics to be 
employed in the classif ication (if  know n), or their 
representatives, and the contracting officer agree on the 
classif ication and w age rate (including the amount designated 

for fringe benefits where appropriate), a report of the action 
taken shall be sent by the contracting off icer to the Administrator
of the Wage and Hour Division, Employment Standards

Administration, U.S. Department of Labor, Washington, DC 
20210. The Administrator, or an authorized representative, will 
approve, modify, or disapprove every additional classif ication 
action w ithin 30 days of receipt and so advise the contracting 

off icer or will notify the contracting off icer within the 30-day
period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classif ication or their representatives, and the 
contracting off icer do not agree on the proposed classif ication 

and w age rate (including the amount designated for fringe 
benefits, w here appropriate), the contracting officer shall refer 
the questions, including the view s of all interested parties and 
the recommendation of the contracting off icer, to the Wage and 

Hour Administrator for determination. The Wage and Hour
Administrator, or an authorized representative, will issue a 
determination w ithin 30 days of receipt and so advise the 
contracting off icer or will notify the contracting off icer within the 
30-day period that additional time is necessary.

(4) The w age rate (including fringe benefits w here appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this 
section, shall be paid to all w orkers performing w ork in the 
classif ication under this contract from the f irst day on w hich work 
is performed in the classif ication.

c. Whenever the minimum w age rate prescribed in the contract for 
a class of laborers or mechanics includes a fringe benefit w hich 
is not expressed as an hourly rate, the contractor shall either 
pay the benefit as stated in the w age determination or shall pay 

another bona f ide fringe benefit or an hourly cash equivalent 
thereof.

d. If  the contractor does not make payments to a trustee or other
third person, the contractor may consider as part of the w ages of 
any laborer or mechanic the amount of any costs reasonably 

anticipated in providing bona f ide fringe benefits under a plan or 
program, Provided, That the Secretary of Labor has found, upon the 
w ritten request of the contractor, that the applicable standards of 
the Davis-Bacon Act have been met. The Secretary of Labor may 

require the contractor to set aside in a separate account assets for 
the meeting of obligations under the plan or program. 
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2. Withholding 

The contracting agency shall upon its ow n action or upon w ritten 
request of an authorized representative of the Department of Labor, 

w ithhold or cause to be w ithheld from the contractor under this 
contract, or any other Federal contract w ith the same prime 
contractor, or any other federally-assisted contract subject to Davis-
Bacon prevailing w age requirements, which is held by the same 

prime contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of w ages required 

by the contract.  In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee, or helper, employed or 
w orking on the site of the w ork, all or part of the w ages required by 
the contract, the contracting agency may, after written notice to the 

contractor, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds 
until such violations have ceased. 

3. Payrolls and basic records 

a. Payrolls and basic records relating thereto shall be maintained 
by the contractor during the course of the w ork and preserved for a 

period of three years thereafter for all laborers and mechanics 
w orking at the site of the w ork. Such records shall contain the 
name, address, and social security number of each such w orker, 
his or her correct classif ication, hourly rates of wages paid 

(including rates of contributions or costs anticipated for bona f ide 
fringe benefits or cash equivalents thereof of the types described in 
section 1(b)(2)(B) of the Davis-Bacon Act), daily and w eekly 

number of hours w orked, deductions made and actual w ages paid. 
Whenever the Secretary of Labor has found under 29 CFR 
5.5(a)(1)(iv) that the w ages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits 

under a plan or program described in section 1(b)(2)(B) of the 
Davis-Bacon Act, the contractor shall maintain records w hich show 
that the commitment to provide such benefits is enforceable, that 
the plan or program is f inancially responsible, and that the plan or 

program has been communicated in w riting to the laborers or 
mechanics affected, and records which show the costs anticipated 
or the actual cost incurred in providing such benefits. Contractors 
employing apprentices or trainees under approved programs shall 

maintain w ritten evidence of the registration of apprenticeship 
programs and certif ication of trainee programs, the registration of 
the apprentices and trainees, and the ratios and w age rates 
prescribed in the applicable programs. 

b. (1) The contractor shall submit w eekly for each week in w hich 

any contract w ork is performed a copy of all payrolls to the 
contracting agency.   The payrolls submitted shall set out accurately 
and completely all of the information required to be maintained
under 29 CFR 5.5(a)(3)(i), except that full social security numbers 

and home addresses shall not be included on w eekly transmittals.
Instead the payrolls shall only need to include an individually
identifying number for each employee ( e.g. , the last four digits of

the employee's social security number). The required w eekly payroll 
information may be submitted in any form desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division Web site at

http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor 
site. The prime contractor is responsible for the submission of
copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and
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current address of each covered worker, and shall provide them 

upon request to the contracting agency for transmission to the 
State DOT, the FHWA or the Wage and Hour Division of the 

Department of Labor for purposes of an investigation or audit of 
compliance w ith prevailing w age requirements. It is not a violation 
of this section for a prime contractor to require a subcontractor to 
provide addresses and social security numbers to the prime 

contractor for its own records, without weekly submission to the 
contracting agency. 

(2) Each payroll submitted shall be accompanied by a “Statement
of Compliance,” signed by the contractor or subcontractor or his
or her agent w ho pays or supervises the payment of the 

persons employed under the contract and shall certify the 
follow ing:

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 
CFR part 5, the appropriate information is being maintained

under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such
information is correct and complete;

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the 
payroll period has been paid the full w eekly w ages earned, 

w ithout rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from the 
full w ages earned, other than permissible deductions as set 
forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the 

applicable w age rates and fringe benefits or cash equivalents 
for the classif ication of work performed, as specif ied in the 
applicable w age determination incorporated into the contract.

(3) The w eekly submission of a properly executed certif ication set 
forth on the reverse side of Optional Form WH–347 shall

satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsif ication of any of the above certif ications may subject 
the contractor or subcontractor to civil or criminal prosecution 
under section 1001 of title 18 and section 231 of title 31 of the 
United States Code.

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 

FHWA,  or the Department of Labor, and shall permit such
representatives to interview employees during w orking hours 
on the job. If  the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 

after w ritten notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 

records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12.
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4. Apprentices and trainees 

a. Apprentices (programs of the USDOL). 

Apprentices will be permitted to w ork at less than the predetermined 
rate for the w ork they performed w hen they are employed pursuant 
to and individually registered in a bona f ide apprenticeship program 
registered w ith the U.S. Department of Labor, Employment and 

Training Administration, Off ice of Apprenticeship Training, Employer 
and Labor Services, or w ith a State Apprenticeship Agency 
recognized by the Office, or if  a person is employed in his or her 

f irst 90 days of probationary employment as an apprentice in such 
an apprenticeship program, w ho is not individually registered in the 
program, but w ho has been certif ied by the Office of Apprenticeship 
Training, Employer and Labor Services or a State Apprenticeship 

Agency (where appropriate) to be eligible for probationary 
employment as an apprentice.  

 The allow able ratio of apprentices to journeymen on the job site in 
any craft classif ication shall not be greater than the ratio permitted 
to the contractor as to the entire w ork force under the registered 

program. Any w orker listed on a payroll at an apprentice w age rate, 
w ho is not registered or otherw ise employed as stated above, shall 
be paid not less than the applicable w age rate on the w age 
determination for the classif ication of work actually performed. In 

addition, any apprentice performing w ork on the job site in excess 
of the ratio permitted under the registered program shall be paid not 
less than the applicable w age rate on the w age determination for 
the w ork actually performed. Where a contractor is performing 

construction on a project in a locality other than that in w hich its 
program is registered, the ratios and w age rates (expressed in 
percentages of the journeyman's hourly rate) specif ied in the 
contractor's or subcontractor's registered program shall be 
observed.  

 Every apprentice must be paid at not less than the rate specif ied in 
the registered program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate specif ied 
in the applicable w age determination. Apprentices shall be paid 

fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of 

fringe benefits listed on the w age determination for the applicable 
classif ication. If  the Administrator determines that a different 
practice prevails for the applicable apprentice classif ication, fringes 
shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and 

Labor Services, or a State Apprenticeship Agency recognized by 
the Office, withdraws approval of an apprenticeship program, the 
contractor will no longer be permitted to utilize apprentices at less 
than the applicable predetermined rate for the w ork performed until 
an acceptable program is approved. 

b. Trainees (programs of the USDOL). 

Except as provided in 29 CFR 5.16, trainees w ill not be permitted to 

w ork at less than the predetermined rate for the w ork performed 
unless they are employed pursuant to and individually registered in 
a program w hich has received prior approval, evidenced by formal 

certif ication by the U.S. Department of Labor, Employment and 
Training Administration.  
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The ratio of trainees to journeymen on the job site shall not be 

greater than permitted under the plan approved by the Employment 
and Training Administration.  

Every trainee must be paid at not less than the rate specif ied in the 

approved program for the trainee's level of progress, expressed as 
a percentage of the journeyman hourly rate specif ied in the 
applicable w age determination. Trainees shall be paid fringe 
benefits in accordance with the provisions of the trainee program. If 

the trainee program does not mention fringe benefits, trainees shall 
be paid the full amount of fringe benefits listed on the w age 
determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program 

associated w ith the corresponding journeyman w age rate on the 
w age determination w hich provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee rate 
w ho is not registered and participating in a training plan approved 

by the Employment and Training Administration shall be paid not 
less than the applicable w age rate on the w age determination for 
the classif ication of work actually performed. In addition, any trainee 

performing w ork on the job site in excess of the ratio permitted 
under the registered program shall be paid not less than the 
applicable w age rate on the w age determination for the w ork 
actually performed.  

In the event the Employment and Training Administration w ithdraws 

approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable 
predetermined rate for the w ork performed until an acceptable 
program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity 

w ith the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees w orking under apprenticeship and skill 
training programs w hich have been certif ied by the Secretary of 
Transportation as promoting EEO in connection w ith Federal-aid 

highw ay construction programs are not subject to the requirements 
of paragraph 4 of this Section IV. The straight time hourly w age 
rates for apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices and 

trainees to journeymen shall not be greater than permitted by the 
terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor
shall comply w ith the requirements of 29 CFR part 3, w hich are 
incorporated by reference in this contract.

6. Subcontracts.   The contractor or subcontractor shall insert 

Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any low er tier
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with all 
the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment.   A breach of the contract 
clauses in 29 CFR 5.5 may be grounds for termination of the 
contract, and for debarment as a contractor and a subcontractor as
provided in 29 CFR 5.12.
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8. Compliance with Davis-Bacon and Related Act requirements.

All rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of
the labor standards provisions of this contract shall not be subject to 

the general disputes clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the Department of
Labor set forth in 29 CFR parts 5, 6, and 7. Disputes w ithin the 

meaning of this clause include disputes betw een the contractor (or 
any of its subcontractors) and the contracting agency, the U.S. 
Department of Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certif ies that neither 
it (nor he or she) nor any person or f irm w ho has an interest in the 
contractor's f irm is a person or f irm ineligible to be aw arded 

Government contracts by virtue of section 3(a) of the Davis-
Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or
f irm ineligible for aw ard of a Government contract by virtue of
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT

The follow ing clauses apply to any Federal-aid construction contract 

in an amount in excess of $100,000 and subject to the overtime 
provisions of the Contract Work Hours and Safety Standards Act. 

These clauses shall be inserted in addition to the clauses required 
by 29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include w atchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require or 

involve the employment of laborers or mechanics shall require or 
permit any such laborer or mechanic in any w orkweek in w hich he 
or she is employed on such w ork to w ork in excess of forty hours in 
such w orkweek unless such laborer or mechanic receives 

compensation at a rate not less than one and one-half times the 
basic rate of pay for all hours w orked in excess of forty hours in 
such w orkweek.

2. Violation; liability for unpaid wages; liquidated damages.  In 
the event of any violation of the clause set forth in paragraph (1.) of

this section, the contractor and any subcontractor responsible 
therefor shall be liable for the unpaid w ages. In addition, such 
contractor and subcontractor shall be liable to the United States (in 
the case of w ork done under contract for the District of Columbia or 

a territory, to such District or to such territory), for liquidated 
damages. Such liquidated damages shall be computed w ith respect
to each individual laborer or mechanic, including w atchmen and
guards, employed in violation of the clause set forth in paragraph 

3. Withholding for unpaid wages and liquidated damages. The

FHWA or the contacting agency shall upon its ow n action or upon 
w ritten request of an authorized representative of the Department of
Labor w ithhold or cause to be w ithheld, from any moneys payable 

on account of w ork performed by the contractor or subcontractor
under any such contract or any other Federal contract w ith the 
same prime contractor, or any other federally-assisted contract 
subject to the Contract Work Hours and Safety Standards Act, 

w hich is held by the same prime contractor, such sums as may be 
determined to be necessary to satisfy any liabilities of such 
contractor or subcontractor for unpaid w ages and liquidated 
damages as provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts.  The contractor or subcontractor shall insert in 
any subcontracts the clauses set forth in paragraph (1.) through (4.)
of this section and also a clause requiring the subcontractors to 
include these clauses in any low er tier subcontracts. The prime 

contractor shall be responsible for compliance by any subcontractor
or low er tier subcontractor with the clauses set forth in paragraphs 
(1.) through (4.) of this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts 
on the National Highw ay System. 

1. The contractor shall perform w ith its ow n organization contract 
w ork amounting to not less than 30 percent (or a greater 
percentage if specif ied elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated 

by the contracting agency.  Specialty items may be performed 
by subcontract and the amount of any such specialty items 
performed may be deducted from the total original contract price

before computing the amount of w ork required to be performed 
by the contractor's own organization (23 CFR 635.116).

a. The term “perform w ork with its own organization” refers to 

w orkers employed or leased by the prime contractor, and 
equipment ow ned or rented by the prime contractor, with or 
w ithout operators.  Such term does not include employees or 
equipment of a subcontractor or low er tier subcontractor, 

agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing f irm meeting all relevant
Federal and State regulatory requirements.  Leased

employees may only be included in this term if the prime
contractor meets all of the follow ing conditions:

(1) the prime contractor maintains control over the supervision of
the day-to-day activities of the leased employees;

(2) the prime contractor remains responsible for the quality of the 
w ork of the leased employees;

(3) the prime contractor retains all pow er to accept or exclude 
individual employees from w ork on the project; and

(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum w ages, the submission of

payrolls, statements of compliance and all other Federal 
regulatory requirements.

b. "Specialty Items" shall be construed to be limited to w ork that 

requires highly specialized know ledge, abilities, or equipment 
not ordinarily available in the type of contracting organizations
qualif ied and expected to bid or propose on the contract as a 

w hole and in general are to be limited to minor components of
the overall contract.
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(1.) of this section, in the sum of $10 for each calendar day on w hich 
such individual w as required or permitted to w ork in excess of the 
standard w orkweek of forty hours without payment of the 

overtime w ages required by the clause set forth in paragraph (1.) 
of this section. 

2. The contract amount upon w hich the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be purchased 

or produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the f irm, has full authority to direct 

performance of the w ork in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
ow n organizational resources (supervision, management, and 

engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherw ise 
disposed of except w ith the written consent of the contracting 
off icer, or authorized representative, and such consent when 
given shall not be construed to relieve the contractor of any 

responsibility for the fulf illment of the contract.  Written consent 
w ill be given only after the contracting agency has assured that 
each subcontract is evidenced in w riting and that it contains all 
pertinent provisions and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not 

applicable to design-build contracts; however, contracting 
agencies may establish their ow n self-performance requirements

VII. SAFETY: ACCIDENT PREVENTION 

This provision is applicable to all Federal-aid construction contracts 
and to all related subcontracts. 

1. In the performance of this contract the contractor shall comply 

w ith all applicable Federal, State, and local law s governing
safety, health, and sanitation (23 CFR 635). The contractor shall 
provide all safeguards, safety devices and protective equipment 
and take any other needed actions as it determines, or as the

contracting off icer may determine, to be reasonably necessary 
to protect the life and health of employees on the job and the
safety of the public and to protect property in connection w ith the 
performance of the w ork covered by the contract.

2. It is a condition of this contract, and shall be made a condition of
each subcontract, which the contractor enters into pursuant to 

this contract, that the contractor and any subcontractor shall not 
permit any employee, in performance of the contract, to w ork in 
surroundings or under conditions w hich are unsanitary, 
hazardous or dangerous to his/her health or safety, as 

determined under construction safety and health standards (29 
CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and 
Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that
the Secretary of Labor or authorized representative thereof, shall 
have right of entry to any site of contract performance to inspect 

or investigate the matter of compliance w ith the construction
safety and health standards and to carry out the duties of the 
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  In order to assure high quality and durable construction in 

conformity w ith approved plans and specif ications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and w orkers on Federal-aid 

highw ay projects, it is essential that all persons concerned with the 
project perform their functions as carefully, thoroughly, and honestly 
as possible.  Willful falsif ication, distortion, or misrepresentation with 
respect to any facts related to the project is a violation of Federal 

law .  To prevent any misunderstanding regarding the seriousness of 
these and similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highw ay project (23 CFR 635) in one or more places 
w here it is readily available to all persons concerned with the 

project: 

18 U.S.C. 1020 reads as follow s: 

  "Whoever, being an off icer, agent, or employee of the United 
States, or of any State or Territory, or w hoever, whether a person, 

association, f irm, or corporation, know ingly makes any false 
statement, false representation, or false report as to the character, 
quality, quantity, or cost of the material used or to be used, or the 
quantity or quality of the w ork performed or to be performed, or the 

cost thereof in connection w ith the submission of plans, maps, 
specif ications, contracts, or costs of construction on any highw ay or 
related project submitted for approval to the Secretary of 
Transportation; or 

  Whoever know ingly makes any false statement, false 
representation, false report or false claim w ith respect to the 
character, quality, quantity, or cost of any w ork performed or to be 

performed, or materials furnished or to be furnished, in connection 
w ith the construction of any highway or related project approved by 
the Secretary of Transportation; or 

  Whoever know ingly makes any false statement or false 
representation as to material fact in any statement, certif icate, or 
report submitted pursuant to provisions of the Federal-aid Roads 

Act approved July 1, 1916, (39 Stat. 355), as amended and 
supplemented; 

  Shall be f ined under this title or imprisoned not more than 5 years 

or both." 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts
and to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, 
or subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be 
deemed to have stipulated as follow s: 

1. That any person w ho is or w ill be utilized in the performance of
this contract is not prohibited from receiving an aw ard due to a 
violation of Section 508 of the Clean Water Act or Section 306 of

the Clean Air Act.
2. That the contractor agrees to include or cause to be included the 

requirements of paragraph (1) of this Section X in every 
subcontract, and further agrees to take such action as the 

contracting agency may direct as a means of enforcing such 
requirements.
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Secretary under Section 107 of the Contract Work Hours and 

Safety Standards Act (40 U.S.C.3704). 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 

PROJECTS

This provision is applicable to all Federal-aid construction contracts 

and to all related subcontracts. 

1. Instructions for Certification – First Tier Participants: 

    a. By signing and submitting this proposal, the prospective f irst tier
participant is providing the certif ication set out below .

    b. The inability of a person to provide the certif ication set out below

w ill not necessarily result in denial of participation in this covered 
transaction. The prospective f irst tier participant shall submit an 
explanation of w hy it cannot provide the certif ication set out below . 
The certif ication or explanation w ill be considered in connection 

w ith the department or agency's determination w hether to enter 
into this transaction. How ever, failure of the prospective f irst tier 
participant to furnish a certif ication or an explanation shall 

disqualify such a person from participation in this transaction.

    c. The certif ication in this clause is a material representation of fact 
upon w hich reliance was placed when the contracting agency

determined to enter into this transaction. If  it is later determined
that the prospective participant knowingly rendered an erroneous
certif ication, in addition to other remedies available to the Federal 
Government, the contracting agency may terminate this

transaction for cause of default.

    d. The prospective f irst tier participant shall provide immediate w ritten 
notice to the contracting agency to w hom this proposal is 

submitted if  any time the prospective f irst tier participant learns that 
its certif ication was erroneous when submitted or has become 
erroneous by reason of changed circumstances.

    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 180 

and 1200.  “First Tier Covered Transactions” refers to any covered 
transaction betw een a grantee or subgrantee of Federal funds and 
a participant (such as the prime or general contract).  “Lower Tier 
Covered Transactions” refers to any covered transaction under a 

First Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant w ho has entered into a 
covered transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier Participant” 

refers any participant who has entered into a covered transaction 
w ith a First Tier Participant or other Low er Tier Participants (such 
as subcontractors and suppliers). 

f .  The prospective f irst tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered 
into, it shall not know ingly enter into any low er tier covered 

transaction w ith a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department or agency 
entering into this transaction. 

    g. The prospective f irst tier participant further agrees by submitting 
this proposal that it w ill include the clause titled "Certif ication 
Regarding Debarment, Suspension, Ineligibility and Voluntary

Exclusion-Low er Tier Covered Transactions," provided by the 
department or contracting agency, entering into this covered 
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X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,

INELIGIBILITY AND VOLUNTARY EXCLUSION 

This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, 

purchase orders, lease agreements, consultant contracts or any 
other covered transaction requiring FHWA approval or that is 
estimated to cost $25,000 or more –  as defined in 2 CFR Parts 180 

and 1200. 
    h. A participant in a covered transaction may rely upon a certif ication

of a prospective participant in a low er tier covered transaction that 
is not debarred, suspended, ineligible, or voluntarily excluded from 

the covered transaction, unless it know s that the certif ication is 
erroneous.  A participant is responsible for ensuring that its 
principals are not suspended, debarred, or otherw ise ineligible to 
participate in covered transactions.  To verify the eligibility of its 

principals, as w ell as the eligibility of any low er tier prospective 
participants, each participant may, but is not required to, check the
Excluded Parties List System w ebsite (https://www.epls.gov/), which 
is compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to require 
the establishment of a system of records in order to render in good 

faith the certif ication required by this clause. The know ledge and 
information of the prospective participant is not required to exceed
that w hich is normally possessed by a prudent person in the 
ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of these 
instructions, if  a participant in a covered transaction knowingly 
enters into a low er tier covered transaction with a person who is

suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies
available to the Federal Government, the department or agency
may terminate this transaction for cause or default.

* * * * *

2. Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion – First Tier Participants: 

a. The prospective f irst tier participant certif ies to the best of its

know ledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 

participating in covered transactions by any Federal department 
or agency;

(2) Have not w ithin a three-year period preceding this proposal 

been convicted of or had a civil judgment rendered against them 
for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal,

State or local) transaction or contract under a public transaction; 
violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsif ication or destruction 
of records, making false statements, or receiving stolen 

property;

(3) Are not presently indicted for or otherw ise criminally or civilly 
charged by a governmental entity (Federal, State or local) w ith 

commission of any of the offenses enumerated in paragraph 
(a)(2) of this certif ication; and

(4) Have not w ithin a three-year period preceding this 

application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

https://www.epls.gov/
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transaction, w ithout modif ication, in all low er tier covered 

transactions and in all solicitations for low er tier covered 
transactions exceeding the $25,000 threshold. 

2. Instructions for Certification - Lower Tier Participants: 

(Applicable to all subcontracts, purchase orders and other low er tier 
transactions requiring prior FHWA approval or estimated to cost 

$25,000 or more - 2 CFR Parts 180 and 1200) 

a. By signing and submitting this proposal, the prospective lower tier
is providing the certif ication set out below .

b. The certif ication in this clause is a material representation of fact 
upon w hich reliance was placed when this transaction was 
entered into. If  it is later determined that the prospective lower tier

participant know ingly rendered an erroneous certif ication, in 
addition to other remedies available to the Federal Government,
the department, or agency w ith which this transaction originated 
may pursue available remedies, including suspension and/or

debarment.

c. The prospective low er tier participant shall provide immediate 

w ritten notice to the person to w hich this proposal is submitted if
at any time the prospective low er tier participant learns that its 
certif ication w as erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 180 
and 1200.  You may contact the person to w hich this proposal is 

submitted for assistance in obtaining a copy of those regulations.
“First Tier Covered Transactions” refers to any covered 
transaction betw een a grantee or subgrantee of Federal funds 
and a participant (such as the prime or general contract).  “Lower

Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant w ho has entered 
into a covered transaction with a grantee or subgrantee of

Federal funds (such as the prime or general contractor).  “Lower
Tier Participant” refers any participant w ho has entered into a 
covered transaction with a First Tier Participant or other Low er 

Tier Participants (such as subcontractors and suppliers).

e. The prospective low er tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be 

entered into, it shall not know ingly enter into any low er tier 
covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in 
this covered transaction, unless authorized by the department or

agency w ith which this transaction originated.

    f . The prospective low er tier participant further agrees by submitting 
this proposal that it w ill include this clause titled "Certif ication 

Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Low er Tier Covered Transaction," w ithout modif ication, 
in all low er tier covered transactions and in all solicitations for 

low er tier covered transactions exceeding the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a 
certif ication of a prospective participant in a low er tier covered 

transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows 
that the certif ication is erroneous. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 

otherw ise ineligible to participate in covered transactions.  To 
verify the eligibility of its principals, as w ell as the eligibility of any 
low er tier prospective participants, each participant may, but is 
not required to, check the Excluded Parties List System w ebsite

FHWA-1273 --  Revised May 1, 2012 

b. Where the prospective participant is unable to certify to any of

the statements in this certif ication, such prospective participant 
shall attach an explanation to this proposal.

i. Except for transactions authorized under paragraph e of these 
instructions, if  a participant in a covered transaction knowingly 
enters into a low er tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from 

participation in this transaction, in addition to other remedies
available to the Federal Government, the department or agency
w ith w hich this transaction originated may pursue available 
remedies, including suspension and/or debarment.

* * * * *

Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion--Lower Tier Participants: 

1. The prospective low er tier participant certif ies, by submission of

this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency.

2. Where the prospective low er tier participant is unable to certify to 
any of the statements in this certif ication, such prospective 
participant shall attach an explanation to this proposal.

* * * * *

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS
FOR LOBBYING 

This provision is applicable to all Federal-aid construction contracts
and to all related subcontracts which exceed $100,000 (49 CFR 
20).

1. The prospective participant certif ies, by signing and submitting 
this bid or proposal, to the best of his or her know ledge and 
belief, that:

a. No Federal appropriated funds have been paid or w ill be paid, 

by or on behalf of the undersigned, to any person for inf luencing 
or attempting to influence an off icer or employee of any Federal 
agency, a Member of Congress, an off icer or employee of

Congress, or an employee of a Member of Congress in 
connection w ith the aw arding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the 

extension, continuation, renew al, amendment, or modif ication of
any Federal contract, grant, loan, or cooperative agreement.

b. If  any funds other than Federal appropriated funds have been 
paid or w ill be paid to any person for inf luencing or attempting to 

influence an off icer or employee of any Federal agency, a 
Member of Congress, an off icer or employee of Congress, or an 
employee of a Member of Congress in connection w ith this 
Federal contract, grant, loan, or cooperative agreement, the 

undersigned shall complete and submit Standard Form-LLL,
"Disclosure Form to Report Lobbying," in accordance with its 
instructions.

2. This certif ication is a material representation of fact upon w hich 
reliance w as placed when this transaction was made or entered 

into.  Submission of this certif ication is a prerequisite for making 
or entering into this transaction imposed by 31 U.S.C. 1352.
Any person w ho fails to f ile the required certif ication shall be 

subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure.

3.The prospective participant also agrees by submitting its bid or 

proposal that the participant shall require that the language of
this certif ication be included in all low er tier subcontracts, which 
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(https://www.epls.gov/), which is compiled by the General Services

Administration.   

h. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good 
faith the certif ication required by this clause. The know ledge and 
normally possessed by a prudent person in the ordinary course of
business dealings.

FHWA-1273 --  Revised May 1, 2012 

exceed information of participant is not required to exceed that 

w hich is $100,000 and that all such recipients shall certify and 
disclose accordingly. 

https://www.epls.gov/
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12. FEMALE AND MINORITY GOALS
To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-Aid Construction Contracts,"
the following are for female and minority utilization goals for Federal-aid construction contracts and subcontracts that 
exceed $10,000: 

The nationwide goal for female utilization is 6.9 percent.

The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as follows: 

MINORITY UTILIZATION GOALS 

Economic Area Goal 
(Percent) 

174 
Redding CA: 
Non-SMSA (Standard Metropolitan Statistical Area) Counties: 
CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehama 

6.8 

175 
Eureka, CA 
Non-SMSA Counties: 
CA Del Norte; CA Humboldt; CA Trinity 

6.6 

176 

San Francisco-Oakland-San Jose, CA: 
SMSA Counties: 
7120 Salinas-Seaside-Monterey, CA 
CA Monterey 
7360 San Francisco-Oakland 
CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo 
7400 San Jose, CA 
CA Santa Clara, CA 
7485 Santa Cruz, CA 
CA Santa Cruz 
7500 Santa Rosa 
CA Sonoma 
8720 Vallejo-Fairfield-Napa, CA 
CA Napa; CA Solano 
Non-SMSA Counties: 
CA Lake; CA Mendocino; CA San Benito 

28.9 

25.6 

19.6 

14.9 

9.1 

17.1 

23.2 

177 

Sacramento, CA: 
SMSA Counties: 
6920 Sacramento, CA 
CA Placer; CA Sacramento; CA Yolo 
Non-SMSA Counties 
CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter; CA Yuba 

16.1 

14.3 

178 

Stockton-Modesto, CA: 
SMSA Counties: 
5170 Modesto, CA 
CA Stanislaus 
8120 Stockton, CA 
CA San Joaquin 
Non-SMSA Counties 
CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA Tuolumne 

12.3 

24.3 

19.8 

179 

Fresno-Bakersfield, CA 
SMSA Counties: 
0680 Bakersfield, CA 
CA Kern 
2840 Fresno, CA 

19.1 

26.1 
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For the last full week  July during which work is performed under the contract, you and each non material-supplier 
subcontractor with a subcontract of $10,000 or more must complete Form FHWA PR-1391 (Appendix C to 23 CFR 
230). Submit the forms by August 15. 

13. TITLE VI ASSURANCES

During the performance of this Agreement, the contractor, for itself, its assignees and successors in interest 
(hereinafter collectively referred to as CONTRACTOR) agrees as follows: 

(1) Compliance with Regulations: CONTRACTOR shall comply with the regulations relative to nondiscrimination
in federally assisted programs of the Department of Transportation, Title 49, Code of Federal Regulations, Part
21, as they may be amended from time to time, (hereinafter referred to as the REGULATIONS), which are
herein incorporated by reference and made a part of this agreement.

(2) Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the AGREEMENT, shall 
not discriminate on the grounds of race, color, sex, national origin, religion, age, or disability in the selection
and retention of sub-applicants, including procurements of materials and leases of equipment.  CONTRACTOR 
shall not participate either directly or indirectly in the discrimination prohibited by Section 21.5 of the
Regulations, including employment practices when the agreement covers a program set forth in Appendix B of
the Regulations.

(3) Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by CONTRACTOR for work to be performed under a Sub-
agreement, including procurements of materials or leases of equipment, each potential sub-applicant or supplier
shall be notified by CONTRACTOR of the CONTRACTOR’S obligations under this Agreement and the
Regulations relative to nondiscrimination on the grounds of race, color, or national origin.

(4) Information and Reports: CONTRACTOR shall provide all information and reports required by the
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, accounts, other 
sources of information, and its facilities as may be determined by the California Department of Transportation
or FHWA to be pertinent to ascertain compliance with such Regulations or directives. Where any information

CA Fresno 
Non-SMSA Counties: 
CA Kings; CA Madera; CA Tulare 

23.6 

180 

Los Angeles, CA: 
SMSA Counties: 
0360 Anaheim-Santa Ana-Garden Grove, CA 
CA Orange 
4480 Los Angeles-Long Beach, CA 
CA Los Angeles 
6000 Oxnard-Simi Valley-Ventura, CA 
CA Ventura 
6780 Riverside-San Bernardino-Ontario, CA 
CA Riverside; CA San Bernardino 
7480 Santa Barbara-Santa Maria-Lompoc, CA 
CA Santa Barbara 
Non-SMSA Counties 
CA Inyo; CA Mono; CA San Luis Obispo 

11.9 

28.3 

21.5 

19.0 

19.7 

24.6 

181 

San Diego, CA: 
SMSA Counties 
7320 San Diego, CA 
CA San Diego 
Non-SMSA Counties 
CA Imperial 

16.9 

18.2 
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required of CONTRACTOR is in the exclusive possession of another who fails or refuses to furnish this 
information, CONTRACTOR shall so certify to the California Department of Transportation or the FHWA as 
appropriate, and shall set forth what efforts CONTRACTOR has made to obtain the information. 

(5) Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the nondiscrimination
provisions of this agreement, the California Department of Transportation shall impose such agreement 
sanctions as it or the FHWA may determine to be appropriate, including, but not limited to: 
(a) withholding of payments to CONTRACTOR under the Agreement within a reasonable period of time, not

to exceed 90 days; and/or
(b) cancellation, termination or suspension of the Agreement, in whole or in part.

(6) Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1) through (6) in every
sub-agreement, including procurements of materials and leases of equipment, unless exempt by the Regulations, 
or directives issued pursuant thereto. 

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the California 
Department of Transportation or FHWA may direct as a means of enforcing such provisions including sanctions for 
noncompliance, provided, however, that, in the event CONTRACTOR becomes involved in, or is threatened with, 
litigation with a sub-applicant or supplier as a result of such direction, CONTRACTOR may request the California 
Department of Transportation enter into such litigation to protect the interests of the State, and, in addition, 
CONTRACTOR may request the United States to enter into such litigation to protect the interests of the United 
States. 

14. USE OF UNITED STATES-FLAG VESSELS 
The CONTRACTOR agrees- 

1. To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carries, dry cargo liners, and tankers) involved, whenever  shipping any
equipment, material, or commodities pursuant to this contract, to the extent such vessels are available at fair and 
reasonable rates for United States-flag commercial vessels.

2. To Furnish within 20 days following the date of loading for shipments originating within the United State  or
within 30 working days following the date of loading for shipments originating outside the United States, a
legible copy of a rated “on-board” commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (1) of this section to both the Contracting Officer (through the prime contractor in the 
case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market Development,
Maritime Administration, Washington, DC 20590.

3. To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract. 
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Federal Trainee Program Special Provisions 
(to be used when applicable)  

15. FEDERAL TRAINEE PROGRAM
For the Federal training program, the number of trainees or apprentices is               .
This section applies if a number of trainees or apprentices is specified in the special provisions.
As part of your equal opportunity affirmative action program, provide on-the-job training to develop full journeymen
in the types of trades or job classifications involved.
You have primary responsibility for meeting this training requirement.
If you subcontract a contract part, determine how many trainees or apprentices are to be trained by the
subcontractor. Include these training requirements in your subcontract.
Where feasible, 25 percent of apprentices or trainees in each occupation must be in their 1st year of apprenticeship or
training.
Distribute the number of apprentices or trainees among the work classifications on the basis of your needs and the 
availability of journeymen in the various classifications within a reasonable recruitment area.
Before starting work, submit to the City/County of                                                                                : 

1. Number of apprentices or trainees to be trained for each classification

2. Training program to be used

3. Training starting date for each classification

Obtain the City/County's of   approval for this submitted information before you start work. 
The City/County of          credits you for each apprentice or trainee you employ on the work 
who is currently enrolled or becomes enrolled in an approved program. 

The primary objective of this section is to train and upgrade minorities and women toward journeymen status.  Make 
every effort to enroll minority and women apprentices or trainees, such as conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women apprentices or trainees, to the extent they are 
available within a reasonable recruitment area.  Show that you have made the efforts. In making these efforts, do not 
discriminate against any applicant for training. 

Do not employ as an apprentice or trainee an employee: 

1. In any classification in which the employee has successfully completed a training course leading to journeyman
status or in which the employee has been employed as a journeyman

2. Who is not registered in a program approved by the US Department of Labor, Bureau of Apprenticeship and
Training

Ask the employee if the employee has successfully completed a training course leading to journeyman status or has been 
employed as a journeyman.  Your records must show the employee's answers to the questions. 

In your training program, establish the minimum length and training type for each classification.  The City/County 
of                                                                     and FHWA approves a program if one of the following is met: 

1. It is calculated to: 
 Meet the your equal employment opportunity responsibilities
 Qualify the average apprentice or trainee for journeyman status in the classification involved by the

end of the training period
2. It is registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, and it is

administered in a way consistent with the equal employment responsibilities of Federal-aid highway
construction contracts

Obtain the State's approval for your training program before you start work involving the classification covered by 
the program. 
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Provide training in the construction crafts, not in clerk-typist or secretarial-type positions. Training is allowed in 
lower level management positions such as office engineers, estimators, and timekeepers if the training is oriented 
toward construction applications. Training is allowed in the laborer classification if significant and meaningful 
training is provided and approved by the division office. Off-site training is allowed if the training is an integral part 
of an approved training program and does not make up a significant part of the overall training. 

The City/County of   reimburses you 80 cents per hour of training given an 
employee on this contract under an approved training program: 

1. For on-site training
2. For off-site training if the apprentice or trainee is currently employed on a Federal-aid project and you do at

least one of the following: 
 Contribute to the cost of the training
 Provide the instruction to the apprentice or trainee
 Pay the apprentice's or trainee's wages during the off-site training period

3. If you comply this section.
Each apprentice or trainee must: 

1. Begin training on the project as soon as feasible after the start of work involving the apprentice's or 
trainee's skill 

2. Remain on the project as long as training opportunities exist in the apprentice's or trainee's work 
classification or until the apprentice or trainee has completed the training program 

Furnish the apprentice or trainee: 
1. Copy of the program you will comply with in providing the training
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EXHIBIT 15-G CONSTRUCTION CONTRACT DBE COMMITMENT 

1. Local Agency: 2. Contract DBE Goal:

3. Project Description:

4. Project Location:

5. Bidder's Name: 6. Prime Certified DBE:   7. Bid Amount:

8. Total Dollar Amount for ALL Subcontractors: 9. Total Number of ALL Subcontractors:

10. Bid
Item

Number 

11. Description of Work, Service, or Materials
Supplied 

12. DBE
Certification 

Number 

13. DBE Contact Information
(Must be certified on the date bids are opened) 

14. DBE
Dollar

Amount

Local Agency to Complete this Section 

15. TOTAL CLAIMED DBE PARTICIPATION

$ 
21. Local Agency Contract Number:

22. Federal-Aid Project Number:
% 

23. Bid Opening Date:

24. Contract Award Date: IMPORTANT: Identify all DBE firms being claimed for credit, 
regardless of tier. Names of the First Tier DBE Subcontractors and 
their respective item(s) of work listed above must be consistent, 
where applicable with the names and items of the work in the 
"Subcontractor List" submitted with your bid. Written confirmation of 
each listed DBE is required. 

Local Agency certifies that all DBE certifications are valid and information on 
this form is complete and accurate. 

25. Local Agency Representative's Signature 26. Date 16. Preparer's Signature 17. Date

27. Local Agency Representative's Name 28. Phone 18. Preparer's Name 19. Phone

29. Local Agency Representative's Title 20. Preparer's Title

DISTRIBUTION:  1. Original – Local Agency 
2. Copy – Caltrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of contract
execution may result in de-obligation of federal funds on contract. Include additional copy with award package.

ADA Notice:  For individuals with sensory disabilities, this document is available in alternate formats.  For information call (916) 654-6410 or TDD (916) 654-
3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA  95814. 
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INSTRUCTIONS – CONSTRUCTION CONTRACT DBE COMMITMENT 

CONTRACTOR SECTION 

1. Local Agency - Enter the name of the local or regional agency that is funding the contract.
2. Contract DBE Goal - Enter the contract DBE goal percentage as it appears on the project advertisement.
3. Project Location - Enter the project location as it appears on the project advertisement.
4. Project Description - Enter the project description as it appears on the project advertisement (Bridge Rehab, Seismic
Rehab, Overlay, Widening, etc).
5. Bidder’s Name - Enter the contractor’s firm name.
6. Prime Certified DBE - Check box if prime contractor is a certified DBE.
7. Bid Amount - Enter the total contract bid dollar amount for the prime contractor.
8. Total Dollar Amount for ALL Subcontractors – Enter the total dollar amount for all subcontracted contractors.
SUM = (DBEs + all Non-DBEs). Do not include the prime contractor information in this count.
9. Total number of ALL subcontractors – Enter the total number of all subcontracted contractors. SUM = (DBEs + all
Non-DBEs). Do not include the prime contractor information in this count.
10. Bid Item Number - Enter bid item number for work, services, or materials supplied to be provided.
11. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials to be
provided. Indicate all work to be performed by DBEs including work performed by the prime contractor’s own forces, if
the prime is a DBE. If 100% of the item is not to be performed or furnished by the DBE, describe the exact portion to be
performed or furnished by the DBE. See LAPM Chapter 9 to determine how to count the participation of DBE firms.
12. DBE Certification Number - Enter the DBE’s Certification Identification Number. All DBEs must be certified on
the date bids are opened.
13. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted contractors.
Also, enter the prime contractor’s name and phone number, if the prime is a DBE.
14. DBE Dollar Amount - Enter the subcontracted dollar amount of the work to be performed or service to be
provided. Include the prime contractor if the prime is a DBE. See LAPM Chapter 9 for how to count full/partial
participation.
15. Total Claimed DBE Participation - $: Enter the total dollar amounts entered in the “DBE Dollar Amount” column.
%: Enter the total DBE participation claimed (“Total Claimed DBE Participation Dollars” divided by item “Bid
Amount”). If the total % claimed is less than item “Contract DBE Goal,” an adequately documented Good Faith Effort
(GFE) is required (see Exhibit 15-H DBE Information - Good Faith Efforts of the LAPM).
16. Preparer’s Signature - The person completing the DBE commitment form on behalf of the contractor’s firm must
sign their name.
17. Date - Enter the date the DBE commitment form is signed by the contractor’s preparer.
18. Preparer’s Name - Enter the name of the person preparing and signing the contractor’s DBE commitment form.
19. Phone - Enter the area code and phone number of the person signing the contractor’s DBE commitment form.
20. Preparer’s Title - Enter the position/title of the person signing the contractor’s DBE commitment form.

LOCAL AGENCY SECTION 

21. Local Agency Contract Number - Enter the Local Agency contract number or identifier.
22. Federal-Aid Project Number - Enter the Federal-Aid Project Number.
23. Bid Opening Date - Enter the date contract bids were opened.
24. Contract Award Date - Enter the date the contract was executed.
25. Local Agency Representative’s Signature - The person completing this section of the form for the Local Agency
must sign their name to certify that the information in this and the Contractor Section of this form is complete and
accurate.
26. Date - Enter the date the DBE commitment form is signed by the Local Agency Representative.
27. Local Agency Representative’s Name - Enter the name of the Local Agency Representative certifying the
contractor’s DBE commitment form.
28. Phone - Enter the area code and phone number of the person signing the contractor’s DBE commitment form.
29. Local Agency Representative Title - Enter the position/title of the Local Agency Representative certifying the
contractor’s DBE commitment form.
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EXHIBIT 15-H  DBE INFORMATION —GOOD FAITH EFFORTS 

DBE INFORMATION - GOOD FAITH EFFORTS 

Federal-aid Project No. ______________________________ Bid Opening Date ___________________ 

The established a Disadvantaged Business Enterprise (DBE) goal of 
_____% for this project. The information provided herein shows that a good faith effort was made. 

Lowest, second lowest and third lowest bidders shall submit the following information to document adequate 
good faith efforts. Bidders should submit the following information even if the “Local Agency Bidder DBE  
Commitment” form indicates that the bidder has met the DBE goal. This will protect the bidder’s eligibility for 
award of the contract if the administering agency determines that the bidder failed to meet the goal for various 
reasons, e.g., a DBE firm was not certified at bid opening, or the bidder made a mathematical error. 

Submittal of only the “Local Agency Bidder DBE Commitment” form may not provide sufficient documentation 
to demonstrate that adequate good faith efforts were made. 

The following items are listed in the Section entitled “Submission of DBE Commitment” of the Special 
Provisions:  

A. The names and dates of each publication in which a request for DBE participation for this project
was placed by the bidder (please attach copies of advertisements or proofs of publication):

Publications Dates of Advertisement 
_________________________________________________________________ 
_________________________________________________________________ 
_________________________________________________________________ 

B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and
the dates and methods used for following up initial solicitations to determine with certainty
whether the DBEs were interested (please attach copies of solicitations, telephone records, fax
confirmations, etc.):

Names of DBEs Solicited Date of Initial 
Solicitation 

Follow Up Methods and Dates 

___________________________________________________________________________ 
___________________________________________________________________________ 
___________________________________________________________________________ 
___________________________________________________________________________ 
___________________________________________________________________________ 
___________________________________________________________________________ 
___________________________________________________________________________ 
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C. The items of work which the bidder made available to DBE firms including, where appropriate,
any breaking down of the contract work items (including those items normally performed by the
bidder with its own forces) into economically feasible units to facilitate DBE participation. It is
the bidder's responsibility to demonstrate that sufficient work to facilitate DBE participation was
made available to DBE firms.

Items of Work Bidder Normally 
Performs Item 

(Y/N) 

Breakdown of 
Items 

Amount 
($) 

Percentage 
Of 

Contract 

______________________________________________________________________________________ 
______________________________________________________________________________________ 
______________________________________________________________________________________ 

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's
rejection of the DBEs, the firms selected for that work (please attach copies of quotes from the
firms involved), and the price difference for each DBE if the selected firm is not a DBE:

Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's rejection
of the DBEs:

_______________________________________________________________ 
_______________________________________________________________ 
_______________________________________________________________ 
_______________________________________________________________ 

Names, addresses and phone numbers of firms selected for the work above: 
_______________________________________________________________ 
_______________________________________________________________ 
_______________________________________________________________ 
_______________________________________________________________ 

E. Efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance, and any
technical assistance or information related to the plans, specifications and requirements for the
work which was provided to DBEs:

_______________________________________________________________ 
_______________________________________________________________ 
_______________________________________________________________ 
_______________________________________________________________ 
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F. Efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials or
related assistance or services, excluding supplies and equipment the DBE subcontractor
purchases or leases from the prime contractor or its affiliate:
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________

G. The names of agencies, organizations or groups contacted to provide assistance in contacting,
recruiting and using DBE firms (please attach copies of requests to agencies and any responses
received, i.e., lists, Internet page download, etc.):

Name of Agency/Organization Method/Date of Contact Results 

____________________________________________________________________________________ 
____________________________________________________________________________________ 

H. Any additional data to support a demonstration of good faith efforts (use additional sheets if
necessary):
______________________________________________________________________________
______________________________________________________________________________

 NOTE:  USE ADDITIONAL SHEETS OF PAPER IF NECESSARY. 
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Exhibit 12-B (Optional Form):  Bidder’s List of Subcontractors (DBE and Non-DBE) Part 1 
As of  March 1, 2015 Contractors (and sub-contractors) wishing to bid on public works contracts may be registered with the State Division of Industrial Relations and 
certified to bid on Public Works contracts.  Please register at: https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm 
In accordance with Title 49, Section 26.11 of the Code of Federal Regulations, and Section 4104 of the Public Contract Code of the State of California, as amended, the 
following information may be used by the local agency to track each sub-contractor who will perform work amounting to more than one half of one percent (0.5%) of the 
Total Base Bid or $10,000 (whichever is greater).     Photocopy this form for additional firms.                           Federal Project Number:  ____________________ 

Subcontractor Name and 
Location  

Line Item & Description Subcontract 
Amount 

Percentage of 
Bid Item Sub- 

contracted 

Contractor 
License Number 

DBE 
(Y/N) 

DBE Cert 
Number 

Annual Gross Receipts 

DIR Reg Number 
Name: 

City, State: 

<$1 million 
<$5 million 

<$10 million 
<$15 million 

Age of Firm: ___ yrs. 
Name: 

City, State: 

<$1 million 
<$5 million 

<$10 million 
<$15 million 

Age of Firm: ___ yrs. 
Name: 

City, State: 

<$1 million 
<$5 million 

<$10 million 
<$15 million 

Age of Firm: ___ yrs. 
Name: 

City, State: 

<$1 million 
<$5 million 

<$10 million 
<$15 million 

Age of Firm: ___ yrs. 
Name: 

City, State: 

<$1 million 
<$5 million 

<$10 million 
<$15 million 

Age of Firm: ___ yrs. 
Name: 

City, State: 

<$1 million 
<$5 million 

<$10 million 
<$15 million 

Age of Firm: ___ yrs. 
Distribution:  Original-Local Agency File 

https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm
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Exhibit 12-B (Optional Form):  Bidder’s List of Subcontractors (DBE and Non-DBE) Part 2 

As of  March 1, 2015 Contractors (and sub-contractors) wishing to bid on public works contracts may be registered with the State Division of Industrial Relations and 
certified to bid on Public Works contracts.  Please register at:  https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm 
In accordance with Title 49, Section 26.11 of the Code of Federal Regulations, and Section 4104 of the Public Contract Code of the State of California, as amended, the 
following information may be used by the local agency to track each sub-contractor who will perform work amounting to more than one half of one percent (0.5%) of the 
Total Base Bid or $10,000 (whichever is greater).     Photocopy this form for additional firms.                                     Federal Project Number: _______________ 

Subcontractor Name and 
Location  

Line Item & Description Subcontract 
Amount 

Percentage of 
Bid Item Sub- 

contracted 

Contractor 
License Number 

DBE 
(Y/N) 

DBE Cert 
Number 

Annual Gross Receipts 

DIR Reg Number 
Name: 

City, State: 

<$1 million 
<$5 million 

<$10 million 
<$15 million 

 Age of Firm: ___ yrs. 
Name: 

City, State: 

<$1 million 
<$5 million 

<$10 million 
<$15 million 

Age of Firm: ___ yrs. 
Name: 

City, State: 

<$1 million 
<$5 million 

<$10 million 
<$15 million 

Age of Firm: ___ yrs. 
Name: 

City, State: 

<$1 million 
<$5 million 

<$10 million 
<$15 million 

Age of Firm: ___ yrs. 
Name: 

City, State: 

<$1 million 
<$5 million 

<$10 million 
<$15 million 

Age of Firm: ___ yrs. 
Name: 

City, State: 

<$1 million 
<$5 million 

<$10 million 
<$15 million 

Age of Firm: ___ yrs. 
Distribution:  Original-Local Agency File 

https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm
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(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS 

PROPOSAL SHALL ALSO CONSTITUTE AN ENDORSEMENT AND 

EXECUTION OF THOSE CERTIFICATIONS WHICH ARE A PART OF THIS 

PROPOSAL) 

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 

The bidder_________________________________________________________________, proposed 

subcontractor _______________________________________________, hereby certifies that he 

has_____, has not___, participated in a previous contract or subcontract subject to the equal opportunity 

clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where required, he has filed 

with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a 

Federal Government contracting or administering agency, or the former President’s Committee on Equal 

Employment Opportunity, all reports due under the applicable filling requirements. 

Note: The above certification is required by the Equal Employment Opportunity Regulations of the 

Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed 

subcontractors only in connection with contracts and subcontracts, which are subject to the equal 

opportunity clause.  Contracts and subcontracts which are exempt from the equal opportunity 

clause are set forth in 41 CFR 60-1.5.  (Generally only contracts or subcontracts of $10,000 or 

under are exempt.) 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or 

their implementing regulations.  

Proposed prime contractors and subcontractors who have participated in a previous contract or 

subcontract subject to the Executive Orders and have not filed the required reports should note 

that 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such 

contractor submits a report covering the delinquent period or such other period specified by the 

Federal Highway Administration or by the Director, Office of Federal Contract Compliance, 

U.S. Department of Labor. 
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NON-COLLUSION AFFIDAVIT 

(Title 23 United States Code Section 112 and 

Public Contract Code Section 7106) 

To the CITY of COLFAX 

DEPARTMENT OF PUBLIC WORKS. 

In accordance with Title 23 United States Code Section 112 and Public Contract Code 7106 the bidder 

declares that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that 

the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, 

and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else 

to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, 

directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid 

price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or 

of that of any other bidder, or to secure any advantage against the public body awarding the contract of 

anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, 

that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or 

the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to 

any corporation, partnership, company association, organization, bid depository, or to any member or 

agent thereof to effectuate a collusive or sham bid. 

Note: The above Non-collusion Affidavit is part of the Proposal.  Signing this Proposal on the 

signature portion thereof shall also constitute signature of this Non-collusion Affidavit. 

Bidders are cautioned that making a false certification may subject the certifier to criminal 

prosecution. 
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FA-33 

DEBARMENT AND SUSPENSION CERTIFICATION 

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person 

associated therewith in the capacity of owner, partner, director, officer, and manager: 

• Is not currently under suspension, debarment, voluntary exclusion, or determination of

ineligibility by any federal agency;

• Has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal

agency within the past 3 years;

• Does not have a proposed debarment pending; and

• Has not been indicted, convicted, or had a civil judgment rendered against it by a court of

competent jurisdiction in any matter involving fraud or official misconduct within the past

3 years.

If there are any exceptions to this certification, insert the exceptions in the following space. 

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder 

responsibility.  For any exception noted above, indicate below to whom it applies, initiating agency, and 

dates of action. 

Notes: Providing false information may result in criminal prosecution or administrative sanctions. 

The above certification is part of the Proposal.  Signing this Proposal on the signature portion 

thereof shall also constitute signature of this Certification. 



FEDERAL REQUIREMENTS 
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NONLOBBYING CERTIFICATION FOR FEDERAL AID CONTRACTS 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or 

her knowledge and belief, that: 

(l) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,

to any person for influencing or attempting to influence an officer or employee of any federal

agency, a Member of Congress, an officer or employee of Congress, or an employee of a

Member of Congress in connection with the awarding of any federal contract, the making of any

federal grant, the making of any federal loan, the entering into of any cooperative agreement, and

the extension, continuation, renewal, amendment, or modification of any federal contract, grant,

loan, or cooperative agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid to any person

for influencing or attempting to influence an officer or employee of any federal agency, a

Member of Congress, an officer or employee of Congress, or an employee of a Member of

Congress in connection with this federal contract, grant, loan, or cooperative agreement, the

undersigned shall complete and submit Standard Form-LLL, "Disclosure of Lobbying

Activities," in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into.  Submission of this certification is a prerequisite for making or 

entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to 

file the required certification shall be subject to a civil penalty of not less than $10,000 and not more 

than $100,000 for each such failure. 

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 

require that the language of this certification be included in all lower tier subcontracts, which exceed 

$100,000 and that all such sub recipients shall certify and disclose accordingly. 



FEDERAL REQUIREMENTS 

FA-35 

DISCLOSURE OF LOBBYING ACTIVITIES Approved by OMB 

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 0348-0046 

(See reverse for public burden disclosure.) 

1. Type of Federal Action:

a. contract

b. grant

c. cooperative agreement d.

loan

e. loan guarantee f.

loan insurance

2. Status of Federal Action:

a. bid/offer/application

b. initial award

c. post-award

3. Report Type:

a. initial filing

b. material change

For Material Change Only: 

year    quarter 

date of last report   

4. Name and Address of Reporting Entity:

Prime Subawardee 

Tier ,  if known : 

Congressional District, if known : 

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and

Address of Prime:

Congressional District, if known : 

6. Federal Department/Agency: 7. Federal Program Name/Description:

CFDA Number, if applicable : 

8. Federal Action Number, if known : 9. Award Amount, if known :

$

10. a. Name and Address of Lobbying Entity b. Individuals Performing Services (including address if

( if individual, last name, first name, MI ): different from No. 10a )

(last name, first name, MI ):

(attach Continuation Sheet(s) SF-LLLA, if necessary) 

11. Amount of Payment (check all that apply ):

$    actual planned 

13. Type of Payment (check all that apply ):

a. retainer 

b. one-time fee c. 

commission 

d. contingent fee e. 

deferred 

f. other; specify:

12. Form of Payment (check all that apply ):

a. cash 

b. in-kind; specify:    nature

value 

14. Brief Description of Services Performed or to be Performed and Date(s) of Service, including officer(s), employee(s),

or Member(s) contacted, for Payment Indicated in Item 11:

(attach Continuation Sheet(s) SF-LLLA, if necessary)

15. Continuation Sheet(s) SF-LLLA attached: Yes No 

16. Information requested through this form is authorized by title 31 U.S.C. section 
1352.  This disclosure  of lobbying activities is  a material  representation  of fact 

upon which reliance was placed by the tier above when this transaction was made or 

entered into.  This disclosure is required pursuant to 31 U.S.C. 1352.  This information will 

be reported to the Congress semi-annually and will be available for public inspection.  Any 

person who fails to file the required disclosure  shall be subject to a civil penalty of not 

less that $10,000 and not more than $100,000 for each such failure. 

Signature:      Print 

Name:      Title: 

Telephone No.:  Date:  

Federal Use Only: 
Authorized for Local Reproduction 

Standard Form LLL (Rev. 7-97) 

□ □ □ 

□ □ 

□ □ □ 
□ 
□ 

□ □ 
□ □ 

□ 

□ n 

I 
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FA-36 

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES 

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered 

Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or 

agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Use the SF-LLLA 

Continuation Sheet for additional information if the space on the form is inadequate. Complete all items that apply for both the initial filing and 

material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information. 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal 

action. 

2. Identify the status of the covered Federal action. 

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously

reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting entity 
for this covered Federal action. 

4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District, if known. Check the appropriate

classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g.,

the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under 
grants. 

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime 

Federal recipient. Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if
known. For example, Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic

Assistance 

(CFDA) number for grants, cooperative agreements, loans, and loan commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP)

number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the
application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the 

award/loan commitment for the prime entity identified in item 4 or 5. 

10. (a) Enter the full name, address, city, State and zip code of the lobbying entity engaged by the reporting entity identified in item 4 to influence the 
covered

Federal action. 

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name,

and 

Middle Initial (MI). 

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the lobbying entity (item 10). Indicate
whether the payment has been made (actual) or will be made (planned). Check all boxes that apply. If this is a material change report, enter 

the cumulative amount of payment made or planned to be made.

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, specify the nature and value of 

the in-kind payment. 

13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature. 

14. Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected to perform, and the date(s) of any 
services rendered. Include all preparatory and related activity, not just time spent in actual contact with Federal officials. Identify the 

Federal official(s) or employee(s) contacted or the officer(s), employee(s), or Member(s) of Congress that were contacted. 

15. Check whether or not a SF-LLLA Continuation Sheet(s) is attached. 

16. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB 

Control Number.  The valid OMB control number for this information collection is OMB No. 0348-0046.  Public reporting burden for this 
collection of information is estimated to average 30 minutes per response, including time for reviewing instructions, searching existing data sources, 

gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden 

estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and 
Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503. 
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GENERAL PROVISIONS 

SECTION 1 

DEFINITIONS 

The following terms as used in any agreement of which these General Provisions are a part are 

defined as follows: 

1-1.01 Agreement:  The Agreement between the City and Contractor concerning the Project, as

evidenced by and comprised of the Contract Documents, sometimes referred to as the 

Project Agreement or the Contract. 

1-1.02 Base:  A layer of specified material of planned thickness placed immediately below the

pavement or surfacing. 

1-1.03 Base Material:  The material in excavation or embankments underlying the lowest layer

of subbase, base, pavement, surfacing or other specified layer which is to be placed. 

1-1.04 Bid Package:  All of the documents listed as comprising the entire Bid Package as

specified in the Instructions to Bidders and representing the full set of documents made 

available to bidders on the Project. 

1-1.05 Bridge:  Any structure, with a bridge number, which carries a utility facility, or railroad,

highway, pedestrian or other traffic, over a water course or over or under or around any 

obstruction. 

1-1.06 Caltrans:  The Department of Transportation of the State of California, as created by

law. 

1-1.07 Change Order:  An Amendment to the Agreement, the Project Plans, Technical

Specifications or other Contract Documents made in accordance with Section 3, Control 

of Work and Material and Changes in Work, of the General Provisions hereof. 

1-1.08 City:  City of Colfax.

1-1.09 Conduit:  A pipe or tube in which smaller pipes, tubes or electrical conductors are

inserted or are to be inserted. 

1-1.10 Contract Documents:  All those documents listed in the Project Agreement as 

comprising the entire agreement between the City and the Contractor. 

1-1.11 Contractor:  The successful bidder for the Project and party to the Project Agreement

with the City as specified in the Project Agreement. 
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1-1.12 Culvert:  Any structure, other than a bridge, which provides an opening under a roadway

for drainage or other purposes. 

1-1.13 Days:  Unless otherwise specified in the Contract Documents, days mean working days.

1-1.14 Designer:  The person or persons so specified on the Technical Specifications and/or

Project Plans. 

1-1.15 Detour:  A temporary route for traffic around a closed portion of a road.

1-1.16 Divided Highway:  A highway with separated traveled ways for traffic, generally in

opposite directions. 

1-1.17 Engineer:  The City’s authorized representative for administration and overall 

management of the Project Agreement and Work.  The Engineer is the official point of 

contact between the City and the Contractor, and is also known as the “City Engineer”. 

1-1.18 Frontage Road:  A local street or road auxiliary to and located generally on the side of

an arterial highway for service to abutting property and adjacent areas and for control of 

access. 

1-1.19 Grading Plane:  The surface of the basement material upon which the lowest layer of

subbase, base, pavement, surfacing or other specified layer is placed. 

1-1.20 Highway:  The whole right of way or area which is reserved for and secured for use in

constructing the roadway and its appurtenances. 

1-1.21 Laboratory:  The established laboratory of the Materials and Research Department of

the Department of Transportation of the State of California or laboratories authorized by 

the Engineer to test materials involved in the contract. 

1-1.22 Manual on Uniform Traffic Control Devices: the California Manual on Uniform

Traffic Control Devices, latest edition, Caltrans. 

1-1.23 Median:  That portion of a divided highway separating the traveled ways for traffic in

opposite directions including inside shoulders. 

1-1.24 Office of Structure Design:  The Office of Structure Design as part of the California

Department of Transportation.  When the specifications require working drawings to be 

submitted to the Offices of Structure Design, the drawings shall be submitted to:  Office 

of Structure Design, Documents Unit, Mail Station 9-4/4I, 1801 30th Street, Sacramento, 

CA 95816, Telephone (916) 227-8252. 

1-1.25 Pavement:  The uppermost layer of material placed on the traveled way or shoulders.

This term is used interchangeably with surfacing. 
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1-1.26 Processing:  Any operation or operations of whatever nature and extent required to

produce a specified material. 

1-1.27 Project:  The S. Auburn Street and WB I-80 On/Off-Ramp Roundabout Project as

described in the Technical Specifications and Project Plans. 

1-1.28 Project Inspector:  The party or parties charged by the City with inspecting the Work

for compliance with the requirements of the Contract Documents and applicable laws and 

regulations.  The Project Inspector acts under the direction of the City and shall 

coordinate with the City Engineer as directed by the City in accordance with the Contract 

Documents. 

1-1.29 Project Plans:  The primarily graphic detailed requirements concerning the Project

contained in the Bid Package and any addenda to the Project Plans signed by authorized 

City representatives and issued prior to bid opening, Equal Product Proposals accepted by 

the City and signed by authorized City representatives prior to bid opening, and change 

orders and other amendments to the Project Plans signed by authorized representatives of 

the City and the Contractor in accordance with the requirements of the Contract 

Documents. 

1-1.30 Roadbed:  The roadbed is that area between the intersection of the upper surface of the

roadway and the side slopes or curb lines.  The roadbed rises in elevation as each 

increment or layer of subbase, base, surfacing or pavement is placed thereon.  Where the 

medians are so wide as to include areas of undisturbed land, a divided highway is 

considered as including 2 separate roadbeds. 

1-1.31 Roadway:  That portion of the highway included between the outside lines of sidewalks,

or curbs, slopes, ditches, channels, waterways, and including all the appertaining 

structures, and other features necessary to proper drainage and protection. 

1-1.32 Shoulders:  The portion of the roadway contiguous with the traveled way for 

accommodation of stopped vehicles, for emergency use, and for lateral support of base 

and surface courses. 

1-1.33 Special Provisions:  The special provisions set forth conditions or requirements peculiar

to the Work and supplementary to the General Provisions. 

1-1.34 Standard Specifications:  The directions, provisions and requirements contained in the

Caltrans Specifications. 

1-1.35 Subbase:  A layer of specified material of planned thickness between a base and the

basement material. 

1-1.36 Subcontractor:  A person, firm or corporation that is obligated as a party to a contract

with the Contractor to perform part of the Project work.  For purposes of these General 

Provisions Subcontractors include, but are not limited to, those that are obligated as 
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parties to a contract with the Contractor to specially fabricate and install a portion of the 

Project Work according to the Technical Specifications and/or Project Plans.   

1-1.37 Subgrade:  That portion of the roadbed on which pavement, surfacing, base, subbase, or

a layer of any other material is placed. 

1-1.38 Substructure:  All that part of the bridge below the bridge seats, tops of piers, haunches

of rigid frames, or below the spring lines of arches.  Backwalls and parapets of abutments 

and wingwalls of bridges shall be considered as parts of the substructure. 

1-1.39 Superstructure:  All that part of the bridge except the bridge substructure.

1-1.40 Surfacing:  The uppermost layer of material placed on the traveled way, or shoulders.

This term is used interchangeably with pavement. 

1-1.41 Technical Specifications:  The detailed Project requirements contained in the Bid

Package and any addenda to the Technical Specifications signed by authorized City 

representatives and issued prior to bid opening, Equal Product Proposals accepted by the 

City and signed by authorized City representatives prior to bid opening, and change 

orders and other amendments to the Technical Specifications signed by authorized 

representatives of the City and the Contractor in accordance with the requirements of the 

Contract Documents.   

1-1.42 Traffic Lane:  That portion of a traveled way for the movement of a single line of

vehicles. 

1-1.43 Traveled Way:  That portion of the roadway for the movement of vehicles, exclusive of

the shoulders. 

1-1.44 Work:  The furnishing of all equipment, tools, apparatus, facilities, material, labor and

skill necessary to perform and complete in a good and workmanlike manner the Project 

as shown in the Technical Specifications and Project Plans in accordance with the 

Contract Documents and applicable law. 

1-1.45 Written Notice: Will be deemed to have been duly served for purposes of these General

Provisions and any agreement of which they are a part if delivered in person to the 

individual or to a member of the firm or to any office of the corporation for whom the 

notice is intended, or if sent by registered or certified mail to the last known business 

address known to the party giving notice.  Unless otherwise specified in the Contract 

Documents, the last known address of the Contractor shall be that listed in the 

Contractor’s completed Proposal and Schedule of Bid Prices. 
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SECTION 2 

SCOPE OF WORK

2-1.01 Documents Furnished by City.  The City will furnish to the Contractor, free of charge

five (5) sets of prints of the Project Plans and Technical Specifications for execution of 

the Work.  Throughout the performance of the Work the Contractor must keep one copy 

of the Project Plans and Technical Specifications in good order and available for review 

by the Engineer, the Designer, and any other City contractors or representatives. 

2-1.02 Ownership of Documents Furnished by City.  All documents furnished by the City,

including, but not limited to, the Technical Specifications, Project Plans, and any copies, 

are the property of the City.  Documents furnished by the City may not to be used on any 

other work.  All documents furnished by the City must be returned to City upon 

completion of the Work. 

2-1.03 Technical Specifications and Project Plans.

a. The Technical Specifications and Project Plans are complementary and intended to

mutually describe the Work necessary to complete the Project in accordance with the

Contract Documents.

b. In general, the Project Plans indicate dimensions, position and kind of construction,

and the Technical Specifications indicate qualities and methods.  Any Work indicated

on the Project Plans and not mentioned in the Technical Specifications or vice versa

must be furnished as though fully set forth in both.  Work that is not particularly

detailed, marked or specified shall be the same as similar Work that is detailed,

marked or specified.  The Contractor must furnish items necessary for the operation

of equipment depicted in the Project Plans or specified in the Technical Specifications

that are suitable to allow such equipment to function properly at no extra charge.

c. The Contractor must notify the Engineer as soon as possible of any apparent errors or

inconsistencies, including, but not limited to, typographical or notational errors in the

Project Plans, Technical Specifications, and/or in work done by others affecting the

Work.  The Engineer will issue instructions concerning any such apparent errors or

inconsistencies.  If the Contractor proceeds with Work impacted by apparent errors or

inconsistencies without instructions from the Engineer, the Contractor shall do so at

its sole risk and shall have all of the obligations and the City shall have all of the

rights and remedies specified in Section 9 concerning any resulting damage or defect.

d. The General Provisions apply with equal force to all of the Work, including extra

work authorized by the Engineer in accordance with the Contract Documents.  The

Contractor must submit any required shop diagrams and/or drawings by the times and

in the quantities indicated in the Technical Specifications.  Any such shop diagrams

and/or drawings must show completely the Work to be done, expanding on the

Project Plans concerning details not previously shown, field conditions and the
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condition of the Work.  Engineer review of such shop diagrams and/or drawings will 

concern conformance with the requirements of the Contract Documents only.  The 

Engineer assumes no responsibility for the correctness or accuracy of the dimensions 

or any other contents of any shop diagrams and/or drawings submitted by the 

Contractor.  The Contractor must check all dimensions at the Work site.  Shop 

diagrams and/or drawings must be clearly marked with the name of the Project and 

the name of the Contractor, subcontractor or supplier making the submittal, and must 

be stamped and signed by the Contractor and submitted under a signed transmittal 

letter from the Contractor certifying that all dimensions have been checked at the 

Work site.  These requirements are mandatory.  The Engineer will not review shop 

diagrams and/or drawings that do not satisfy these requirements.  The Contractor will 

be responsible for any and all discrepancies between dimensions of the actual Project 

site and/or Work and those shown on shop diagram and/or drawings submitted by the 

Contractor, and for any other errors contained in or resulting from such shop 

diagrams and/or drawings, including, but not limited to, errors in material and/or 

equipment quantities and any resulting errors, delays or additional cost in the 

performance of the Work.  The Contractor will have all of the obligations and the 

City will have all of the rights and remedies that are specified in Section 9, Remedies 

and Disputes, concerning any discrepancies or errors in shop diagrams and/or 

drawings submitted by the Contractor, and concerning any resulting errors, delays or 

additional costs in the performance of the Work. 

2-1.04 Pre-Construction Conference.  Prior to the issuance of the Notice to Proceed, a pre-

construction conference will be held at the City Offices for the purpose of discussing with 

the Contractor the scope of work, Contract drawings, specifications, existing conditions, 

materials to be ordered, equipment to be used, and all essential matters pertaining to the 

prosecution of and the satisfactory completion of the project as required.  The 

Contractor’s representative at this conference shall include all major superintendents for 

the work and may include major subcontractors.  
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SECTION 3 

CONTROL OF WORK AND MATERIAL 

AND 

CHANGES IN THE WORK 

3-1.01 Engineer’s Status.  The Engineer will administer the Project in accordance with the

Contract Documents.  After execution of the agreement and issuance of the Notice to 

Proceed, all correspondence and/or instructions concerning the Project between the 

Contractor and/or City shall be forwarded through the Engineer.  Except as otherwise 

provided in the Contract Documents, the Engineer will not be responsible for and will 

not have control or charge of construction means, methods, techniques, or procedures or 

for safety precautions in connection with the Work.  The Engineer, however, will have 

authority to reject materials and/or workmanship that do not conform to the requirements 

of the Contract Documents.  The Engineer will also have the authority to require 

inspection or testing of the Work. 

3-1.02 Designer’s Status.  The Designer will advise the Engineer concerning decisions on all

claims of the Contractor and all other matters relating to the execution and progress of 

the Work or the interpretation of the Contract Documents.  The Designer will also advise 

the Engineer concerning Work that does not conform to the Contract Documents.  

Whenever, in the Designer's opinion, it is necessary or advisable in accordance with the 

Contract Documents, the Designer may recommend to the Engineer inspection or testing 

of the Work, whether or not such Work is then fabricated, installed or completed. 

3-1.03 Inspection and Testing of Work and Material.

a. The City, the Engineer, the Designer and their representatives will have access to the

Work at all times wherever it is in preparation or progress.  The Contractor must

provide proper facilities for such access and for inspection.  The Contractor shall

furnish the Engineer a list of the Contractor's sources of materials and the locations at

which those materials will be available for inspection.  The list shall be furnished to

the Engineer in sufficient time to permit inspecting and testing of materials to be

furnished from the listed sources in advance of their use.  Within three (3) business

days of receipt of the list, the Engineer may inspect, sample or test materials at the

source of supply or other locations, but the inspection, sampling or testing will not be

undertaken until the Engineer is assured by the Contractor of the cooperation and

assistance of both the Contractor and the supplier of the material.  The Contractor

shall assure that the Engineer or the Engineer's authorized representative has free

access at all times to the material to be inspected, sampled or tested.  Adequate

facilities shall be furnished free of charge to the Engineer to make the necessary

inspection.  The City assumes no obligation to inspect materials at the source of

supply.  It is understood that the inspections and tests if made at any point other than

the point of incorporation in the Work in no way shall be considered as a guaranty of

acceptance of the material nor of continued acceptance of material presumed to be

similar to that upon which inspections and tests have been made, and that inspection
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and testing performed by the City shall not relieve the Contractor or the Contractor's 

suppliers of responsibility for quality control.  

 

b. The Contractor must inspect all materials as delivered and promptly return all 

defective materials without waiting for their rejection by the Designer or Engineer.  

The Contractor shall be responsible for controlling the quality of the material entering the 

Work and of the Work performed, and shall perform testing as necessary to ensure 

control.  The test methods used for quality control testing shall be as determined by the 

Contractor and this Agreement.  The results of the testing shall be made available to the 

Engineer upon request.  These tests are for the Contractor's use in controlling the Work and 

will not be accepted for use as acceptance tests.  Full compensation for performing quality 

control tests and making the results available to the Engineer shall be considered as included 

in the Contract Prices and no additional compensation will be allowed therefor.  

 

c. If the Engineer, the Technical Specifications, or any laws, ordinances, or any public 

authority require any Work to be tested or approved, the Contractor must give the 

Engineer timely notice of the Contractor’s readiness for inspection.  Inspections will 

be promptly made, and where practicable, at the source of supply.  Any work subject 

to such testing that is covered up without timely notice to the Engineer or without the 

approval or consent of the Engineer must, if required by the Engineer, be uncovered 

for examination at the Contractor's expense.  The Contractor will have all of the 

obligations and the City will have all of the rights and remedies that are specified in 

Section 9 of these General Provisions concerning any work subject to testing that is 

covered up without timely notice to the Engineer and that is not uncovered for 

examination at the Contractor’s expense if required by the Engineer.   

 

d. Tests of materials or qualification tests required by the Contract Documents must be 

made in accordance with the Technical Specifications and the requirements of the 

California Building Standards Code, where applicable, as adopted by the City, and 

other applicable law.  Copies of all testing reports shall be distributed as required in 

the Technical Specifications.  The laboratory or inspection agency shall be selected 

by the City.  The City will pay for all laboratory inspection service direct, and not as a 

part of the Contract.  Materials of construction, particularly those upon which the 

strength and durability of the structure may depend, shall be subject to inspection and 

testing to establish conformance with specifications and suitability for uses intended.    

 

e. The City or its representatives may order re-examination of questioned Work.  If 

ordered to do so, the Contractor must uncover such Work.  If such Work is found to 

be according to the Contract Documents, the City shall pay the cost of uncovering 

and restoring the Work, unless such Work was subject to testing and covered up 

without timely notice to or approval of the Engineer.  If re-examined Work is found 

not in accordance with the Contract Documents, the Contractor must pay the cost of 

uncovering and restoring the Work.  The Contractor will have all of the obligations 

and the City will have all of the rights and remedies that are specified in Section 9 of 

these General Provisions concerning any re-examined Work not in accordance with 
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the Contract Documents that the Contractor fails to uncover and restore at the 

Contractor’s expense.   

 

f. The Contractor must replace or correct without charge any material or workmanship 

found not to conform to the requirements of the Contract Documents, unless the City 

consents to accept such material or workmanship with an appropriate adjustment in 

the Contract Price.  The Contractor must promptly segregate and remove non-

conforming material from the Work site.  The Contractor will have all of the 

obligations and the City will have all of the rights and remedies that are specified in 

Section 9 of these General Provisions concerning any failure by the Contractor to 

replace or correct without charge any material or workmanship that does not conform 

to the requirements of the Contract Documents and that the City has not consented to 

accept.   

 

g. Any work done beyond the lines and grades shown on the Project Plans or established 

by the Engineer, or any extra work done without written authority will be considered 

as unauthorized work and will not be paid for.  Upon order of the Engineer 

unauthorized work shall be remedied, removed or replaced at the Contractor’s 

expense.  

 

h. The inspection of the Work or materials shall not relieve the Contractor of any of the 

Contractor’s obligations to fulfill the Agreement.  Work and materials not meeting 

Agreement requirements shall be made good, and unsuitable Work or materials may 

be rejected, notwithstanding that the Work or materials have been previously 

inspected by the Engineer or that payment therefore has been given. 

 

i. Unless otherwise specified, all tests shall be performed in accordance with the 

methods used by Caltrans and shall be made by the Engineer or the Engineer's 

designated representative.  

 

j. The City has developed methods for testing the quality of materials and work.  These 

methods are identified by number and are referred to in the Technical Specifications 

as California Tests.  Copies of individual California Tests are available at the 

Transportation Laboratory, Sacramento, California, and will be furnished to interested 

persons upon request.  

 

k. Whenever the specifications require compliance with specified values for the 

following properties, tests will be made by the California Test indicated unless 

otherwise specified:   

 

Properties 

 

California Test 

 Relative Compaction 

 

216 or 231 

 Sand Equivalent 

 

217 

 Resistance (R-value) 

 

301 

 Grading (Sieve Analysis) 

 

202 

 Durability Index 

 

229 
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l. Whenever a reference is made in the Technical Specifications to a California Test by 

number, it shall mean the California Test in effect on the day the Agreement is signed 

on behalf of the City. 

 

m. Whenever the Technical Specifications provide an option between 2 or more tests, the 

Engineer will determine the test to be used.  

 

n. Whenever a reference is made in the Technical Specifications to a specification, 

manual or test designation either of the American Society for Testing and Materials, 

the American Association of State Highway and Transportation Officials, Federal 

Specifications or any other recognized national organization, and the number or other 

identification representing the year of adoption or latest revision is omitted, it shall 

mean the specification, manual or test designation in effect on the day the Agreement 

is signed on behalf of the City.  Whenever the specification, manual or test 

designation provides for test reports (such as certified mill test reports) from the 

manufacturer, copies of those reports, identified as to the lot of material, shall be 

furnished to the Engineer.  The manufacturer's test reports shall supplement the 

inspection, sampling and testing provisions in this Section, and shall not constitute a 

waiver of the City’s right to inspect.  When material which cannot be identified with 

specific test reports is proposed for use, the Engineer may, at the Engineer's 

discretion, select random samples from the lot for testing.  Test specimens from the 

random samples, including those required for retest, shall be prepared in accordance 

with the referenced specification and furnished by the Contractor at the Contractor's 

expense.  The number of the samples and test specimens shall be entirely at the 

discretion of the Engineer.  Unidentified metal products, such as sheet, plate and 

hardware shall be subject to the requirements of Section 55-1.02A(6), "Unidentified 

Stock Material" of the Standard Specifications.  

 

o. When requested by the Engineer, the Contractor shall furnish, without charge, 

samples of all materials entering into the Work, and no material shall be used prior to 

approval by the Engineer, except as provided in Section 3-1.04, "Certificates of 

Compliance."  Samples of material from local sources shall be taken by or in the 

presence of the Engineer; otherwise, such samples will not be considered for testing.  

 

3-1.04 Certificates of Compliance.   

 

a. Certificates of Compliance shall be furnished prior to the use of any materials for 

which the Technical Specifications require that a certificate be furnished.  In addition, 

when so authorized in the Technical Specifications, the Engineer may permit the use 

of certain materials or assemblies prior to sampling and testing if accompanied by a 

Certificate of Compliance.  The certificate shall be signed by the manufacturer of the 

material or the manufacturer of assembled materials and shall state that the materials 

involved comply in all respects with the requirements of the Technical Specifications.  

A Certificate of Compliance shall be furnished with each lot of material delivered to 

the work and the lot so certified shall be clearly identified in the certificate.  
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b. Materials used on the basis of a Certificate of Compliance may be sampled and tested 

at any time.  The fact that material is used on the basis of a Certificate of Compliance 

shall not relieve the Contractor of responsibility for incorporating material in the 

Work which conforms to the requirements of the Project Plans and Technical 

Specifications, and any material not conforming to the requirements will be subject to 

rejection whether in place or not.  

 

c. The City reserves the right to refuse to permit the use of material on the basis of a 

Certificate of Compliance.  

 

d. The form of the Certificate of Compliance and its disposition shall be as directed by 

the Engineer.  

 

3-1.05 Samples Furnished by the Contractor.  The Contractor must furnish all samples for 

approval as directed in sufficient time to permit the Designer or Engineer to examine, 

approve and select samples before they are required by the progress of the Work.  

Portions of the Work for which samples are required and for which the Designer or 

Engineer has selected samples must be in accordance with such approved samples.  

Samples must be sent prepaid to the office of the Engineer or to such place as the 

Engineer may direct. 

 

3-1.06 Materials and Substitutions. 

 

a. Materials used for the Work must be new and of the quality specified.  When not 

particularly specified, materials must be the best of their class or kind.  The 

Contractor must, if required, submit satisfactory evidence as to the kind and quality of 

materials. 

 

b. If the Contractor submitted complete information to the Public Works Department for 

products proposed as equals in accordance with the bid package, and the City 

approved such products proposed as equals in writing, the Contractor may either 

furnish such products approved as equals, or furnish the products listed by 

manufacturer name, brand or model number in the Technical Specifications or Project 

Plans.  The City retains the right, in its sole discretion, to accept or reject any other 

proposed substitution.  To be considered, proposals concerning products proposed as 

equals must include sufficient information to permit the City to determine whether the 

products proposed as equals will satisfy the same performance requirements as 

products listed by manufacturer’s name, brand or model number.  Such performance 

requirements may include, but are not limited to, size, strength, function, appearance, 

ease of maintenance and repair, and useful life requirements.  If the City does not 

accept a proposed substitution, the Contractor must furnish the product specified in 

the Technical Specifications or Project Plans for the Contract Price, regardless of 

whether the product is specified by manufacturer’s name, brand or model number, or 

otherwise. 
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3-1.07 Contractors Responsibility For The Work And Materials.   

 

a. Until the acceptance of the Work, the Contractor shall have the charge and care of the 

Work and of the materials to be used and shall bear the risk of injury, loss or damage 

to any part thereof by the action of the elements or from any other cause, whether 

arising from the execution or from the non-execution of the Work, except as provided 

in Sections 6-1.16, "Public Convenience," and 5-1.11, "Relief From Maintenance and 

Responsibility." The Contractor shall rebuild, repair, restore, and make good all 

injuries, losses or damages to any portion of the Work or the materials occasioned by 

any cause before its completion and acceptance and shall bear the expense thereof, 

except for those injuries, losses, or damages that are directly and proximately caused 

by acts of the Federal Government or the public enemy.  Where necessary to protect 

the Work or materials from damage, the Contractor shall, at the Contractor's expense, 

provide suitable drainage of the roadway and erect those temporary structures that are 

necessary to protect the Work or materials from damage.  The suspension of the 

Work from any cause whatever shall not relieve the Contractor of the responsibility 

for the Work and materials as herein specified.  If ordered by the Engineer, the 

Contractor shall, at the Contractor's expense, properly store materials which have 

been partially paid for by the City or which have been furnished by the City.  Storage 

by the Contractor shall be on behalf of the City and the City shall at all times be 

entitled to the possession of the materials, and the Contractor shall promptly return 

the materials to the site of the Work when requested.  The Contractor shall not 

dispose of any of the materials so stored except on written authorization from the 

Engineer.  

 

b. During the performance of the Work, all materials must be neatly stacked, properly 

protected from the weather and other adverse impacts, and placed so as to avoid 

interference with efficient progress of the Work, with other activities of the City, or 

with the use of existing City facilities by the public.  All materials must be delivered 

so as to ensure efficient and uninterrupted progress of the Work.  Materials must be 

stored so as to cause no obstruction and so as to prevent overloading of any portion of 

the Work.  The Contractor will be responsible for damage or loss of materials 

delivered to and/or stored at the Work site due to weather or other causes.  The 

Contractor must promptly remove from the Work site all materials rejected by the 

City or its representatives as failing to conform to the requirements of the Contract 

Documents, whether such non-conforming materials have been incorporated in the 

Work or not.  If the City or its representatives so direct, the Contractor must promptly 

replace and re-execute Work performed by the Contractor and order the replacement 

and re-execution of Work performed by subcontractors using non-conforming 

materials with materials that satisfy the requirements of the Contract Documents 

without expense to the City.  The Contractor will bear the expense of making good all 

Work destroyed or damaged by such removal.  The Contractor will have all of the 

obligations and the City will have all of the rights and remedies that are specified in 

Section 9 of these General Provisions concerning any failure by the Contractor to 

replace or re-execute Work using non-conforming materials, and/or to make good all 

work destroyed or damaged by such removal and/or execution.   
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3-1.08 Audit and Examination of Records.  The City may examine and audit at no additional 

cost to the City all books, estimates, records, contracts, documents, bid documents, bid 

cost data, subcontract job cost reports and other Project related data of the Contractor, 

subcontractors engaged in performance of the Work, and suppliers providing supplies, 

equipment and other materials required for the Work, including computations and 

projections related to bidding, negotiating, pricing or performing the Work or contract 

modifications and other materials concerning the Work, including, but not limited to, 

Contractor daily logs, in order to evaluate the accuracy, completeness, and currency of 

cost, pricing, scheduling and any other project related data.  The Contractor will make 

available all such Project related data at all reasonable times for examination, audit, or 

reproduction at the Contractor’s business office at or near the Work site, and at any other 

location where such Project related data may be kept until three years after final payment 

under the Agreement.  Pursuant to California Government Code Section  8546.7, if the 

amount of public funds to be expended is in excess of $10,000, this Agreement shall be 

subject to the examination and audit of the State Auditor, at the request of the City, or as 

part of any audit of the City, for a period of three (3) years after final payment under the 

Agreement. 

 

3-1.09 Advertising.  No advertising signs of any kind may be displayed on the Work site, or on 

fences, offices or elsewhere adjacent to the Work site. 

 

3-1.10 Project Schedule.  Within seven (7) days of issuance of the Notice to Proceed, the 

Contractor must submit a schedule showing each task of Work, the sequence of each 

task, the number of days required to complete each task, and the critical path controlling 

the completion of the entire Work.  The schedule must allow for the completion of the 

entire Work within the Time for Completion. 

 

a. City Review of Schedule.  The City may review the Contractor’s submitted schedule 

and may note any exceptions.  The Contractor must correct any exceptions noted by 

the City within five (5) working days of being notified of the exceptions. 

 

b. Update of Schedule.  After submission of a schedule to which the City has taken no 

exceptions, the Contractor must submit an updated schedule on a biweekly basis or as 

otherwise specified by the City until completion of the Work.  The updated schedule 

must show the progress of Work as of the date specified in the updated schedule. 

 

c. Float.  The schedule shall show early and late completion dates for each task.  The 

number of days between these dates will be designated as “float”.  The Float will be 

designated to the Project and will be available to both the City and the Contractor as 

needed. 

 

d. Failure to Submit Schedule.  If the Contractor fails to submit schedules within the 

time periods specified in this Section, or submit a schedule to which the City has 

taken uncorrected exceptions, the City may withhold payments to the Contractor until 
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such schedules are submitted and/or corrected in accordance with the Contract 

Documents.   

 

e. Responsibility for Schedule.  The Contractor will be solely and exclusively 

responsible for creating the schedule and properly updating it.  The City may note 

exceptions to any schedule submitted by the Contractor.  However, the Contractor 

will be solely responsible for determining the proper method for addressing such 

exceptions and the City’s review of the schedule will not place scheduling obligation 

on the City. 

 

3-1.11 Construction Staking.   Where the Contract Documents require, the Contractor shall 

employ a licensed Land Surveyor to perform construction staking.  Stakes and marks will 

be set by the Surveyor as the Engineer determines to be necessary to establish the lines 

and grades required for the completion of the Work.   

 

a. The Contractor will be responsible for coordinating performance of the Work with the 

Surveyor and for all costs associated with construction staking and layout.  

 

b. Contractor shall provide “cutsheets” for the Engineer to review and use in checking 

grades.  Finished grades shall be within 0.01 feet in elevation and 0.03 feet horizontal 

layout of the grades as shown on the plans.  

 

c. Full compensation for Construction Staking shall be considered as included in the 

prices paid for the various items of Work involved, and no additional payment will be 

made therefore by the City.  

 

3-1.12 Detours.   

 

a. The Contractor shall construct and remove detours and detour bridges for the use of 

public traffic as provided in the Special Provisions, or as shown on the Project plans 

or as directed by the Engineer.  Payment for this Work will be made as set forth in the 

Special Provisions or at the contract prices for the items of Work involved 

 

b. The cost of repairing damage to detours caused by public traffic will be paid for as 

provided in this Section 3 of these General Provisions.  

 

c. When public traffic is routed through the Work, provision for a passageway through 

construction operations will not be considered as detour construction or detour 

maintenance, and this Work shall conform to and be paid for as provided in Section 6-1.16, 

"Public Convenience" of these General Provisions unless otherwise specified in the 

Special Provisions.  

 

d. Detours used exclusively by the Contractor for hauling materials and equipment shall 

be constructed and maintained by the Contractor at the Contractor's expense.  
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e. The failure or refusal of the Contractor to construct and maintain detours at the proper 

time shall be sufficient cause for suspending the Work until the detours are in 

satisfactory condition for use by public traffic.  

 

f. Where the Contractor's hauling is causing such damage to the detour that its 

maintenance in a condition satisfactory for public traffic is made difficult and 

unusually expensive, the Engineer shall have authority to regulate the Contractor's 

hauling over the detour.  

 

3-1.13 City Directed Change Orders.  The City may at any time during the progress of the 

Work direct the Contractor by Change Orders, being any amendments to the Work or any 

of the Contract Documents, including, but not limited to the Technical Specifications, or 

Project Plans.  Such amendments will in no way void the Agreement, but will be applied 

to amend the Contract Price, if such amendments affect the Contract Price or the Project 

schedule, or if such amendments affect the Project schedule, or any other provision of the 

Contract Documents based on a fair and reasonable valuation of the Change Order in 

accordance with this Section 3 of these General Provisions.  

 

3-1.14 Writing Requirement.  Change Orders and other related amendments to the Technical 

Specifications, the Project Plans, or other Contract Documents may be made only by a 

writing executed by authorized representatives of the City and the Contractor.   

 

3-1.15 Contractor Proposed Change Orders.  Unless the Engineer otherwise authorizes or the 

City and the Contractor otherwise agree, Change Order proposals submitted by the 

Contractor must be submitted to the Engineer no later than the time of the proposed 

change.  The Project Manager shall review the proposed Change Order and respond by 

acknowledging the contract change, or by supplying information and not acknowledging 

a Change Order, or by recommending other action.  If the Project Manager acknowledges 

the contract change, the Contractor shall submit a Change Order to the Project Manager 

as set forth in this Section 3-1.15.  Each Change Order submitted by the Contractor shall 

be accompanied by the following certification executed by an officer of Contractor:  

 

I, __________________________, being the ________________________  of 

_______________________________ (Contractor), declare under penalty of perjury 

under the laws of the State of California, and do personally certify and attest that: I have 

thoroughly reviewed the attached request for Change Order and know its contents, and 

said request for Change Order is made in good faith; that it is supported by truthful and 

accurate data; that the amount requested and the additional time requested accurately 

reflects the allowable expenses that would be incurred, and the time necessary, to 

perform the Change Order; and further, that I am familiar with California Penal Code 

section 72 and California Government Code Section 12650, et seq., pertaining to false 

claims, and further know and understand that submission or certification of a false claim 

may lead to fines, imprisonment, or other severe legal consequences. 

 

3-1.16 All Change Orders.  All proposed Change Orders must be submitted on completed 

Change Order forms provided in the Contract Documents.  All such proposed Change 
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Orders must itemize all cost impacts of the proposed Change Order and include a total 

price for that change order and the amended Contract Price that would become effective 

upon execution of the Change Order.  All proposed Change Orders must specify any 

change in the Project schedule, or in any project milestone including, but not limited to, 

the Time for Completion, under the Change Order.  It is understood that Change Orders 

that do not specify a change in any milestone, including, but not limited to, the Time for 

Completion, must be accomplished by the Time for Completion then in effect.   

 

3-1.17 Change Order Pricing.  Change Order pricing for all Change Orders, whether, additive, 

deductive, or both, will be governed by the following: 

 

a. Prices specified in the Contract Documents will apply to cost impacts involving items 

for which the Contract Documents specify prices. 

 

b. Cost impacts involving items for which the Contract Documents do not specify prices 

may be paid on a lump sum basis as approved by the City.  

 

c. For cost impacts involving items for which the Contract Documents do not specify 

prices, and for which no lump sum amount has been approved by the City, charges or 

credits for the Work will be paid on a time and materials basis in accordance with the 

following and subject to Caltrans Standard Specifications, Section 9-1.04, concerning 

allowable direct charges.  The time and materials payment will be the sum of and 

limited to the direct and indirect costs for labor, materials, equipment and overhead 

calculated as follows: 

 

1. Labor:  The Contractor will be paid the cost of labor for the workers (including 

foremen when authorized by the Engineer), used in the actual and direct 

performance of the Work.  The cost of labor utilized in performing the Work, 

whether the employer is the Contractor, a subcontractor or other entity engaged in 

the performance of the Work, will be the sum of the following: 

 

• Actual Wages:  The actual wages paid will include any employer fringe 

benefit payments to or on behalf of the workers for health and welfare, 

pension, vacation and similar purposes.  The actual wages and fringe 

benefits paid must be at the rates shown on the certified payroll documents 

submitted by the Contractor. 

 

• Labor Surcharge:  The labor surcharge will be as set forth in the latest 

edition of the California Department of Transportation publication entitled 

“Labor Surcharge and Equipment Rental Rates”.  The labor surcharge will 

constitute full compensation for all payments imposed by State or Federal 

laws and for all other payments made to, or on behalf of, workers engaged 

in the performance of the Work, excluding the Actual Wages as defined 

above. 
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• Fixed Markup:  A fixed markup of 15% of the sum of the actual wages 

paid and the labor surcharge applicable to such actual wages, together with 

the actual wage and labor surcharge costs described in this provision will 

constitute full and complete compensation for all overhead, profit, 

incidentals, and any and all other direct or indirect expenses associated 

with furnishing all labor for the Work.  

 

2. Materials:  Materials costs will be the direct costs for materials actually 

exhausted, consumed or entering permanently into the Work, plus a fixed markup 

of 15% of such direct materials costs, which, together with the direct cost of 

materials as described in this provision will constitute full and complete 

compensation for all overhead, profit, incidentals, and any and all other direct or 

indirect expenses associated with furnishing all materials for the Work.  

 

3. Equipment:  All equipment used will be paid in accordance with the rates in  

Section 9-1.04D entitled “Equipment Rental" of the Standard Specifications, 

which is made a part of this Contract, plus a fixed markup of 10% of such 

equipment rates, which, together with the equipment rates as described in this 

provision will constitute full and complete compensation for all overhead, profit, 

incidentals, and any and all other direct or indirect expenses associated with 

furnishing all equipment for the Work. 

 

4. Unless approved in writing in accordance with Section 3-1.14 of these General 

Provisions in advance of performance of the Work, any and all other cost impacts 

(including, but not limited to profit, bond premiums or fees, insurance premiums 

or fees, superintendent labor, clerical expenses, home office expenses, Work site 

office expenses, utility costs, permit costs, and licensing costs) involving items for 

which the Contract Documents do not specify prices, and for which no lump sum 

amount has been approved by the City, will constitute incidentals, full 

compensation for which will be deemed included in the markups for labor, 

material, and equipment specified above, and no additional compensation for such 

cost impacts will be allowed. 

 

3-1.18 Liability Under Unapproved Change Orders.  The Contractor will be solely 

responsible for any and all losses, costs, or liabilities of any kind incurred by the 

Contractor, any subcontractor engaged in the performance of the Work, any party 

supplying material or equipment for the Work or any third party that are incurred 

pursuant to Contractor-proposed Change Orders prior to issuance of an approved Change 

Order executed in accordance with this Section 3 of these General Provisions.  The 

Contractor will have all of the obligations and the City will have all of the rights and 

remedies that are specified in Section 9 of these General Provisions concerning any work 

or resulting losses, costs, or liabilities pursuant to a Contractor proposed Change Order 

before issuance of an approved Change Order executed in accordance with this Section 3 

of these General Provisions.   

 



 

18 

3-1.19 Changes Subject to Contract Documents.  Any changes in the Work and/or the 

Contract Documents pursuant to Change Orders and any other amendments issued in 

accordance with the Contract Documents, including this Section 3 of these General 

Provisions, will in all respects be subject to all provisions of the Contract Documents, 

including, but not limited to, the Technical Specifications and the Project Plans, except as 

modified by such Change Orders or amendments.  

 

3-1.20 Change Order Disputes.   

a. Disputed City Directed Change Orders.  If the Contractor disputes a City- Directed 

Change Order following a reasonable effort by the City and the Contractor to resolve 

the dispute including, at a minimum, a meeting between appropriate representatives 

of the Contractor and the City, the Contractor must commence performing the Work 

consistent with the disputed Change Order within five (5) working days of the last 

meeting between representatives of the Contractor and the City to resolve the dispute, 

or within the time specified in the disputed City-Directed Change Order, whichever is 

later.  In performing Work consistent with a disputed City-Directed Change Order 

pursuant to this Section 3-1.20 the Contractor will have all of the Contractor’s rights 

concerning claims pursuant to the Contract Documents and applicable law.   

b. Disputed Contractor Proposed Change Orders.  If the City disputes a Contractor-

Proposed Change Order, the City and the Contractor will use reasonable efforts to 

resolve the dispute including, at a minimum, holding a meeting between appropriate 

representatives of the Contractor and the City.  Regardless of and throughout any 

such efforts to resolve the dispute the Contractor must continue performing the Work 

irrespective of and unmodified by the disputed Change Order.  In continuing to 

perform the Work, the Contractor will retain all of the Contractor’s rights under 

contract or law pertaining to resolution of disputes and protests between contracting 

parties.  Disputes between the City and the Contractor concerning any Contractor-

Proposed Change Order or other amendment do not excuse the Contractor’s 

obligation to perform the Work in accordance with the Contract Documents 

excluding such Contractor-Proposed Change Order or other amendment by the Time 

for Completion or waive any other Project milestone or other requirement of the 

Contract Documents. 
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SECTION 4 

TRENCHING AND UTILITIES 

AND 

PROJECT FACILITIES 

 

4-1.01 The Construction Safety Orders of the Division of Occupational Safety and Health shall 

apply to all excavations. 

 

a. Detailed plans of protective systems for which the Construction Safety Orders require 

design by a registered professional engineer shall be prepared and signed by an 

engineer who is registered as a Civil Engineer in the State of California, and shall 

include the soil classification, soil properties, soil design calculations that 

demonstrate adequate stability of the protective system, and any other design 

calculations used in the preparation of the plan. 

 

b. No plan shall allow the use of a protective system less effective than that required by 

the Construction Safety Orders.  

 

c. If the detailed plan includes designs of protective systems developed only from the 

allowable configurations and slopes, or Appendices, contained in the Construction 

Safety Orders, the plan shall be submitted at least 5 days before the Contractor intents 

to begin excavation.  If the detailed plan includes designs of protective systems 

developed from tabulated data, or designs for which design by a registered 

professional engineer is required, the plan shall be submitted at least 3 weeks before 

the Contractor intends to begin excavation. 

 

4-1.02 Excavation More Than Four Feet Deep.  In accordance with California Public Contract 

Code Section 7104, if the Work involves excavation more than four feet deep the 

Contractor must promptly notify the City in writing before disturbing: (1) any material 

that the Contractor believes may be hazardous waste, as defined in Section 25117 of the 

Health and Safety Code, that is required to be removed to a Class I, Class II or Class III 

disposal site in accordance with provisions of existing law; any subsurface or latent 

physical conditions at the Work site differing from those indicated; or, (2) any unknown 

physical conditions at the Work site of any unusual nature, different materially from 

those ordinarily encountered and generally recognized as inherent in work of the 

character provided for in the Contract Documents.  The City will promptly investigate 

any such conditions for which notice is given.  If the City finds that the conditions do 

materially differ, or involve hazardous waste, and would cause a decrease or increase in 

the cost or time of performance of the Work, the City will issue a Change Order pursuant 

to Section 3 of these General Provisions.  If a dispute arises between the City and the 

Contractor concerning whether the conditions materially differ, or involve hazardous 

waste, or cause a decrease of increase in the cost or time of performance, the Contractor 

will not be excused from any completion date provided in the Contract Documents, but 

shall proceed with all Work to be performed.  The Contractor will retain all rights under 
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contract or law pertaining to resolution of disputes and protests between contracting 

parties. 

 

4-1.03 Excavation of Five Feet or More.  In accordance with California Labor Code Section 

6705, contractors performing contracts exceeding $25,000 in cost and involving 

excavation five or more feet deep must submit for the City’s acceptance, prior to 

excavation, a detailed plan showing the design of shoring, bracing, sloping, or other 

provisions to be made for worker protection from the hazard of caving ground during 

excavation.  The detailed plan shall include any tabulated data and any design 

calculations used in the preparation of the plan.  Excavation shall not begin until the 

detailed plan has been reviewed and approved.  If the plan varies from the shoring system 

standards, it must be prepared by a registered civil or structural engineer.  

 

4-1.04 Utility Relocation Costs.   

a. In accordance with California Government Code Section 4215, the City assumes the 

responsibility for the timely removal, relocation or protection of existing main or 

trunkline utility facilities located on the Work site if such utilities are not identified by 

the City in the Technical Specifications and/or Project Plans.  The City will 

compensate the Contractor for the costs of locating, repairing damage not due to the 

Contractor’s failure to exercise reasonable care, and removing or relocating existing 

main or trunkline utility facilities located at the Work site and not identified with 

reasonable accuracy in the Technical Specifications and/or Project Plans.  The City 

will also compensate the Contractor for the cost of equipment on the Project 

necessarily idled during such work.  The Contractor will not be assessed liquidated 

damages for Work completion delays caused by the City’s failure to provide for 

removal or relocation of such main or trunkline utility facilities. 

 

b. Nothing in this Section 4-1.04 or the Contract Documents will be deemed to require 

the City to indicate the presence of existing service laterals or appurtenances 

whenever the presence of such utilities on the Work site can be inferred from the 

presence of other visible facilities, such as buildings, meter and junction boxes, on or 

adjacent to the Work site; provided, however, that nothing in this provision or the 

Contract Documents shall relieve the City from identifying main or trunklines in the 

Technical Specifications and/or Project Plans. 

 

c. Nothing in this Section 4-1.04 or the Contract Documents will preclude the City from 

pursuing any appropriate remedy against the utility for delays which are the 

responsibility of the utility. 

 

d. Nothing in this Section 4-1.04 or the Contract Documents will be construed to relieve 

the utility from any obligation as required either by law or by contract to pay the cost 

of removal or relocation of existing utility facilities.  
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e. If the Contractor while performing the Work discovers utility facilities not identified

by the City in the Technical Specifications and/or Project Plans, the Contractor must

immediately notify the City and utility in writing.

f. Either the City or the utility, whichever owns existing main or trunkline utility

facilities located on the Work site, shall have sole discretion to effect repairs or

relocation work or to permit the Contractor to perform such repairs or relocation work

at a reasonable price.

4-1.05 Utility and Non-Highway Facilities

a. The Contractor shall protect from damage utility and other non-highway facilities that

are to remain in place, be installed, relocated or otherwise rearranged.

b. It is anticipated that some or all of the utility and other non-highway facilities, both

above ground and below ground, that are required to be rearranged (as used herein,

rearrangement includes installation, relocation, alteration or removal) as a part of the

highway improvements comprising part of the Work will be rearranged in advance of

construction operations.  Where it is not anticipated that the rearrangement will be

performed prior to construction, or where the rearrangement must be coordinated with

the Contractor's construction operations, the existing facilities that are to be

rearranged will be indicated on the Project Plans or in the Special Provisions.  Where

a rearrangement is indicated on the Project Plans or in the Special Provisions, the

Contractor will have no liability for the costs of performing the work involved in the

rearrangement.

c. The right is reserved to the City and the owners of facilities, or their authorized

agents, to enter upon the highway right of way for the purpose of making those

changes that are necessary for the rearrangement of their facilities or for making

necessary connections or repairs to their properties.  The Contractor shall cooperate

with forces engaged in this Work and shall conduct operations in such a manner as to

avoid any unnecessary delay or hindrance to the Work being performed by the other

forces.  Wherever necessary, the work of the Contractor shall be coordinated with the

rearrangement of utility or other non-highway facilities, and the Contractor shall

make arrangements with the owner of those facilities for the coordination of the

Work.

d. Attention is directed to the possible existence of underground main or trunk line

facilities not indicated on the Project Plans or in the Special Provisions and to the

possibility that underground main or trunk lines may be in a location different from

that which is indicated on the Project Plans or in the Special Provisions.  The

Contractor shall ascertain the exact location of underground main or trunk lines

whose presence is indicated on the Project Plans or in the Special Provisions, the

location of their service laterals or other appurtenances, and of existing service lateral

or appurtenances of any other underground facilities which can be inferred from the

presence of visible facilities such as buildings, meters and junction boxes prior to

doing Work that may damage any of the facilities or interfere with their service.
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e. If the Contractor cannot locate an underground facility whose presence is indicated on 

the Project Plans or in the Special Provisions, the Contractor shall so notify the 

Engineer in writing.  If the facility for which the notice is given is in a substantially 

different location from that indicated on the Project Plans or in the Special Provisions, 

the additional cost of locating the facility will be paid for as provided in Section 3. 

 

f. If the Contractor discovers underground main or trunk lines not indicated on the 

Project Plans or in the Special Provisions, the Contractor shall immediately give the 

Engineer and the Utility Company written notification of the existence of those 

facilities.  The main or trunk lines shall be located and protected from damage as 

directed by the Engineer, and the cost of that work will be paid for as extra work as 

provided in Section 3.  The Contractor shall, if directed by the Engineer, repair any 

damage which may occur to the main or trunk lines.  The cost of that repair work, not 

due to the failure of the Contractor to exercise reasonable care, will be paid for as 

provided in Section 3.  Damage due to the Contractor's failure to exercise reasonable 

care shall be repaired at the Contractor's cost and expense.  

 

g. Where it is determined by the Engineer that the rearrangement of an underground 

facility is essential in order to accommodate the highway improvement and the 

Project Plans and Technical Specifications do not provide that the facility is to be 

rearranged, the Engineer will provide for the rearrangement of the facility by other 

forces or the rearrangement shall be performed by the Contractor and will be paid for 

as provided in Section 3.  

 

h. When ordered by the Engineer in writing, the Contractor shall rearrange any utility or 

other non-highway facility necessary to be rearranged as a part of highway 

improvements comprising part of the Work, and that Work will be paid for as 

provided in Section 3.  

 

i. Should the Contractor desire to have any rearrangement made in any utility facility, 

or other improvement, for the Contractor's convenience in order to facilitate the 

Contractor's construction operations, which rearrangement is in addition to, or 

different from, the rearrangements indicated on the Project Plans or in the Special 

Provisions, the Contractor shall make whatever arrangements are necessary with the 

owners of the utility or other non-highway facility for the rearrangement and bear all 

expenses in connection therewith.  

 

j. The Contractor shall immediately notify the Engineer of any delays to the 

Contractor's operations as a direct result of underground main or trunk line facilities 

which were not indicated on the Project Plans or in the Special Provisions or were 

located in a position substantially different from that indicated on the Project Plans or 

in the Special Provisions, or as a direct result of utility or other non-highway facilities 

not being rearranged as herein provided (other than delays in connection with 

rearrangement made to facilitate the Contractor's construction operations or delays 

due to a strike or labor dispute).  Compensation for the delay will be determined in 

conformance with the provisions in Section 3.  
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4-1.06 Work Site Offices.  Any Work site office facilities used by the Contractor and/or its 

privities must conform to all applicable codes, ordinances and regulations.  The cost of 

such Work site office facilities shall be paid from and included in the Contract Price. 

 

4-1.07 City Rights of Access and Ownership.  The City and its authorized representatives will 

at all reasonable times while such office facilities are located at the Work site (including, 

at a minimum, all times during which the Work is performed), have access to any such 

Work site office facilities used by the Contractor and/or its privities.  With respect to the 

right of access of the City and its authorized representatives, neither the Contractor nor its 

privities shall have a reasonable expectation of privacy pursuant to the Fourth 

Amendment to the Unites States Constitution or other applicable law concerning such 

Work site office facilities used by the Contractor and/or its privities.  Without exception, 

any and all Project related materials located at such Work site facilities will be deemed at 

all times to be City property subject to inspection and copying by the City and its 

authorized representatives at all reasonable times while such facilities are located at the 

Work site (including, at a minimum, all times during which the Work is performed).  Any 

interference by the Contractor or its privities with the City’s rights of access and/or 

ownership pursuant to this Section 4 will constitute a material breach of the Agreement 

subject to any and all remedies available pursuant to the Contract Documents and at law 

and equity. 
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SECTION 5 

PROSECUTION AND PROGRESS OF THE WORK 

 

5-1.01 Beginning of Work. 

 

a. The Contractor shall begin Work within 10 calendar days after receiving notice to 

proceed from the City, and shall diligently prosecute the same to completion within 

the Time for completion specified in this Agreement. 

 

b. Should the Contractor begin Work in advance of receiving notice that this Agreement 

has been approved as above provided, any Work performed by the Contractor in 

advance of the date of approval shall be considered as having been done by the 

Contractor at the Contractor's own risk and as a volunteer unless the Agreement is 

approved.  

 

c. The delivery to the City for execution and approval of the Agreement properly 

executed on behalf of the Contractor and surety and all other required documents in 

accordance with the Agreement shall constitute the Contractor's authority to enter 

upon the Work site and to begin operations, subject to the Contractor's assumption of 

the risk of the disapproval of the Agreement, as above provided, and subject also to 

the following:  

1. The Contractor shall, on commencing operations, take all precautions required for 

public safety and shall observe all the provisions in the Contract Documents. 

2. In the event of disapproval, the Contractor shall at the Contractor's expense do 

that work that is necessary to leave the site in a neat condition to the satisfaction 

of the Engineer.  If the Work done affects any existing road or highway, the 

Contractor shall at the Contractor's expense restore it to its former condition, or 

the equivalent thereof, to the satisfaction of the Engineer.  

3. All Work done according to the Agreement prior to its approval, will, when the 

Agreement is approved, be considered authorized Work and will be paid for as 

provided in the Agreement.  

4. The Contractor shall not be entitled to any additional compensation or an 

extension of time for any delay, hindrance or interference caused by or 

attributable to commencement of Work prior to the date on which the Agreement 

was approved by the City.   

 

5-1.02 Liquidated Damages.  Time is of the essence in the performance of this Agreement.  

The City and the Contractor agree that it will be difficult and/or impossible to determine 

the actual damage which the City will sustain in the event of the Contractor’s failure to 

fully perform the Work or to fully perform all of the Contractor’s obligations that have 

accrued pursuant to the Agreement by the Time for Completion.  Accordingly, the City 
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and the Contractor agree in accordance with California Government Code Section 

53069.85 that the Contractor will forfeit and pay to the City liquidated damages in the 

sum of $1,000 per day for each and every calendar day completion of the Work and/or 

performance of all of the Contractor’s obligations that have accrued pursuant to the 

Agreement is delayed beyond the Time for Completion.  The City and the Contractor 

further agree in accordance with California Government Code Section 53069.85 that the 

liquidated damages sum specified in this provision is not manifestly unreasonable under 

the circumstances existing at the time the Agreement was made, and that the City may 

deduct liquidated damages sums in accordance with this provision from any payments 

due or that may become due the Contractor under the Agreement. 

 

5-1.03 No Damage for Delay Beyond City and Contractor Control.  The Contractor will not 

be held responsible for delays in performance of the Work caused by delay beyond the 

control of both City and Contractor, such as by strikes, lockouts, or labor disturbances 

that are not within the control of the Contractor to resolve, lack or failure of 

transportation, or acts of other government entities.  This provision will not apply where 

the delay would not have occurred but for a previous Contractor caused delay in the 

prosecution of the Work.  The City will not be liable to the Contractor, any subcontractor 

or other entity engaged in the performance of the Work, any supplier, or any other person 

or organization, or to any surety or employee or agent of any of them, for damages 

arising out of or resulting from (i) delays beyond the control of the City and the 

Contractor including but not limited to fires, floods, epidemics, abnormal weather 

conditions, earthquakes and acts of God or acts or neglect by utility owners or other 

contractors performing other work, or (ii) delays caused by the City, its officials, officers, 

employees, agents, or volunteers, or delays caused by the Engineer or the Designer or 

Engineer, which delays are reasonable under the circumstances involved and/or are 

within the contemplation of the City and the Contractor.  An extension of the Time for 

Performance in an amount equal to the time loss due to such delay(s) will be the 

Contractor's sole and exclusive remedy for such delay(s).   

 

5-1.04 No Damage for Contractor Caused Delay.  Contractor shall not be entitled to 

additional compensation for extended field or home office overhead, field supervision, 

costs of capital, interest, escalation charges, acceleration costs or other impacts for any 

delays to the extent such delays are caused by the failure of the Contractor or any 

subcontractor or other entity engaged in performance of the Work to perform the Work in 

accordance with the Contract Documents.  Contractor may be eligible for additional 

compensation in excess of the Contract Price for delays caused by the City and/or its 

privities. 

 

5-1.05 No Damage for Other Delay.  Contractor will not be entitled to damages for delay to the 

Work caused by the following, which the City and Contractor agree will be deemed for 

purposes of California Public Contract Code Section 7102 either not caused by the City, 

and/or within the contemplation of the City and the Contractor, and/or reasonable under 

the circumstances: 
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a. Exercise of the City’s right to sequence the Work in a manner that would avoid 

disruption to the City and other contractors based on:  (1) the failure of the Contractor 

or any subcontractor or other entity engaged in the performance of the Work to 

perform the Work in accordance with the Contract Documents, enforcement by the 

City or any other governmental agency of competent jurisdiction of any government 

act or regulation, or (2) enforcement by the City of any provisions of the Agreement. 

 

b. Requests for clarification or information concerning the Contract Documents or 

proposed Change Orders or modifications to the Contract Documents, including 

extensive and/or numerous such requests for clarification or information or proposed 

Change Orders or modifications, provided such clarifications or information or 

proposed Change Orders or modifications are processed by the City or its 

representatives in a reasonable time in accordance with the Contract Documents. 

 

5-1.06 Delays Caused by the City and/or Its Privities.  Either the City or the Contractor may 

propose a change in the Time for Completion for delays that are purported to be caused 

by the City and/or its privities and that are not reasonable under the circumstances 

involved and/or that are not within the contemplation of the City and the Contractor.  

Such proposed changes in the Time for Completion will constitute Change Order 

proposals subject to Section 3 of these General Provisions.  In accordance with Section 3 

of these General Provisions, the City and the Contractor may agree upon pricing for the 

cost impacts, if any, resulting from such delays.  If such pricing is in anticipation of cost 

impacts that may occur, but have not yet occurred, the City will be obligated to pay the 

Contractor for such anticipated impacts in accordance with the Agreement and any 

applicable, approved Change Orders only to the extent the Contractor actually incurs the 

anticipated cost impacts.  Notwithstanding anything to the contrary in Section 3 of these 

General Provisions, the City and the Contractor may agree to a daily rate or cap or lump 

sum that will apply to the cost impacts, if any, resulting from delay purportedly caused by 

the City and/or its privities subject to this Section 5-1.06.  However, if such daily rate or 

cap or lump sum is in anticipation of cost impacts that have not yet occurred, the City 

will be obligated to pay such daily rate or cap or lump sum only to the extent the 

Contractor actually incurs such cost impacts. 

 

5-1.07 Weather Delays.  Extensions of the Time for Completion will not be allowed for 

weather conditions that are consistent with the historical rain days reflected in historical 

weather data of the National Oceanographic and Atmospheric Administration (NOAA) of 

the U.S. Department of Commerce for the record station that is nearest or most applicable 

to the Work site.  Extensions of the Time for Completion for delays due to adverse 

weather will be allowed only if the number of rain days exceeds those that can be 

anticipated based on the NOAA data and the Contractor can verify to the City’s 

reasonable satisfaction that such adverse weather caused actual delay in the timely 

completion of the Work.  No extensions of the Time for Completion will be granted for 

rain days that exceed those that can be anticipated based on the NOAA data and that 

merely result in delays that do not or would not, themselves, result in failure to complete 

the Work by the Time for Completion.   

 



 

27 

5-1.08 Delay Claims.  Whenever the Contractor claims a delay for which the Time for 

Completion may be extended, the Contractor must request an extension of time within 

five (5) days of the start of the delay.  The request must be in writing and describe in 

detail the cause for the delay, and, if possible, the foreseeable extent of the delay. 

 

5-1.09 Contractor Coordination of the Work. 

 

a. The City reserves the right to do other work in connection with or in the vicinity of 

the Project by contract or otherwise, and Contractor shall at all times conduct the 

Work so as to impose no hardship on the City, others engaged in the Work or other 

contractors working at the Work site.  The Contractor will adjust, correct and 

coordinate the Work with the work of others so that no delays result in the Work or 

other work at or near the Work site. 

 

b. If any part of the Work depends for proper execution or results upon the work of the 

City or any other contractor, the Contractor will, before proceeding with such Work, 

promptly report to the City any apparent discrepancies or defects in such other Work.  

Failure of the Contractor to promptly report any apparent discrepancy or defect will 

be deemed an acceptance of the City’s or other contractor's Work as fit and proper. 

 

c. The Contractor will anticipate the relations of the various trades to the progress of the 

Work and will ensure that required anchorage or blocking is furnished and set at 

proper times.  Anchorage and blocking necessary for each trade shall be part of the 

Work except where stated otherwise. 

 

d. The Contractor will provide proper facilities at all times for access of the City, the 

Engineer, Designer, and other authorized City representatives to conveniently 

examine and inspect the Work. 

 

e. Should construction be under way by other forces or by other contractors within or 

adjacent to the limits of the Work specified or should work of any other nature be under 

way by other forces within or adjacent to those limits, the Contractor shall cooperate 

with all the other contractors or other forces to the end that any delay or hindrance to their 

work will be avoided.  The right is reserved to the City to perform other or additional work at 

or near the site (including material sources) at any time, by the use of other forces.  

 

f. When two (2) or more contractors are employed on related or adjacent work, or obtain 

materials from the same material source, each shall conduct their operations in such a 

manner as not to cause any unnecessary delay or hindrance to the other.  

 

g. Each contractor shall be responsible to the other for all damage to Work, to persons or 

property caused to the other by their operations, and for loss caused the other due to 

unnecessary delays or failure to finish the work within the time specified for completion.  

 

 



 

28 

5-1.10 Differing Site Conditions. 

 

a. During the progress of the Work, if subsurface or latent physical conditions are 

encountered at the site differing materially from those indicated in the Agreement or 

if unknown physical conditions of an unusual nature, differing materially from those 

ordinarily encountered and generally recognized as inherent in the Work, are 

encountered at the site, the Contractor shall promptly notify the City in writing of the 

specific differing conditions before they are disturbed and before the affected work is 

performed. 

 

b. Upon written notification, the Engineer will investigate the conditions, and if the 

Engineer determines that the conditions materially differ and cause an increase or 

decrease in the cost or time required for the performance of any Work, an adjustment, 

excluding loss of anticipated profits, will be made and the Agreement modified in 

writing accordingly.  The Engineer will notify the Contractor of the Engineer's 

determination whether or not an adjustment of the contract is warranted.  

 

c. No Agreement adjustment that results in a benefit to the Contractor will be allowed 

unless the Contractor has provided the written notice required in this Section 5-1.10.  

 

d. Any Agreement adjustment warranted due to differing site conditions will be made in 

accordance with the provisions in Section 3 of these General Provisions, “Changes in 

Work,” except as otherwise provided.  

 

5-1.11 Relief From Maintenance And Responsibility. 

 

a. Upon the request of the Contractor, the City may relieve the Contractor of the duty of 

maintaining and protecting certain portions of the Work, which have been completed 

in all respects in accordance with the requirements of the Agreement and to the 

satisfaction of the Engineer, and thereafter except with the Contractor's consent, the 

Contractor will not be required to do further Work thereon.  In addition, such action 

by the City will relieve the Contractor of responsibility for injury or damage to those 

completed portions of the Work resulting from use by public traffic or from the action 

of the elements or from any other cause but not from injury or damage resulting from 

the Contractor's own operations or from the Contractor's negligence.  

 

b. However, nothing in this Section 5-1.11 providing for relief from maintenance and 

responsibility will be construed as relieving the Contractor of full responsibility for 

making good any defective Work or materials found at any time before the formal 

written acceptance of the entire Agreement by the City.  
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SECTION 6 

CONTRACTOR RESPONSIBILITIES 

 

6-1.01 Eligibility.  By executing the Agreement, the Contractor certifies that the Contractor is 

not ineligible to perform work on public works projects pursuant to California Labor 

Code Sections 1777.1 or 1777.7.  In accordance with California Public Contract Code 

Section 6109(a), contractors who are ineligible to perform work on public works projects 

pursuant to California Labor Code Sections 1777.1 or 1777.7 may neither bid on, be 

awarded or perform the Work.  To the full extent permitted by law the Contractor shall 

hold harmless and indemnify the City from and against any and all damages, costs, and 

liability arising from or as a consequence of any violation of Public Contract Code 

Section 6109. 

 

6-1.02 Supervision of the Work.  The Contractor will be solely responsible for the performance 

of the Work, including portions of the Work to be performed by subcontractors.  The 

Contractor is charged with ensuring that all orders or instructions from the City, Engineer 

or Designer are disseminated to and followed by all subcontractors engaged in 

performance of the Work.  The Contractor will supervise the Work using the Contractor’s 

best skill and attention.  At any time during the progress of the Work, the City, the 

Engineer, or the Designer may require the Contractor and/or subcontractors engaged in 

performance of the Work to attend a project meeting and the Contractor will attend, and 

ensure the attendance of any subcontractors whose attendance is required by the City 

and/or advisable in light of the matters to be addressed at the meeting.   

 

6-1.03 Contractor's Superintendent.  The Contractor will keep on the Work, throughout its 

progress, a competent superintendent and any necessary assistants, all satisfactory to the 

City.  The Contractor shall designate in writing before starting Work the superintendent 

who shall have the authority to represent and act for the Contractor.  The authorized 

representative shall be present at the site of the Work at all times while work is actually 

in progress.  When Work is not in progress and during periods when Work is suspended, 

arrangements acceptable to the Engineer shall be made for any emergency Work that may 

be required.  Whenever the Contractor or the Contractor’s authorized representative is not 

present on any particular part of the Work where it may be desired to give direction, 

orders will be given by the Engineer, which shall be received and obeyed by the 

superintendent or foreman who may have charge of the particular Work in reference to 

which the orders are given.  Any order given by the Engineer, not otherwise required by 

the specifications to be in writing, will on request of the Contractor, be given or 

confirmed by the Engineer in writing.  The superintendent may not be changed without 

the consent of the City.  The superintendent will represent the Contractor and all 

directions given by the City to the superintendent will bind the Contractor in accordance 

with the Agreement.  Superintendent time included in Contractor’s completed bid 

schedule and/or in approved Change Orders, if any, must be included in Contractor’s 

approved overhead rate and may not be charged as a direct cost.  

 

6-1.04 Competent Employees.  The Contractor must at all times enforce strict discipline and 

good order among the Contractor’s employees and may not employ on the Work any 
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unfit person or anyone not skilled in the Work assigned, or anyone incompetent or unfit 

for the duties of that person.  When the City determines that a Contractor employee does 

not satisfy the requirements of this Section 6-1.04, upon notice from the City, the 

Contractor must ensure that employee performs no further Work and is no longer present 

at the Work site.  Any such Contractor employee may not again be employed on the 

Work without City approval.  If any subcontractor or person employed by the Contractor 

shall appear to the Engineer to be incompetent or to act in a disorderly or improper 

manner, they shall be discharged immediately on the request of the Engineer, and that 

person shall not again be employed on the work. 

 

6-1.05 Items Necessary for Proper Completion of the Work.  Except as otherwise noted in 

the Contract Documents, the Contractor will provide and pay for all labor, materials, 

equipment, permits, fees, licenses, facilities and services necessary for the proper 

execution and timely completion of the Work in accordance with the Contract 

Documents. 

 

6-1.06 Construction Reports.  The Contractor must submit daily construction logs detailing the 

daily progress of the Work to the Engineer on a weekly basis. 

 

6-1.07 Subcontracting.   

 

a. By executing the Agreement, the Contractor certifies that no subcontractor included 

on the list of proposed subcontractors submitted with the Contractor’s bid is ineligible 

to perform work on public works projects pursuant to California Labor Code Sections 

1777.1 or 1777.7.  In accordance with California Public Contract Code Section 

6109(a), subcontractors who are ineligible to perform work on public works projects 

pursuant to California Labor Code Sections 1777.1 or 1777.7 may neither bid on, be 

awarded or perform as a subcontractor on the Work.  In accordance with California 

Public Contract Code Section 6109(b), any contract on a public works project entered 

into between a contractor and a debarred subcontractor is void as a matter of law.  

The Contractor will ensure that no debarred subcontractor receives any public money 

for performing the Work, and that any public money that may have been paid to a 

debarred subcontractor for the Work is returned to the City.  The Contractor will be 

responsible for payment of wages to workers of a debarred subcontractor who has 

been allowed to perform the Work. 

 

b. The Agreement and the performance of the Work are subject to the requirements of 

the Subletting and Subcontracting Fair Practices Act codified at California Public 

Contract Code Section 4100 and following.  If the Contractor fails to specify a 

subcontractor or specifies more than one subcontractor for the same portion of the 

Work in excess of one-half of 1 percent of the Contractor’s total bid, the Contractor 

agrees that the Contractor is fully qualified to perform that portion of the Work with 

the Contractor’s own forces, and that the Contractor will perform that portion of the 

Work with the Contractor’s own forces.  If after award of the Agreement the 

Contractor subcontracts, except as provided for in California Public Contract Code 

Sections 4107 or 4109, any such portion of the Work, the Contractor will be subject 
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to the penalties set forth in California Public Contract Code Sections 4110 and 4111, 

including cancellation of the Agreement, assessment of a penalty of up to 10 percent 

of the amount of the subcontract, and disciplinary action by the Contractors State 

License Board.   

 

c. No contractual relationship exists between the City and any subcontractor engaged in 

performance of the Work.   

 

d. Incorporation of Contract Documents.  The Contractor must incorporate the Contract 

Documents in each contract with a subcontractor engaged in the performance of the 

Work.  The Contractor will be solely responsible for any delay or additional costs 

incurred as a result of its failure to provide adequate or accurate project information 

to a subcontractor that results in improper submittals and/or work, or time or other 

impacts.  The Contractor will have all of the obligations and the City will have all of 

the remedies that are specified in Section 9 of these General Provisions concerning 

any subcontracted work.  Subcontracts shall also contain certification by the 

subcontractor that the subcontractor is experienced in and qualified to do, and 

knowledgeable about, the subcontracted Work.  Copies of subcontracts shall be 

available to the Engineer upon written request, and shall be provided to the Engineer 

at the time any litigation against the City concerning the project is filed.  

 

e. Coordination of Subcontract Work:  The Contractor is responsible for scheduling the 

Work of subcontractors so as to avoid delay or injury to either Work or materials. 

 

f. The Contractor shall give personal attention to the fulfillment of the Contract and 

shall keep the work under the Contractor's control.  

 

g. The Contractor shall perform, with the Contractor's own organization, contract Work 

amounting to not less than 50 percent of the original total contract price, except that 

any designated "Specialty Items" may be performed by subcontract and the amount of 

any designated "Specialty Items" performed by subcontract may be deducted from the 

original total contract price before computing the amount of Work required to be 

performed by the Contractor with the Contractor's own organization.  When items of 

Work in the Engineer's Estimate are preceded by the letters (S) or (S-F), those items 

are designated as "Specialty Items." Where an entire item is subcontracted, the value 

of Work subcontracted will be based on the Agreement item bid price.  When a 

portion of an item is subcontracted, the value of Work subcontracted will be based on 

the estimated percentage of the Agreement item bid price, determined from 

information submitted by the Contractor, subject to approval by the Engineer.  

 

h. Before Work is started on a subcontract, the Contractor shall file with the Engineer a 

written statement showing the Work to be subcontracted, the names of the 

subcontractors and the description of each portion of the Work to be subcontracted.  
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i. Pursuant to the provisions of Section 6109 of the Public Contract Code, the 

Contractor shall not perform Work on a public works project with a subcontractor 

who is ineligible to perform Work on the public works project pursuant to Section 

1777.1 or 1777.7 of the Labor Code.  

 

j. When a portion of the Work which has been subcontracted by the Contractor is not 

being prosecuted in a manner satisfactory to the City, the subcontractor shall be 

removed immediately on the request of the City and shall not again be employed on 

the Work.  

 

k. The roadside production of materials produced by other than the Contractor's forces 

shall be considered as subcontracted.  Roadside production of materials shall be 

construed to be production of aggregates of all kinds with portable, semiportable or 

temporary crushing or screening, proportioning and mixing plants established or 

reopened for the purpose of supplying aggregate or material for a particular project or 

projects.  The erection, establishment or reopening of the plants and the operation 

thereof in the production of materials for use on the Work shall conform to the 

requirements relating to labor set forth in these General Provisions and in the Special 

Provisions.  

 

6-1.08    Insurance.   

 

Contractor shall procure and maintain for the duration of the Contract insurance against 

claims for injuries to persons or damages to property which may arise from or in 

connection with the performance of the Work hereunder by the Contractor, his agents, 

representatives, employees or subcontractors. 

 

a.       All required insurance shall be provided in the form of “occurrence”-type policies 

underwritten by admitted insurers in the State of California with a rating of A:VII or 

better from the current year Best Rating Guide.  All policies must be issued at the 

expense of the Contractor and must be maintained at the Contractor’s expense 

throughout the performance of the Work.   

 

b.      The Contractor and any subcontractors engaged in performance of the Work must 

secure payment of workers compensation in accordance with California Labor Code 

Section 3700 and other applicable law.  The Contractor must verify that all 

Subcontractors comply with this requirement.   

 

c.       Within ten working days following date of notice of award the Contractor must 

submit to the Agency along with executed copies of all other documents specified in 

the Contract Check List certificates of insurance and endorsements evidencing that 

the Contractor has in effect and will maintain throughout the performance of the 

Work the following kinds and amounts of insurance against claims for injuries to 

persons or damages to property which may arise from or in connection with the 

performance of the work hereunder by the Contractor, his agents, representatives, 

employees or subcontractors: 
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Minimum Scope of Insurance 

Coverage shall be at least as broad as: 

1.      Insurance Services Office Commercial General Liability coverage (occurrence 

form CG 0001). 

2.      Insurance Services Office form number CA 0001 (Ed. 1/87) covering 

Automobile Liability, code 1 (any auto). 

3.      Workers’ Compensation insurance as required by the State of California and 

Employer’s Liability Insurance. 

4.      Coverage shall not extend to any indemnity coverage for the active 

negligence of the additional insured in any case where an agreement to 

indemnify the additional insurance would be invalid under Subsection (b) of 

Section 2782 of the Civil Code. 

 

Minimum Limits of Insurance 

Contractor shall maintain limits no less than: 

1.      General Liability: $2,000,000 per occurrence for bodily injury, personal injury 

and property damage including operations, products and completed 

operations. If Commercial General Liability Insurance or other form with a 

general aggregate limit is used, either the general aggregate limit shall apply 

separately to this project/location or the general aggregate limit shall be twice 

the required occurrence limit. 

2.      Automobile Liability: $2,000,000 per accident for bodily injury and property 

damage. 

3.      Employer’s Liability: $1,000,000 per accident for bodily injury or disease. 

 

Deductibles and Self-Insured Retentions 

Any deductibles or self-insured retentions must be declared to and approved by the 

City. At the option of the City, either: (1) the insurer shall reduce or eliminate such 

deductibles or self-insured retentions as respects the City, its officers, officials, 

employees and volunteers; or (2) the Contractor shall provide a financial guarantee 

satisfactory to the City guaranteeing payment of losses and related investigations, 

claim administration and defense expenses. 

 

Other Insurance Provisions 

The general liability and automobile liability policies are to contain, or be endorsed 

to contain, the following provisions:  

1.      The City, its officers, officials, employees, and volunteers are to be covered 

as additional insureds with respect to liability arising out of automobiles  and 

other vehicles owned, leased, hired or borrowed by or on behalf of the 

contractor; and with respect to liability arising out of work or operations 

performed by or on behalf of the Contractor including materials, parts or 

equipment furnished in connection with such work or operations. General and 

auto liability coverage can be provided in the form of an endorsement to the 

Contractor’s insurance, or as a separate owner’s policy. 
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2.      For any claims related to this project, the Contractor’s insurance coverage 

shall be primary insurance as respects the City, its officers, officials, 

employees, and volunteers. Any insurance or self-insurance maintained by the 

City, its officers, officials, employees, or volunteers shall be excess of the 

Contractor’s insurance and shall not contribute with it.  

3.      Each insurance policy required by this clause shall be endorsed to state that 

coverage shall not be canceled by either party, except after thirty (30) days’ 

prior written notice by certified mail, return receipt requested, has been given 

to the City.  

4.      Coverage shall not extend to any indemnity coverage for the active 

negligence of the additional insured in any case where an agreement to 

indemnify the additional insured would be invalid under Subsection (b) 

of Section 2782 of the Civil Code. 

 

Waiver of Subrogation 

The worker’s compensation policy is to be endorsed with a waiver of subrogation.  

The insurance company, in its endorsement, agrees to waive all rights against the 

City, its officers, officials, employees and volunteers for losses paid under the 

terms of this policy which arise from the work performed by the named insured 

for the City. 

 

Verification of Coverage 

Contractor shall furnish the City with original certificates and amendatory 

endorsements as approved by the City effecting coverage required by this clause. 

The endorsements should be on forms provided by the City or on other than the 

City’s forms, provided those endorsements or policies conform to the 

requirements. All certificates and endorsements are to be received and approved 

by the City before work commences. The City reserves the right to require 

complete, certified copies of all required insurance policies, including 

endorsements effecting the coverage required by these specifications at any time. 

 

Subcontractors 

Contractor shall include all subcontractors as insureds under its policies or shall 

furnish separate certificates and endorsements for each subcontractor. All 

coverages for subcontractors shall be subject to all of the requirements stated 

herein. 

 

d. For each insurance policy required under the Agreement (except for the required 

workers compensation insurance policy) the Contractor must provide 

endorsements that add the City, its officers, officials, employees and volunteers as 

an additional insured.  Such endorsements must:  provide that the insurance 

required to be furnished by the Contractor will be primary as regards the City, and 

that the City’s insurance will be excess of and not contribute to the insurance 

required to be furnished by the Contractor; that the City will receive 30 day 

written notice of any reduction or cancellation of such insurance required to be 

furnished by the Contractor; and include a severability of interest clause 
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acceptable to the City.  Said endorsement shall be at least as broad as Insurance 

Services Office form number CG2010 (Ed. 11/85). 

6-1.09 Indemnities.

a. The Contractor will take all responsibility for the Work, and will bear all losses and

damages directly or indirectly resulting to the Contractor, any subcontractors engaged

in performance of the Work, the City, its officials, officers, employees, agents,

volunteers and consultants, and to third parties on account of the performance or

character of the Work, unforeseen difficulties, accidents, or occurrences of other

causes predicated on active or passive negligence of the Contractor or of any

subcontractor engaged in performance of the Work.  To the fullest extent permitted

by law the Contractor will indemnify, defend and hold harmless the City, its officials,

officers, employees, agents, volunteers and consultants from and against any or all

loss, liability, expense, claims, costs (including costs of defense), suits, and damages

of every kind, nature and description (including, but not limited to, penalties resulting

from exposure to hazards in violation of the California Labor Code) directly or

indirectly arising from the performance of the Work (“Claims”).

b. The Contractor will indemnify, defend and hold harmless the City, the City’s

officials, officers, employees, volunteers, agents and the Engineer and Designer for

all liability on account of any patent rights, copyrights, trade names or other

intellectual property rights that may apply to the Contractor’s performance of the

Work.  The Contractor will pay all royalties or other charges as a result of intellectual

property rights that may apply to methods, types of construction, processes, materials,

or equipment used in the performance of the Work, and will furnish written assurance

satisfactory to the City that any such charges have been paid.

c. The Contractor assumes all liability for any accident or accidents resulting to any

person or property as a result of inadequate protective devices for the prevention of

accidents in connection with the performance of the Work.  The Contractor will

indemnify, defend, and hold harmless the City and its officials, officers, employees,

agents, volunteers and consultants from such liability.

d. Approval of the Contractor’s certificates of insurance and/or endorsements does not

relieve the Contractor of liability under Sections 6-1.08 or 6-1.09 hereof.  The

Contractor will defend, with legal counsel reasonably acceptable to the City, any

action or actions filed in connection with any Claims and will pay all related costs

and expenses relating thereto, including attorney's fees incurred.  The Contractor will

promptly pay any judgment rendered against the City, its officials, officers,

employees, agents, volunteers or consultants for any Claims.  In the event the City, its

officials, officers, employees, agents, volunteers or consultants is made a party to any

action or proceeding filed or prosecuted against Contractor for any Claims,

Contractor agrees to pay the City, its officials, officers, employees, agents, volunteers

and consultants any and all costs and expenses incurred in such action or proceeding,

including but not limited to, reasonable attorneys' fees. “Claims” as used herein shall
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include all demands or requests for payment, reimbursement or damages whatsoever 

in any way involving the Agreement or the Work related thereto. 

e. In accordance with California Civil Code Section 2782(a), nothing in the Agreement

will be construed to indemnify the City for its sole negligence, willful misconduct, or

for defects in design furnished by City.  In accordance with California Civil Code

Section 2782(b), nothing in the Agreement will be construed to impose on the

Contractor or to relieve the City from liability for the City’s active negligence.  By

execution of the Contract Documents the Contractor acknowledges and agrees that

the Contractor has read and understands the insurance and indemnity requirements of

the Contract Documents, which are material elements of consideration.

6-1.10 Licenses/Permits.  The Contractor must, without additional expense to the City, obtain

all licenses, permits and other approvals required for the performance of the Work. 

6-1.11 California Labor Code Requirements.

a. In accordance with California Labor Code Section 1810, eight (8) hours of labor in

performance of the Work shall constitute a legal day’s work under the Agreement.

b. In accordance with California Labor Code Section 1811, the time of service of any

worker employed in performance of the Work is limited to eight hours during any one

calendar day, and forty hours during any one calendar week, except in accordance

with California Labor Code Section 1815, which provides that work in excess of eight

hours during any one calendar day and forty hours during any one calendar week is

permitted upon compensation for all hours worked in excess of eight hours during

any one calendar day and forty hours during any one calendar week at not less than

one-and-one-half times the basic rate of pay.

c. The Contractor and its subcontractors will forfeit as a penalty to the City $25 for each

worker employed in the performance of the Work for each calendar day during which

the worker is required or permitted to work more than eight (8) hours in any one

calendar day, or more than forty (40) hours in any one calendar week, in violation of

the provisions of California Labor Code Section 1810 et seq.

d. In accordance with California Labor Code Section 1773.2, the City has determined

the general prevailing wages in the locality in which the Work is to be performed for

each craft or type of work needed to be as published by the State of California

Department of Industrial Relations, Division of Labor Statistics and Research, a copy

of which is on file in the Public Works Department and shall be made available on

request.  The Contractor and subcontractors engaged in the performance of the Work

shall pay no less than these rates to all persons engaged in performance of the Work.

e. In accordance with California Labor Code Section 1775, the Contractor and any

subcontractors engaged in performance of the Work must comply with Labor Code

Section 1775, which establishes a penalty of up to $200 per day for each worker
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engaged in the performance of the Work that the Contractor or any subcontractor 

pays less than the specified prevailing wage.  The amount of such penalty shall be 

determined by the Labor Commissioner.  The Contractor or subcontractor shall pay 

the difference between the prevailing wage rates and the amount paid to each worker 

for each calendar day or portion thereof for which each worker was paid less than the 

prevailing wage rate.  If a subcontractor worker engaged in performance of the Work 

is not paid the general prevailing per diem wages by the subcontractor, the Contractor 

is not liable for any penalties therefore unless the Contractor had knowledge of that 

failure or unless the Contractor fails to comply with all of the following requirements: 

1. The contract executed between the Contractor and the subcontractor for the

performance of part of the Work must include a copy of the provisions of

California Labor Code Sections 1771, 1775, 1776, 1777.5, 1813, and 1815.

2. The Contractor must monitor payment of the specified general prevailing rate of

per diem wages by the subcontractor by periodic review of the subcontractor’s

certified payroll records.

3. Upon becoming aware of a subcontractor’s failure to pay the specified prevailing

rate of wages, the Contractor must diligently take corrective action to halt or

rectify the failure, including, but not limited to, retaining sufficient funds due the

subcontractor for performance of the Work.

4. Prior to making final payment to the subcontractor, the Contractor must obtain an

affidavit signed under penalty of perjury from the subcontractor that the

subcontractor has paid the specified general prevailing rate of per diem wages

employees engaged in the performance of the Work and any amounts due

pursuant to California Labor Code Section 1813 and a copy of such affidavit shall

be provided to the Engineer within 14 days of its execution by the subcontractor.

5. In accordance with California Labor Code Section 1771.4, the project is subject to

compliance monitoring and enforcement by the Department of Industrial

Relations. In accordance with California Labor Code Section 1776, the Contractor

and each subcontractor engaged in performance of the Work, must keep accurate

payroll records showing the name, address, social security number, work

classification, straight time and overtime hours worked each day and week, and

the actual per diem wages paid to each journeyman, apprentice, worker, or other

employee employed in performance of the Work.  Each payroll record must

contain or be verified by a written declaration that it is made under penalty of

perjury, stating that the information contained in the payroll record is true and

correct and that the employer has complied with the requirements of Sections

1771, 1811, and 1815 for any work performed by the employer’s employees on

the public works project.  The payroll records required pursuant to California

Labor Code Section 1776 must be certified and must be available for inspection

by the City and its authorized representatives, the Division of Labor Standards

Enforcement, and the Division of Apprenticeship Standards of the Department of
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Industrial Relations and must otherwise be available for inspection in accordance 

with California Labor Code Section 1776.  In addition, in accordance with 

California Labor Code Section 1771.4, the Contractor and its subcontractor(s) 

shall furnish the records specified in California Labor Code Section 1776 directly 

to the Labor Commissioner at least monthly (or more frequently if specified in the 

Contract Documents); and in a format prescribed by the Labor Commissioner. 

6. In accordance with California Labor Code Section 1771.4, the Contractor shall

post job site notices, as prescribed by regulation.

f. By executing the Agreement, in accordance with California Labor Code Section

1771(a), the Contractor represents that it and all of its Subcontractors are currently

registered and qualified to perform public work pursuant to Labor Code Section

1725.5.  The Contractor covenants that any additional or substitute Subcontractors

will be similarly registered and qualified.

g. In accordance with California Labor Code Section 1777.5, the Contractor, on behalf

of the Contractor and any subcontractors engaged in performance of the Work, will

be responsible for ensuring compliance with California Labor Code Section 1777.5

governing employment and payment of apprentices on public works contracts.

h. In case it becomes necessary for the Contractor or any subcontractor engaged in

performance of the Work to employ on the Work any person in a trade or occupation

(except executive, supervisory, administrative, clerical, or other non manual workers

as such) for which no minimum wage rate has been determined by the Director of the

Department of Industrial Relations, the Contractor must pay the minimum rate of

wages specified therein for the classification which most nearly corresponds to Work

to be performed by that person.  The minimum rate thus furnished will be applicable

as a minimum for such trade or occupation from the time of the initial employment of

the person affected and during the continuance of such employment.

6-1.12 Laws and Ordinances.  The Contractor and all subcontractors engaged in the 

performance of the Work must conform to the following specific rules and regulations as 

well as all other laws, ordinances, rules and regulations that apply to the Work.  Nothing 

in the Technical Specifications or Project Plans is to be construed to permit Work not 

conforming to these codes: 

◼ National Electrical Safety Code, U. S. Department of Commerce

◼ National Board of Fire Underwriters' Regulations

◼ California Building Standards Code as adopted by the City

◼ Manual of Accident Prevention in Construction, latest edition, published by

◼ A.G.C. of America

◼ Industrial Accident Commission's Safety Orders, State of California

◼ Regulations of the State Fire Marshall (Title 19, California Code of Regulation) and

Applicable Local Fire Safety Codes
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◼ Labor Code of the State of California - Division 2, Part 7, Public Works and Public

Agencies.

6-1.13 Guaranty.  The Contractor guarantees all of the Work for one year from the date the City

accepts the Work.  Upon receiving written notice of a need for repairs which are directly 

attributable to defective materials or workmanship the Contractor must make good any 

defects arising or discovered in any part of the Work by diligently commencing the 

necessary repairs within seven (7) days from the date of notice from the City.  If the 

Contractor fails to make good any defects in the Work in accordance with this Section 6-

1.13, in addition to any other available remedy under the contract or at law or equity, the 

City may make good or have made good such defects in the Work and deduct the cost 

from amounts that may be due or become due the Contractor, and/or call on the 

Contractor’s maintenance bond for the cost of making good such defects and for the 

City’s reasonable legal costs, if any, of recovering against the bond.  The Contractor will 

remain responsible for repairing any Work found to be defective regardless of when such 

defect is discovered by the City. 

6-1.14 Safety.

a. In accordance with generally accepted construction practices and applicable law, the

Contractor will be solely and completely responsible for conditions of the Work site,

including safety of all persons and property during performance of the Work.  This

requirement will apply continuously and not be limited to normal working hours.  For

purposes of California Labor Code Section 6400 and related provisions of law, the

Contractor and the Contractor’s privities and any other entities engaged in the

performance of the Work will be “employers” responsible for furnishing employment

and a place of employment that is safe and healthful for the employees, if any, of such

entities engaged in the performance of the Work.  Neither the City nor its officials,

officers, employees, agents, volunteers or consultants will be “employers” pursuant to

California Labor Code Section 6400 and related provisions of law with respect to the

Contractor, the Contractor’s privities or other entities engaged in the performance of

the Work.

b. Review and inspection by the City, the Designer or the Engineer, and/or other

representatives of the City of the Contractor's performance of the Work will not

constitute review of the adequacy of the Contractor's safety measures in, on, or near

the Work site.  Such reviews and inspections do not relieve the Contractor of any of

the Contractor’s obligations under the Contract Documents and applicable law to

ensure that the Work site is maintained and the Work is performed in a safe manner.

c. The Contractor will be solely responsible for the implementation and maintenance of

safety programs to ensure that the Work site is maintained and the Work is performed

in a safe manner in accordance with the Contract Documents and applicable law.
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d. Within ten (10) working days following date of notice of award the Contractor must

submit to the City a copy of the Contractor’s Safety Plan.

e. The Contractor must furnish and place proper guards and systems for the prevention

of accidents, including, but not limited to, those systems required pursuant to Title 8,

Section 1670 and following Sections of the California Code of Regulations

concerning safety belts and nets.  The Contractor must provide and maintain any

other necessary systems or devices required to secure safety of life or property at the

Work site in accordance with accepted standards of the industry and applicable law.

The Contractor must maintain during all night hours sufficient lights to prevent

accident or damage to life or property.

6-1.15 Load Limitations.

a. Unless expressly permitted in the Special Provisions, construction equipment or

vehicles of any kind which, laden or unladen, exceed the maximum weight limitations

set forth in Division 15 of the Vehicle Code, shall not be operated over completed or

existing treated bases, surfacing, pavement or structures in any areas within the limits

of the Project.

b. After application of the curing seal, no traffic or Contractor's equipment will be

permitted on cement treated base or lean concrete base for a period of 72 hours.  After

72 hours, traffic and equipment operated on the base shall be limited to that used in

paving operations and placing additional layers of cement treated base.  No traffic or

Contractor's equipment will be permitted on treated permeable base except for that

equipment required to place the permeable base and the subsequent layer of

pavement.  Trucks used to haul treated base, portland cement concrete, or asphalt

concrete shall enter onto the base to dump at the nearest practical entry point ahead of

spreading equipment.  Empty haul trucks shall exit from the base at the nearest

practical exit point.  Entry and exit points shall not be more than 1,000 feet ahead of

spreading equipment except in locations where specifications prohibit operation of

trucks outside the area occupied by the base or where steep slopes or other conditions

preclude safe operation of hauling equipment.  In those locations, entry and exit

points shall be established at the nearest point ahead of spreading equipment

permitted by specifications and allowing safe operation of hauling equipment.

Damage to curing seal or base shall be repaired promptly by the Contractor, at the

Contractor's expense, as directed by the Engineer.

c. Within the limits of the Project and subject to the control of the Engineer, and

provided that the Contractor, at the Contractor's expense, shall provide such

protective measures as are deemed necessary by the Engineer and shall repair any

damage caused by the operations, the Contractor will be permitted to:

1. Make transverse crossings of those portions of an existing public road or street

that are within the highway right of way, with construction equipment that
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exceeds the size or weight limitations set forth in Division 15 of the Vehicle 

Code.  

2. Make transverse crossings of treated bases, surfacing or pavement which are

under construction or which have been completed, with construction equipment

which exceeds the size or weight limitations set forth in Division 15 of the

Vehicle Code.

3. Cross bridge structures that are not open to public traffic and that are designed for

HS20-44 Live Loading (culverts and pipes excluded), with construction

equipment which exceeds the size or weight limitations set forth in Division 15 of

the Vehicle Code, but not exceeding the load limitations hereinafter specified,

provided that the Contractor furnishes to the Engineer the dimensions and

maximum axle loadings of equipment proposed for use on bridge structures:

A. The maximum loading on bridge structures due to pneumatic-tired truck and

trailer combinations shall not exceed (1) 28,000 pounds for single axles, (2)

48,000 pounds for tandem axles, nor (3) 60,000 pounds total gross load for

single vehicles or 110,000 pounds total gross load for truck and trailer or

semi-trailer combinations.

B. The loading on bridge structures due to 2 and 3 axle pneumatic-tired

earthmovers shall not exceed that shown in the following table.

Allowable Construction Loading On Bridges For 2 and 3 Axle Earthmovers 

Spacing of Bridge Girders 
(center to center in feet) 

Maximum Axle Loading 
(in pounds) 

4 28,000 

5 29,000 
6 30,0

007 32,000 
8 34,000 
9 37,000 
10 and over 40,000 

Minimum axle spacing: 
For 3-axle earthmovers 

Axles 1 to 2 = 8 feet 
Axles 2 to 3 = 20 feet 

For 2-axle earthmovers 
Axles 1 to 2 = 20 feet 

4. Move equipment within the limits of the Project over completed or existing base,

surfacing, pavement and structures, whether or not open to the public.
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d. Within the limits of the Project and subject to the condition that the Contractor shall

repair, at the Contractor's expense, any damage caused thereby, the Contractor will be

permitted to cross culverts and pipes with construction equipment that exceeds the

size or weight limitations set forth in Division 15 of the Vehicle Code in accordance

with the conditions set forth on the Project Plans.

e. Should the Contractor desire to increase the load carrying capacity of a structure or

structures which are to be constructed as a part of the Agreement, in order to facilitate

the Contractor's own operations, the Contractor may request the Engineer to consider

redesigning the structure or structures.  Proposals by the Contractor to increase the

load carrying capacity of structures above 130,000 pounds per single axle or pair of

axles less than 8 feet apart, or above 330,000 pounds total gross vehicle weight, will

not be approved.  The request shall include a description of the structure or structures

involved and a detailed description of the overloads to be carried, the date the revised

plans would be required, and a statement that the Contractor agrees to pay all costs

involved in the strengthening of the structure or structures, including the cost of

revised plans, and further that the Contractor agrees that no extension of time will be

allowed by reason of any delay to the work which may be due to the alteration of the

structure or structures.  If the Engineer determines that strengthening the structure or

structures will be permitted, the Engineer will inform the Contractor of the estimated

cost of the alterations, including engineering, and the date that revised plans could be

furnished.  If the cost and date are satisfactory to the Contractor, the Engineer will

prepare a Change Order providing for the agreed upon alterations.

6-1.16 Public Convenience.

a. The Contractor shall so conduct operations as to offer the least possible obstruction

and inconvenience to the public and shall have under construction no greater length

or amount of Work than can be prosecuted properly with due regard to the rights of

the public.

b. Unless otherwise provided in the Special Provisions, all public traffic shall be

permitted to pass through the Work with as little inconvenience and delay as possible.

Where possible, public traffic shall be routed on new or existing paved surfaces.

c. Spillage resulting from hauling operations along or across any public traveled way

shall be removed immediately by the Contractor at the Contractor's expense.

d. Existing traffic signals and highway lighting shall be kept in operation for the benefit

of the traveling public during progress of the Work, and other forces will continue

routine maintenance of existing systems.

e. Construction operations shall be conducted in such a manner as to cause as little

inconvenience as possible to abutting property owners.
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f. Convenient access to driveways, houses, and buildings along the line of the Work

shall be maintained and temporary approaches to crossings or intersecting highways

shall be provided and kept in good condition.  When the abutting property owner's

access across the right of way line is to be eliminated, or to be replaced under the

Contract by other access facilities, the existing access shall not be closed until the

replacement access facilities are usable.

g. The Contractor may be required to cover certain signs which regulate or direct public

traffic to roadways that are not open to traffic.  The Engineer will determine which

signs shall be covered.

h. Roadway excavation and the construction of embankments shall be conducted in such

a manner as to provide a reasonably smooth and even surface satisfactory for use by

public traffic at all times; sufficient fill at culverts and bridges to permit traffic to

cross shall be placed in advance of other grading operations; and if ordered by the

Engineer roadway cuts shall be excavated in lifts and embankments constructed part

width at a time, construction being alternated from one side to the other and traffic

routed over the side opposite the one under construction.  Culvert installation or

culvert construction shall be conducted on but one-half the width of the traveled way

at a time, and that portion of the traveled way being used by public traffic shall be

kept open and unobstructed until the opposite side of the traveled way is ready for use

by traffic.

i. Upon completion of rough grading at the grading plane, or placing any subsequent

layer thereon, the surface of the roadbed shall be brought to a smooth, even condition

free of humps and depressions, satisfactory for the use of public traffic.

j. After the surface of the roadbed has been brought to a smooth and even condition for

the passage of public traffic as above provided, any work ordered by the Engineer for

the accommodation of public traffic prior to commencing subgrade operations will be

paid for as extra work as provided in Section 3 of the General Provisions.  After

subgrade preparation for a specified layer of material has been completed, the

Contractor shall, at the Contractor's expense, repair any damage to the roadbed or

completed subgrade, including damage caused by the Contractor's operations or use

by public traffic.

k. While subgrade and paving operations are underway, public traffic shall be permitted

to use the shoulders and, if half-width paving methods are used, shall also be

permitted to use the side of the roadbed opposite the one under construction.  When

sufficient width is available, a passageway wide enough to accommodate at least 2

lanes of traffic shall be kept open at locations where subgrade and paving operations

are in active progress.

l. When ordered by the Engineer, the Contractor shall furnish a pilot car and driver and

flaggers for the purpose of expediting the passage of public traffic through the Work

under one-way controls.  At locations where traffic is being routed through
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construction under one-way controls and when ordered by the Engineer, the 

movement of the Contractor's equipment from one portion of the Work to another 

shall be governed in accordance with the one-way controls.  

 

m. Water or dust palliative shall be applied if ordered by the Engineer for the alleviation 

or prevention of dust nuisance. 

 

n. In order to expedite the passage of public traffic through or around the work and 

where ordered by the Engineer, the Contractor shall install signs, lights, flares, 

temporary railing (Type K), barricades and other facilities for the sole convenience 

and direction of public traffic.  Also where directed by the Engineer, the Contractor 

shall furnish competent flaggers whose sole duties shall consist of directing the 

movement of public traffic through or around the Work.  The cost of furnishing and 

installing the signs, lights, flares, temporary railing (Type K), barricades, and other 

facilities, not to be paid for as separate contract items, will be paid for as provided in 

Section 3 of the General Provisions.  

 

o. The Contractor will be required to pay the cost of replacing or repairing all facilities 

installed for the convenience or direction or warning of public traffic that are lost 

while in the Contractor's custody, or are damaged by reason of the Contractor's 

operations to such an extent as to require replacement or repair, and deductions from 

any moneys due or to become due the Contractor will be made to cover the cost 

thereof.  

 

p. Whenever a section of surfacing, pavement or the deck of a structure has been 

completed, the Contractor shall open it to use by public traffic if the Engineer so 

orders or may open it to use by public traffic if the Engineer so consents.  In either 

case the Contractor will not be allowed any compensation due to any delay, hindrance 

or inconvenience to the Contractor's operations caused by public traffic, but will 

thereupon be relieved of responsibility for damage to completed permanent facilities 

caused by public traffic, within the limits of that use.  The Contractor will not be 

relieved of any other responsibility under the Contract nor will the Contractor be 

relieved of cleanup and finishing operations.  

 

q. Except as otherwise provided in this Section 6.1-16 or in the Special Provisions, full 

compensation for conforming to the provisions in this Section 6.1-16 shall be 

considered as included in the prices paid for the various contract items of Work and 

no additional compensation will be allowed therefor. 

 

6-1.17 Public Safety. 

 

a. It is the Contractor's responsibility to provide for the safety of traffic and the public 

during construction.  
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b. Whenever the Contractor's operations create a condition hazardous to traffic or to the

public, the Contractor shall, at the Contractor's expense and without cost to the City,

furnish, erect and maintain those fences, temporary railing (Type K), barricades,

lights, signs and other devices and take such other protective measures that are

necessary to prevent accidents or damage or injury to the public.

c. Fences, temporary railing (Type K), barricades, lights, signs, and other devices

furnished, erected and maintained by the Contractor, at the Contractor's expense, are

in addition to any construction area traffic control devices for which payment is

provided for elsewhere in the Agreement.

d. The Contractor shall also furnish such flaggers as are necessary to give adequate

warning to traffic or to the public of any dangerous conditions to be encountered.

e. Signs, lights, flags, and other warning and safety devices and their use shall conform

to the requirements set forth in Chapter 6 of the MUTCD.  Signs or other protective

devices furnished and erected by the Contractor, at the Contractor's expense, as above

provided, shall not obscure the visibility of, nor conflict in intent, meaning and

function of either existing signs, lights and traffic control devices or any construction

area signs and traffic control devices for which furnishing of, or payment for, is

provided elsewhere in the Agreement.  Signs furnished and erected by the Contractor,

at the Contractor's expense, shall be approved by the Engineer as to size, wording and

location.

f. The installation of general roadway illumination shall not relieve the Contractor of

the responsibility for furnishing and maintaining any of the protective facilities herein

before specified.

g. Construction equipment shall enter and leave the highway via existing ramps and

crossovers and shall move in the direction of public traffic.  All movements of

workmen and construction equipment on or across lanes open to public traffic shall

be performed in a manner that will not endanger public traffic.

h. The Contractor's tracks or other mobile equipment which leave a freeway lane, that is

open to public traffic, to enter the construction area, shall slow down gradually in

advance of the location of the turnoff to give following public traffic an opportunity

to slow down.

i. When leaving a Work area and entering a roadway carrying public traffic, the

Contractor's equipment, whether empty or loaded, shall in all cases yield to public

traffic.

j. Lanes, ramps and shoulders shall be closed in accordance with the details shown on

the plans, and as provided in the Special Provisions.
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k. The Contractor shall notify the Engineer not less than 18 days and not more than 90 

days prior to the anticipated start of an operation that will change the vertical or 

horizontal clearance available to public traffic (including shoulders).  

 

l. Pedestrian openings through falsework shall be paved or provided with full width 

continuous wood walks and shall be kept clear.  Pedestrians shall be protected from 

falling objects and curing water for concrete.  Overhead protection for pedestrians 

shall extend not less than 4 feet beyond the edge of the bridge deck.  All pedestrian 

openings through falsework shall be illuminated.  

 

m. When vertical clearance is temporarily reduced to 15 feet, or less, low clearance 

warning signs shall be placed in accordance with Chapter 2 of the MUTCD, and as 

directed by the Engineer.  Signs shall conform to the dimensions, color, and legend 

requirements of the MUTCD, the MUTCD California Supplement, and these 

specifications except that the signs shall have black letters and numbers on an orange 

retroreflective background.  W12-2P signs shall be illuminated so that the signs are 

clearly visible.  

 

n. No material or equipment shall be stored where it will interfere with the free and safe 

passage of public traffic, and at the end of each day's Work and at other times when 

construction operations are suspended for any reason, the Contractor shall remove all 

equipment and other obstructions from that portion of the roadway open for use by 

public traffic.  

 

o. Temporary facilities which the Contractor uses to perform the Work shall not be 

installed or placed where they will interfere with the free and safe passage of public 

traffic.  

 

p. Temporary facilities which could be a hazard to public safety if improperly designed 

shall comply with design requirements specified in the Agreement for those facilities 

or, if none are specified, with standard design criteria or codes appropriate for the 

facility involved.  Working drawings and design calculations for the temporary 

facilities shall be prepared and signed by an engineer who is registered as a Civil 

Engineer in the State of California and shall be submitted to the Engineer for 

approval.  The submittals shall designate thereon the standard design criteria or codes 

used.  Installation of the temporary facilities shall not start until the Engineer has 

reviewed and approved the drawings.  

 

q. Should the Contractor appear to be neglectful or negligent in furnishing warning 

devices and taking protective measures as above provided, the Engineer may direct 

attention to the existence of a hazard and the necessary warning devices shall be 

furnished and installed and protective measures taken by the Contractor at the 

Contractor's expense.  Should the Engineer point out the inadequacy of warning 

devices and protective measures, that action on the part of the Engineer shall not 

relieve the Contractor from responsibility for public safety or abrogate the obligation 

to furnish and pay for these devices and measures.  
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r. Provision for the payment for signs, lights, flares, temporary railing (Type K),

barricades, and other facilities as provided in Section 6-1.16, "Public Convenience,"

or by contract item, shall in nowise relieve the Contractor from the responsibility as

provided in this Section 6-1.17.

s. Except as otherwise provided in this Section 6-1.17 or in the Special Provisions, full

compensation for conforming to all of the provisions in this Section 6-1.17 shall be

considered as included in the prices paid for the various contract items of Work and

no additional compensation will be allowed therefor.

6-1.18 Preservation of Property.

a. Roadside trees, shrubs and other plants that are not to be removed, and pole lines, fences,

signs, markers and monuments, buildings and structures, conduits, pipelines under or

above ground, sewer and water lines, all highway facilities and any other improvements

or facilities within or adjacent to the highway shall be protected from injury or damage,

and if ordered by the Engineer, the Contractor shall provide and install suitable

safeguards, approved by the Engineer, to protect the objects from injury or damage.  If

the objects are injured or damaged by reason of the Contractor's operations, the objects

shall be replaced or restored at the Contractor's expense.  The facilities shall be replaced

or restored to a condition as good as when the Contractor entered upon the Work, or as

good as required by the Agreement, if any of the objects are a part of the Work.  The

Engineer may make or cause to be made those temporary repairs that are necessary to

restore to service any damaged highway facility.  The cost of the repairs shall be borne by

the Contractor and may be deducted from any moneys due or to become due to the

Contractor under the Contract.

b. The fact that any underground facility is not shown upon the Project Plans shall not

relieve the Contractor of the responsibility under Section 4-1.05, "Utility and Non-

Highway Facilities."  It shall be the Contractor's responsibility, pursuant thereto, to

ascertain the location of those underground improvements or facilities which may be

subject to damage by reason of the Contractor's operations.

c. Full compensation for furnishing all labor, materials, tools, equipment, and incidentals,

and for doing all the Work involved in protecting or repairing property as specified in this

Section 6-1.18, shall be considered as included in the prices paid for the various contract

items of Work and no additional compensation will be allowed therefor.

6-1.19 Sound Control Requirements.  The Contractor shall comply with all local sound control

and noise level rules, regulations and ordinances which apply to any Work performed pursuant to

the Agreement.  Each internal combustion engine, used for any purpose on the job or related to

the job, shall be equipped with a muffler of a type recommended by the manufacturer.  No

internal combustion engine shall be operated on the project without the muffler.
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6-1.20 Disposal of Material Outside The Right Of Way.

a. If the Contractor elects to dispose of materials at locations other than those where

arrangements have been made by the City, or, if material is to be disposed of and the City

has not made arrangements for disposal of the material, the Contractor shall make

arrangements for disposing of the materials outside the highway right of way and shall

pay all costs involved.  Arrangements shall include, but not be limited to, entering into

agreements with property owners and obtaining necessary permits, licenses and

environmental clearances.  Before disposing of any material outside the highway right of

way, the Contractor shall furnish to the Engineer satisfactory evidence that the Contractor

has entered into agreements with the property owners of the site involved and has

obtained the permits, licenses and clearances.

b. When any material is to be disposed of outside the highway right of way, and the City has

not made arrangements for disposal of the material, the Contractor shall first obtain

written authorization from the property owner on whose property the disposal is to be

made and the Contractor shall file with the Engineer the authorization or a certified copy

thereof together with a written release from the property owner absolving the City from

any and all responsibility in connection with the disposal of material on the property.

Before any material is disposed of on the property, the Contractor shall obtain written

permission from the Engineer to dispose of the material at the location designated in the

authorization.  When material is disposed of as above provided and the disposal location

is visible from a highway, the Contractor shall dispose of the material in a neat and

uniform manner to the satisfaction of the Engineer.

c. Where the City has made arrangements with owners of land in the vicinity of a project for

the disposal of materials on an owner's property, the arrangements are made solely for the

purpose of providing all bidders an equal opportunity to dispose of the materials on the

property.  Bidders or Contractors may, upon written request, inspect the documents

evidencing the arrangements between property owners and the City.  The Contractor

may, if the Contractor so elects, exercise any rights that have been obtained, which may

be exercised by a Contractor under the arrangements, subject to and upon the conditions

hereinafter set forth.

d. Such arrangements are not a part of the Agreement and it is expressly understood and

agreed that the City assumes no responsibility to the Contractor whatsoever in respect to

the arrangements made with the property owner to dispose of materials thereon and that

the Contractor shall assume all risks in connection with the use of the property, the terms

upon which the use shall be made, and there is no warranty or guaranty, either express or

implied, as to the quantity or types of materials that can be disposed of on the property.

e. In those instances in which the City has compiled "Materials Information" as referred to

in Section 3, "Examination of Plans, Specifications, Contract, and Site of Work," of

Instructions to Bidders, the compilation will include the documents setting forth the

arrangement made with some of the property owners for the disposal of material on those
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owners' properties.  The inclusion of the documents therein shall not in any respect 

operate as a waiver of any of the provisions in this Section 6-1.20 concerning the 

documents.  

f. The Contractor is cautioned to make such independent investigation and examination as

the Contractor deems necessary to be satisfied as to the quantity and types of materials

which may be disposed of on the property and the rights, duties and obligations acquired

or undertaken under the arrangement with the property owner.

g. Notwithstanding that the Contractor may elect to dispose of materials on any such

property owner's property, no material may be disposed of on that property unless the

Contractor has first either:

1. Executed a document that will guarantee to hold the owner harmless from all claims

for injury to persons or damage to property resulting from the Contractor's operations

on the property owner's premises and also agreed to conform to all other provisions

set forth in the arrangement made between the City and the property owner. The

document will be prepared by the Engineer for execution by the Contractor, or

2. Entered into an agreement with the property owner of the disposal site on any terms

mutually agreeable to the property owner and the Contractor; provided that the

Contractor shall furnish to the Engineer a release, in a form satisfactory to the

Engineer, executed by the property owner, relieving the City of any and all

obligations under the City's arrangement with the owner.

h. If the Contractor elects to dispose of material under Section 6-1.20g.1, the use of the site

shall be subject to the terms, conditions and limitations of the arrangement made between

the property owner and the City and the Contractor shall pay those charges that are

provided for in the arrangement made by the City with the property owner, and

deductions will be made from any moneys due or that may become due the Contractor

under the contract sufficient to cover the charges for the material disposed of.

i. If the Contractor elects to dispose of material under Section 6-1.20g.2, the Contractor

shall pay those charges that are provided for in the agreement between the property

owner and the Contractor and deductions will not be made from any moneys due or that

may become due the Contractor under the contract to cover the charges.

j. The Engineer may require the Contractor to submit written evidence that the property

owner of the disposal site is satisfied that the Contractor has satisfactorily complied with

the provisions of either: (1) the arrangement between the City and the property owner, or

(2), the agreement between the property owner and the Contractor, as the case may be.

k. Full compensation for all costs involved in disposing of materials as specified in this

Section 6-1.20, including all costs of hauling, shall be considered as included in the price
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paid for the contract item of Work involving the materials and no additional 

compensation will be allowed therefor. 

6.1-21 Assignment of Unfair Business Practice Claims.  In accordance with California Public 

Contract Code Section 7103.5, the Contractor and any subcontractors offer and agree to assign to 

the City all right, title, and interest in and to all causes of action the Contractor or any 

subcontractors may have under Section 4 of the Clayton Act (15 U.S.C. § 15) or under the 

Cartwright Act (Chapter 2 (commencing with § 16700) of Part 2 of Division 7 of the Business 

and Professions Code), arising from purchases of goods, services or materials pursuant to this 

Contract.  This assignment shall be made and become effective at the time the City tenders final 

payment to the Contractor, without further acknowledgement by the parties. 

6-1.22 Notice of Potential Claim

a. If for any reason the Contractor deems that additional compensation is due for Work

or materials not clearly provided for in the Agreement, Project Plans or Technical

Specifications or previously authorized extra work, a Notice of Potential Claim shall

be made.  The Contractor shall give the Engineer a written Notice of Potential Claim

concerning such additional compensation before Work begins on the items on which

the claim is based.  The notice shall set forth the reasons for which the Contractor

believes additional compensation will or may be due and the nature of the costs

involved.  Any Notice of Potential Claim submitted to the City by the Contractor

shall have attached the following certification executed by an officer of the

Contractor:

I, ________________, being the ___________________  of 

_______________________________ (Contractor), declare under penalty of perjury 

under the laws of the State of California, and do personally certify and attest that: I 

have thoroughly reviewed the attached claim and know its contents, and said claim is 

made in good faith; that it is supported by truthful and accurate data; that the amount 

requested accurately reflects the contract adjustment for which the Contractor 

believes the City is liable; and further, that I am familiar with California Penal Code 

section 72 and California Government Code section 12650, et seq., pertaining to false 

claims, and further know and understand that submission or certification of a false 

claim may lead to fines, imprisonment, or other severe legal consequences. 

b. The Contractor shall afford the Engineer every opportunity and facility for keeping

records of actual cost of the work.  The Contractor shall keep records of the disputed

work in accordance with Section 3-1.17, Change Order Pricing.

c. If such notification is not given or the Engineer is not afforded proper opportunity by

the Contractor for keeping strict account of actual cost as required, then the

Contractor hereby agrees to waive any claim for such additional compensation.  Such

notice by the Contractor and the fact that the Engineer has kept account of the cost of

the Work shall not in any way be construed as proving or substantiating the validity

of the claim.  When the Work on the which the claim for additional compensation is
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based has been completed, the Contractor shall within 10 calendar days of completion 

submit the Contractor’s written claim to the Engineer, who will present it to the City 

for consideration in accordance with the Agreement, including, but not limited to 

Section 9-1.03 of the General Provisions and applicable law. 

d. Any claim for overhead type expense or costs, in addition to being certified as stated

above, shall be supported by an audit report of an independent Certified Public

Accountant.  Any claim for overhead shall also be subject to audit by the City at its

discretion.

e. Any costs or expenses incurred by the City in reviewing or auditing any claims that

are not supported by the Contractor’s cost accounting or other records shall be

deemed to be damages incurred by the City within the meaning of the California

False Claims Act.
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SECTION 7 

MEASUREMENT AND PAYMENT

7-1.01 F.O.B.  All shipments must be F.O.B. destination to the Work site and/or other sites

indicated in the Contract Documents.  The Contract Price is all-inclusive (including sales 

tax).  There shall be no additional compensation paid for containers, packing, unpacking, 

drayage or insurance.  The Contract Price includes full compensation for all taxes which 

the Contractor is required to pay, whether imposed by Federal, State or local government, 

including, without being limited to, Federal excise tax.  No tax exemption certificate nor 

any document designed to exempt the Contractor from payment of any tax will be 

furnished to the Contractor by the City, as to any tax on labor, services, materials, 

transportation, or any other items furnished pursuant to this Agreement.  

7-1.02 Payment.

a. On or about the first day of each calendar month the Contractor will submit to the

Engineer a verified application for payment and schedule of values supported by a

statement showing all materials actually installed during the preceding month and the

cost of labor actually expended in the performance of the Work.  Unless otherwise

provided in the Contract Documents, no allowances or payments will be made for

material or equipment not placed at the Work site.  Each invoice shall contain the

following certification executed by a duly authorized officer of the Contractor:

I, _____________________, being the ______________________  of 

_______________________________ (Contractor), declare under penalty of perjury 

under the laws of the State of California, and do personally certify and attest that: I have 

thoroughly reviewed the attached application for payment and know its contents, and said 

application is made in good faith; that it is supported by truthful and accurate data; that 

the amount requested accurately reflects the costs incurred during the period covered by 

this application; and further, that I am familiar with California Penal Code section 72 and 

California Government Code section 12650, et seq., pertaining to false claims, and 

further know and understand that submission or certification of a false claim may lead to 

fines, imprisonment, or other severe legal consequences. 

b. To be eligible for payment, the Contractor’s applications for payment must include

certified payroll reports prepared in accordance with California Labor Code Section 1776

and the Agreement for each employee of the Contractor and any subcontractors engaged

in the performance of the Work during the preceding months.  Applications for payment

will not be processed without certified payroll reports.

c. In accordance with California Public Contract Code Section 20104.50, the City will

review applications for payment as soon as practicable after receipt.  Any application or

part of an application that is determined to be improper will be returned to the Contractor

as soon as practicable, but no later than seven days after receipt by the City, along with a

written description of the reasons why the application is improper.  The Contractor’s
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failure to submit a schedule in the time specified in Section 3-1.10 of the General 

Provisions or its submission of a schedule to which the City has taken any uncorrected 

exception, shall serve as a basis for returning an application for payment in its entirety. 

d. Unless the Contractor has elected to post securities in lieu of retention in accordance with

California Public Contract Code Section 22300 and the Agreement, and the Contractor

and the City have executed an escrow agreement in accordance with Public Contract

Code Section 22300 and the Agreement, the City will make progress payments to the

Contractor in accordance with applicable law in the amount of ninety (90) percent of the

value of the labor actually performed and the material incorporated in the Work as

specified in Contractor’s verified application for payment upon approval  by the City’s

authorized representative(s).  Payment of progress payments will not be construed as

acceptance of the Work performed.  If the Contractor has elected to post securities in lieu

of retention in accordance with Public Contract Code Section 22300 and the Agreement

and the Contractor and the City have executed an escrow agreement in accordance with

Public Contract Code Section 22300 and the Agreement, the City will make payments to

the Contractor or the Contractor’s escrow agent in accordance with such escrow

agreement.

e. The City will pay the Contractor’s final invoice in accordance with applicable law and

this Section 7 of the General Provisions following acceptance of the Work provided that:

1. The Contractor has furnished evidence satisfactory to the City that all claims for labor

and material have been paid, or the time for filing valid stop notices has passed and

no stop notices have been filed, or all stop notices filed have been released by valid

release or release bond acceptable to the City.

2. No claim has been presented to the City by any person based upon any acts or

omissions of the Contractor or any subcontractor engaged in the performance of the

Work.

3. No other claim or dispute exists under the Agreement or applicable law concerning

payment of the Contractor’s final invoice and/or release of the Agreement retention.

4. The Contractor has filed with the City the Maintenance Bond provided in the

Contract Documents with duly notarized signatures of an authorized representative of

the Contractor and an attorney-in-fact of an admitted surety insurer acceptable to the

City and such Maintenance Bond binds the Contractor as Principal and the Surety in

accordance with its terms in the amount of 10% of the final Contract Price.

f. In accordance with California Public Contract Code Section 20104.50, if the City fails to

make a progress payment within thirty (30) days of receipt of an undisputed, properly

submitted application for payment, the City will pay the Contractor interest equivalent to

the legal rate set forth in subdivision (a) of California Code of Civil Procedure Section

685.010.  The number of days available to the City to make a payment without incurring
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an interest obligation pursuant to this provision and California Public Contract Code 

Section 20104.50 will be reduced by the number of days, if any, by which the City has 

delayed return of an application for payment beyond the seven day return requirement set 

forth in Section 7-1.02.  

7-1.03 Non-Allowable Direct Charges.  The following costs are not allowable direct charges

under the Agreement.  The following costs may only be paid under the Agreement, if at 

all, as part of any allowance for Contractor overhead and/or profit established under the 

Agreement.  

a. Labor costs in excess of applicable prevailing wages pursuant to the Agreement and

applicable law, liability and workers compensation insurance, social security,

retirement and unemployment insurance and other employee compensation and

benefits pursuant to bona fide compensation plans in effect at the time specified for

the opening of Project bids for Contractor and subcontractor employees engaged in

the performance of the Work.  However, in no event will allowable direct labor

charges under the Agreement include employee bonuses, employee vehicles or

vehicle allowances, employee telephones or telephone allowances, or employee

housing or housing allowances, whether or not such benefits are part of a bona fide

compensation plan in effect at the time specified for the opening of Project bids.

b. Superintendent labor and clerical labor.

c. Bond premiums.

d. Insurance in excess of that required under Section 6-1.08 of the General Provisions.

e. Utility costs.

f. Work Site office expenses.

g. Home office expenses.

7-1.04 Retention.  The City or its agent may, in accordance with the Contract Documents and

applicable law, withhold any payment of monies due or that may become due the 

Contractor because of:  

a. Defective work not remedied or uncompleted work.

b. Claims filed or reasonable evidence indicating probable filing of claims.

c. Failure to properly pay subcontractors or to pay for material or labor.

d. Reasonable doubt that the Work can be completed for the balance then unpaid.

e. Damage to another contractor.

f. Damage to the City.

g. Damage to a third party.

h. Delay in the progress of the Work, which, in the City’s judgment, is due to the failure

of the Contractor to properly expedite the Work.

i. Liquidated damages or other charges that apply to the Contractor under the

Agreement.
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j. Any other lawful basis for withholding payment under the Contract.

7-1.05 Securities in Lieu of Retention.

a. In accordance with Public Contract Code Section 22300, except where federal

regulations or polices do not permit substitution of securities, the Contractor may

substitute securities for any moneys withheld by the City to ensure performance of

the Work.  At the Contractor’s request and expense, securities equivalent to the

amount withheld will be deposited with the City, or with a state or federally chartered

bank in California as the escrow agent, who will then pay those moneys to the

Contractor under the terms of an Escrow for Security Deposit agreement.  The

Escrow for Security Deposit agreement is provided in the Contract Documents.  Upon

satisfactory completion of the Work, the securities will be returned to the Contractor.

b. Alternatively, at the Contractor’s request and expense, the City will pay retentions

earned directly to the escrow agent.  At the Contractor’s expense, the Contractor may

direct investment of the payments into securities.  Upon satisfactory completion of

the Work, the Contractor will receive from the escrow agent all securities, interest,

and payments received by the escrow agent from the City pursuant to this provision

and the terms of the Escrow for Security Deposit agreement.  The Contractor will,

within 20 days of receipt of payment, pay to each subcontractor the respective amount

of interest earned, less costs of retention withheld from each Subcontractor, on

monies withheld to ensure the Contractor’s performance of the Work.

c. Securities eligible for investment in accordance with this provision include those

listed in Government Code Section 16430, bank or savings and loan certificates of

deposit, interest bearing demand deposit accounts, standby letters of credit, or any

other security mutually agreed to by the Contractor and the City.

d. The Contractor will be the beneficial owner of any securities substituted for moneys

withheld and will receive any interest thereon.
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SECTION 8 

PROJECT ACCEPTANCE AND CLOSEOUT

8-1.01 Occupancy.  The City reserves the right to occupy or use any part or parts or the entirety

of the Work before the Work is fully performed.  Subject to applicable law, exercising 

this right will in no way constitute acceptance of any part of the Work so occupied or 

used or acceptance of the entire Work, nor will such occupancy or use in any way affect 

the times when payments will become due the Contractor, nor will such occupancy or use 

in any way prejudice the City’s rights under the Agreement, any Agreement bonds, or at 

law or equity.  Occupancy or use shall not waive the City’s rights to assess liquidated 

damages in accordance with Section 5 after the date of such occupancy or use. 

8-1.02 Work Completion and Final Inspection.  When the Contractor considers the Work is

completed, the Contractor will submit written certification to the Engineer specifying 

that:  the Contract Documents have been reviewed; the Work has been inspected for 

compliance with the Contract Documents; the Work has been completed in accordance 

with the Contract Documents; and that equipment and systems have been tested in the 

presence of the City’s representative and are operational.  The City and/or the City’s 

authorized representatives will make an inspection to verify that the Work is complete 

and will notify the Contractor in writing of any incomplete or deficient Work.  The 

Contractor will take immediate steps to remedy the stated deficiencies and give notice of 

correction to the Engineer.  Upon receiving a notice of correction, the City or the City’s 

authorized representatives will re-inspect the Work.  The Contractor must correct all 

punch list items within 15 working days after the issuance of the punch list.  Before 

acceptance of the Work the Contractor must submit: one set of the Project Record 

Drawings (As-Builts), and any equipment operating and maintenance instructions and 

data, warranties. 

8-1.03 Work Acceptance.

a. All finished Work will be subject to inspection and acceptance or rejection by the

City, the Engineer, and the Designer or other government agencies having jurisdiction

over the Work.  Final acceptance of the Work will be at the discretion of the City.

b. The City will accept the Work in writing only when the Work has been completed to

the City’s reasonable satisfaction.  Progress payments will in no way be construed as

acceptance of any part of the Work

c. In evaluating the Work, no allowance will be made for deviations from the Technical

Specifications, Project Plans or other Contract Documents unless already approved in

writing in accordance with the requirements of Section 3, above.
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d. The fact that the Work and materials have been inspected from time to time and that 

progress payments have been made does not relieve the Contractor of the 

responsibility of replacing and making good any defective or omitted work or 

materials in accordance with the requirements of the Contract Documents.  
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SECTION 9 

REMEDIES AND DISPUTES

9-1.01 Failure to Correct Work.  Within ten (10) working days of receiving written notice

from the City describing Work that is defective or that is otherwise not in accordance 

with the requirements of the Agreement and/or applicable law and directing that such 

Work be corrected, the Contractor and/or the Contractor’s sureties must give the City 

written notice of the intent of the Contractor and/or the Contractor’s sureties to correct 

such Work and commence correction of such Work in accordance with the City’s notice 

and the Agreement.  If the Contractor and/or the Contractor’s sureties do not give the 

City written notice of intent to correct such Work and commence correction of such 

Work within ten (10) working days of receipt of the City’s notice, then the City may 

correct such work and/or have such work corrected for the account and at the expense of 

the Contractor and/or its sureties, and the Contractor and/or its sureties will be liable to 

the City for any resulting excess cost.  The City may, in addition to all other remedies 

that the City may have under the Agreement and at law or equity, deduct any such excess 

cost of completing the Work from amounts that are due or that may become due the 

Contractor.  

9-1.02 Termination.

a. In accordance with California Public Contract Code Section 7105, in addition to all

other available remedies that the City may have under the Agreement, and at law or

equity, the City may terminate the Agreement:

1. If the Contractor or any of its subcontractors engaged in the performance of the

Work fails to timely perform the Work and/or any of the Contractor’s material

obligations under the Contract Documents, including but not limited to

submission of an acceptable schedule, that have accrued except for those due to

reasons beyond the control of the Contractor pursuant to the Contract Documents.

2. If the Contractor is adjudged bankrupt, or if it should make a general assignment

for the benefit of creditors, or if a receiver should be appointed on account of its

creditors.

3. If the Contractor or any of the subcontractors engaged in the performance of the

Work persistently or repeatedly refuses or fails to supply enough properly skilled

workmen or proper materials for the timely completion of the Work.

4. If the Contractor fails to make prompt payment to subcontractors engaged in the

performance of the Work or for material or labor used in the performance of the

Work in accordance with the Contract Documents and applicable law.

5. If the Contractor or any subcontractors engaged in the performance of the Work

persistently disregards laws or ordinances applicable to the performance of the
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Work, or the instructions of the City, the Engineer, the Designer, or other 

authorized representatives of the City. 

6. For any reason or for no reason, at the City’s sole discretion.

b. If the City intends to terminate the Contractor’s control of the Work for any of the

reasons specified in Section 9-1.02(a) 1 through 5, above, the City will immediately

serve written notice to the Contractor and its sureties in accordance with the Contract

Documents.  Notice of the City’s intent to terminate the Agreement will be given by

registered or certified mail and specify the grounds for termination, the required cure

and the time by which the cure must be effected.  Upon receipt of notice of the City’s

intent to terminate the Agreement for any of the reasons specified in Section 9-1.02(a)

1 through 5, the Contractor will have ten (10) days from receipt of the notice or a

longer time specified in the notice to cure its default.  If the Contractor does not effect

the required cure by the time specified in the notice, the City will issue a written

notice of termination to the Contractor and its sureties by registered or certified mail.

The notice of termination will specify:  that upon receipt of the notice the

Contractor’s right to perform or complete the Work, including on behalf of the

Contractor’s sureties, is terminated; that the Contractor’s sureties will have the right

to take over and complete the Work and perform all of the Contractor’s remaining

obligations that have accrued under the Agreement; and that if the Contractor’s

sureties do not both give the City written notice of their intention to take over and

perform the Agreement and commence completion of the Work and performance of

all of the Contractor’s remaining obligations that have accrued under the Agreement

within ten (10) days after receipt of notice of termination that the City may declare

the Contractor’s sureties in default and take over the completion of the Work or have

the Work completed for the account and at the expense of the Contractor and its

sureties, and the Contractor and its sureties will be liable to the City for any resulting

excess cost.  The City may, in addition to all other available remedies that the City

may have under the Contract Documents and at law or equity, deduct any such excess

cost of completing the Work from amounts that are due or that may become due the

Contactor.

c. Upon termination of the Contractor’s control of the Work for any of the reasons

specified in Section 9-1.02(a) 1 through 5, the Contractor will, if so directed by the

City, immediately remove from the Work site any and all materials and personal

property belonging to the Contractor which have not been incorporated in the Work

and the Contractor and its sureties will be liable upon their bond for all damages

caused the City by reason of the Contractor's failure to complete the Work.

d. Upon termination of the Contractor’s control of the Work for any of the reasons

specified in Section 9-1.02(a) 1 through 5, above, the City reserves the right to refuse

tender of the Contractor by any surety to complete the Work.

e. If the City completes or has completed any portion of, or the whole of the Work,

following termination of the Contractor’s control of the Work for any of the reasons
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specified in Section 9-1.02(a) 1 through 5, above, the City will neither be liable for 

nor required to account to the Contractor or the Contractor’s sureties in any way for 

the time within which, or the manner in which such Work is performed, or for any 

changes made in such Work or for the money expended in satisfying claims and/or 

suits and/or other obligations in connection with completing the Work.  If, following 

termination of the Contractor’s control of the Work for any of the reasons specified in 

Section 9-1.02(a) 1 through 5, above, the unpaid balance of the Contract Price 

exceeds the expense of completing the Work, including compensation for additional 

legal, managerial and administrative services and all other amounts due for the 

completion of the Work and/or satisfaction of claims of the City and/or others arising 

out of the Agreement and any other charges that apply to the Contractor under the 

Agreement, the difference will be paid to the Contractor.  If such expenses of 

completing the Work exceed the unpaid balance of the Contract Price, the Contractor 

or its sureties will pay the difference to the City.  

f. If the Agreement or Contractor’s control of the Work is terminated for any reason, no

allowances or compensation will be granted for the loss of any anticipated profit by

the Contractor.

g. In accordance with California Government Code Section 4410, in the event a national

emergency occurs, and public work being performed by contract is stopped, directly

or indirectly, because of the freezing or diversion of materials, equipment or labor, as

the result of an order or a proclamation of the President of the United States, or of an

order of any federal authority, and the circumstances or conditions are such that it is

impracticable within a reasonable time to proceed with a substantial portion of the

Work, then the City and the Contractor may, by written agreement, terminate the

Agreement.  In accordance with California Government Code Section 4411, such an

agreement will include the terms and conditions of the termination of the Contract

and provision for the payment of compensation or money, if any, which either party

will pay to the other or any other person, under the facts and circumstances in the

case.  Compensation to the Contractor will be determined on the basis of the

reasonable value of the Work done, including preparatory Work.  As an exception to

the foregoing, in the case of any fully completed separate item or portion of the Work

for which there is a separate contract price, the Contract Price shall control.  The

parties may in any other case adopt the Contract Price as the reasonable value of the

Work or any portion of the Work done.

9-1.03 Disputes.  

9-1.03.01 Definitions

For purposes of this section, the following Definitions shall apply: 

A. “Disputed Work” - Work that Contractor contends is outside the scope of the Contract

Documents or in violation of the terms of the Contract Documents, resulting from any decision,

determination, order, direction, instruction, notice, action, or omission of the City being 
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otherwise incorrect or improper.  Disputed Work includes any claims or potential claims 

regarding loss of productivity, delays, impacts, arising or occurring during the Work, that 

Contractor may assert resulted from acts or omissions of the City that were outside the 

requirements of the Contract Documents. 

B.  “Good Faith Negotiations” means the successive, tiered negotiations of Disputed Work, each 

with increasing levels of documentation and substantiation, starting at the Project level and 

escalating to the Authorized Representative level, then the Executive level, prior to Contractor 

filing a Final Claim. 

C.  “Claim” or “statutory claim” is defined in Public Contract Code section 9104, and means “a 

separate demand by the contractor sent by registered mail or certified mail with return receipt 

requested, for one or more of the following: 

a. A time extension, including, without limitation, for relief from damages or penalties for 

delay assessed by a public entity under a public works contract. 

b. Payment by the City of money or damages arising from work done by, or on behalf of, 

the Contractor pursuant to the contract for a public work and payment for which is not 

otherwise expressly provided or to which the claimant is not otherwise entitled. 

c. Payment of an amount that is disputed by the public entity. 

 
D. Final Claim means the certified Final Claim prepared and submitted by Contractor if Good Faith 

Negotiations fail to result in settlement of the claim. 

 

9-1.03.02   Requirements of Good Faith Negotiations 

 
A.  Introduction 

a. At any time during the Good Faith Negotiations defined in this Section, Contractor may 

serve a statutory claim pursuant to Public Contract Code section 9204.  Upon receipt of 

a claim pursuant to that section, the City will conduct a reasonable review of the claim 

and, within a period not to exceed 45 days, shall provide Contractor a written statement 

identifying what portion of the claim is disputed and what portion is undisputed. Upon 

receipt of a claim, the City and Contractor may, by mutual agreement, extend the time 

period provided in this subdivision. Contractor shall furnish reasonable documentation 

to support the claim. 

b. Notwithstanding the service of a statutory claim, Contractor must comply with the Good 

Faith Negotiations procedures defined in this Section. Failure to so comply shall operate 

as a waiver of Contractor’s claims. 

 

B.  Notification of Disputed Work Required. 

a. Contractor shall promptly, and before commencing Disputed Work, notify The City’s 

Authorized Representative in writing before proceeding with such Work.  Contractor’s 

written notification shall state the objection and the basis of the objection (“Disputed 

Work”).   

b. If Contractor proceeds with the Disputed Work without complying with the written notice 

requirement, Contractor will be deemed to have assented that the Work is within the 

Contract’s requirements, and shall waive its rights to further right to a protest or Claim. 

c. Contractor shall provide written notice of Disputed Work concurrently with Contractor’s 

incurring any costs it may claim are the responsibility of the City.    
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C. Contemporaneous Records

a. Beginning with the first day on which any Disputed Work is performed, and each

following Day, Contractor shall maintain detailed hourly records of labor, construction

equipment, and services, and itemized records of materials and equipment used each 

Day in the performance of the Disputed Work.  Such records must be of a form 

acceptable to the City, shall be signed by Contractor, copies provided to the City daily, 

and are subject to verification by the City. 

D. Initial Substantiation (within ten (10) Days after Contractor’s first knowledge of the

Disputed Work.)

a. Within ten (10) Days after Contractor’s first knowledge of the Disputed Work,

Contractor shall provide the City with a written statement of dispute (“Dispute”) that

includes a preliminary cost proposal for the Disputed Work stating clearly and in detail 

its objection and reasons for contending the Disputed Work is outside or in breach of the 

requirements of Contract Documents.  The preliminary cost proposal must provide a 

good faith preliminary estimate of the labor (workers, crews), equipment and/or 

materials involved, and a corresponding good faith preliminary estimate of cost.  It is 

the responsibility of Contractor to substantiate that the Disputed Work is in fact a 

change from the base scope of Work.   

b. The written Dispute must identify the subcontractors, vendors, suppliers affected, if any,

sufficient for the City to visit the Site to inspect the work and/or conduct a telephonic

interview of the persons involved, and/or to photograph the work in question. Contractor 

shall provide by email digital photographs of the Disputed Work and provide City with 

contact information for all involved subcontractors and/or suppliers of any tier to 

facilitate prompt “in person” review at the next job site meeting.   

E. First Negotiation: At Project Level. (No later than twenty-one (21) Days after Contractor’s

first knowledge of the Dispute).

a. The written notice and preliminary cost proposal for Disputed Work must be placed, by

Contractor, as either a specific discussion item on the Agenda for the next weekly

meeting, or to occur immediately before or following the weekly meeting.  Both Owner 

and Contractor shall then make a good-faith effort to review the Disputed Work.  It is 

expected that discussions will occur no later than twenty-one (21) Days after 

Contractor’s first knowledge of the Dispute. 

F. Updated Dispute Substantiation (no later than thirty (30) days of Contractor’s first

knowledge of Disputed Work).

a. In the event negotiations at the next job site meeting do not result in resolution of the

Dispute, and in any event no later than thirty (30) days of Contractor’s first knowledge

of Disputed Work, Contractor must update its Dispute (“Updated Dispute”) to meet the

following requirements.

b. Contractor shall submit the Updated Dispute documentation in the following format:

1. Introduction and Issue Identification

2. Background

3. Chronology

4. Contractor's Position (Reason for County's potential liability)

5. Supporting documentation of merit

6. Supporting documentation of damages
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7. Schedules (if appropriate)

8. Productivity exhibits (if appropriate)

c. Contractor shall explain, cite by reference to Contract Documents and documents from

the Project record and/or submit photocopies of documents supporting the merit of its

position.

d. Contractor shall explain, cite by reference to, and/or submit photocopies of documents

supporting damages.  Contractor must submit substantial supporting documentation with

this Updated Dispute documentation; categories and amounts not identified and

justified, will be deemed waived.  Contractor may not assert, subsequently, new or

different categories or amounts of damages.

G. Second Negotiation: At Project Representative Level. (No later than forty-five (45) Days

after Contractor’s first knowledge of the Dispute).

a. If City and Contractor do not resolve the Disputed Work at their first meeting, then

Contractor shall submit its Updated Dispute and shall calendar the matter for discussion

with Contractor’s Representative and Owner’s Representative to occur within twenty 

(20) Days of the weekly meeting and no later than forty-five (45) Days after

Contractor’s first knowledge of the Dispute.

b. The City’s Representative will consider the information provided by Contractor and

from City’s resources, and will provide a decision in writing.  If Contractor disputes the

written decision, then Contractor’s remedy is to file a Notice of Potential Claim meeting

the requirements below.

c. If for any reason Owner should fail to act or provide a decision on a Dispute or Updated

Dispute, all within the required forty-five (45) Days, then the Dispute and Updated

Dispute shall be deemed denied by Owner’s Representative on the forty-sixth (46th)

Day.

H. Notice of Potential Claim (no later than fifty-five (55) Days after Contractor’s first

knowledge of the Dispute).

a. If, after receiving City’s Representative’s decision, Contractor disagrees with it or still

considers the Disputed Work required of it to be outside the requirements of the

Contract Documents, then Contractor shall so notify City in writing within ten (10) 

Days after receiving the decision by submitting a Notice of Potential Claim (“NOPC”) 

stating that it will issue a formal claim.  

I. Third Negotiation: Meeting of Executives.

a. Upon receipt of Contractor’s NOPC, Contractor and City shall negotiate the claim

between and among the Contractor’s Representative and Owner’s Representative.

Negotiations in response to the NOPC will not extend the time to file the Formal Claim. 

J. FINAL CLAIM AND CERTIFICATION (Within seventy-five (75) Days of Contractor’s

first knowledge of a Dispute, or within thirty (30) Days of Owner’s written decision on

Contractor’s Dispute and Updated Dispute.) 

a. Within seventy-five (75) Days of Contractor’s first knowledge of a Dispute, or within

thirty (30) Days of City’s written decision on Contractor’s Dispute and Updated

Dispute, Contractor shall file with City its formal claim(s), in the form specified in this 

Section.  For each NOPC Contractor intends to pursue as a formal claim, Contractor 

shall include all arguments, justification, cost or estimates, schedule analysis, and 
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detailed documentation supporting Contractor’s position.  Contractor is encouraged to 

designate its Final Claim and Certification as its statutory claim. 

b. Claim Documentation.  Contractor’s Claim documentation shall conform to generally

accepted auditing standards (GAAS).  Contractor shall submit the Claim in the

following format: 

1. Introduction

2. General Background Discussion

3. Summary of Issues and Damages

4. Index of Issues

5. For Each Issue (Begin each issue on a new page)

a. Background

b. Chronology

c. Contractor's Position (Reason for County's potential liability)

d. Supporting Documentation of Merit

e. Supporting Documentation of Damages

f. Schedules (if appropriate)

g. Productivity exhibits (if appropriate)

A. Contractor shall explain, cite by reference to, and/or submit photocopies of, documents

supporting the merit of its position.   Supporting documentation may include, but not be

limited to, General Conditions, General Requirements, Technical Specifications,

Drawings, correspondence, conference notes, Shop Drawings and other Submittals,

Submittal Logs, survey books, inspection reports, delivery schedules, test reports, daily

reports, subcontracts, fragmentary Critical Path method schedules, photographs,

technical reports, Requests for Information, field instructions, and other related records

necessary to support the merit of Contractor's position.

B. Contractor shall explain, cite by reference to, and/or submit photocopies of, documents

supporting damages.    Supporting documentation may include, but not be limited to,

any or all documents related to the preparation and submission of the Bid;

Subcontractor, Supplier or vendor files and cost records; certified payroll reports,

materials, equipment, and construction equipment and services costs; purchase orders;

invoices; project as planned and as built costs; Subcontractor and Supplier payment

documentation; quantity reports; other related records; general ledger and any other

accounting materials necessary to support the Contractor's position.

K. CLAIMS SHALL BE CALCULATED IN THE SAME MANNER AS CHANGE ORDERS

PER SECTION 01 26 00 (CONTRACT MODIFICATION PROCEDURES).  NO

SPECIAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES MAY BE CLAIMED,

REQUESTED OR RECOVERED.

9-1.03.03   Subcontractor Claims

A. Contractor shall require each Subcontractor, sub-Subcontractor and supplier to comply with the

claims procedure set forth in this Document 00 73 83 to provide Contractor with timely notice

and documentation of all claims.   Contractor shall present as its claims, all Subcontractor, sub-

Subcontractor and supplier claims of any type, and prove them under the terms of the Contract 

Documents.  Owner shall not be directly liable to any Subcontractor, any supplier, or any other 

person or organization, or to any surety for or employee or agent of any of them, for damages or 

extra costs of any type arising out of or resulting from the Project. 
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9-1.03.04   Written Decision and Action on Claims

Time frames and procedures Decisions on statutory claims and formal claims follow the 

same procedures stated In Public Contract Code Section 9104: 

a. “Upon receipt of a claim pursuant to this section, the City shall conduct a reasonable review of

the claim and, within a period not to exceed 45 days, shall provide the claimant a written

statement identifying what portion of the claim is disputed and what portion is undisputed. Upon 

receipt of a claim, the City and Contractor may, by mutual agreement, extend the time period 

provided in this subdivision. 

b. If the City needs approval from its governing body to provide the claimant a written statement

identifying the disputed portion and the undisputed portion of the claim, and the City does not

meet within the 45 days or within the mutually agreed to extension of time following receipt of a

claim sent by registered mail or certified mail, return receipt requested, the City shall have up to

three days following the next duly publicly noticed meeting of the governing body after the 45-

day period, or extension, expires to provide the claimant a written statement identifying the

disputed portion and the undisputed portion.

c. If the claimant disputes the City’s written response, or if the City fails to respond to a claim

issued pursuant to this section within the time prescribed, the claimant may demand in writing

an informal conference to meet and confer for settlement of the issues in dispute. Upon receipt

of a demand in writing sent by registered mail or certified mail, return receipt requested, the City

shall schedule a meet and confer conference within 30 days for settlement of the dispute.

d. Within 10 business days following the conclusion of the meet and confer conference, if the claim

or any portion of the claim remains in dispute, the City shall provide the claimant a written

statement identifying the portion of the claim that remains in dispute and the portion that is

undisputed. Any payment due on an undisputed portion of the claim shall be processed and

made within 60 days after the public entity issues its written statement. Any disputed portion of

the claim, as identified by the Contractor in writing, shall be submitted to nonbinding mediation,

with the City and the claimant sharing the associated costs equally. The City and claimant shall

mutually agree to a mediator within 10 business days after the disputed portion of the claim has

been identified in writing. If the parties cannot agree upon a mediator, each party shall select a

mediator and those mediators shall select a qualified neutral third party to mediate with regard to

the disputed portion of the claim. Each party shall bear the fees and costs charged by its

respective mediator in connection with the selection of the neutral mediator. If mediation is

unsuccessful, the parts of the claim remaining in dispute shall be subject to applicable

procedures outside this section.

e. For purposes of this section, mediation includes any nonbinding process, such as neutral

evaluation or a dispute review board, in which an independent third party or board assists the

parties in dispute resolution through negotiation or by issuance of an evaluation. Any mediation

utilized shall conform to the timeframes in this section.

f. Unless otherwise agreed to by the City and the Contractor in writing, the mediation conducted

pursuant to this section shall excuse any further obligation under Section 20104.4 of the Public

Contract Code to mediate after litigation has been commenced.

g. Failure by the City to respond to a claim from a Contractor within the time periods described in

this subdivision or to otherwise meet the time requirements of this section shall result in the

claim being deemed rejected in its entirety. A claim that is denied by reason of the City’s failure

to have responded to a claim, or its failure to otherwise meet the time requirements of this

section, shall not constitute an adverse finding with regard to the merits of the claim or the

responsibility or qualifications of the claimant.

h. Amounts not paid in a timely manner as required by the negotiations required under Public

Contract Code section 9204 shall bear interest at 7 percent per annum.”
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9-1.03.05   Claim Updates and Waiver

A. Claim Updates Required.  If Disputed Work persists longer than a single calendar month, then for

each quarter until the Disputed Work ceases, Contractor shall submit to City a document titled

“Claim Update” that shall update and quantify all elements of the Claim as completely as 

possible.  Contractor’s failure to submit a Claim Update or to quantify costs every quarter shall 

result in waiver of the Claim for that period.  Claims or Claim Updates stating that damages, 

total damages (direct and indirect), schedule impact and/or any time extension will be 

determined at a later date shall not comply with this subparagraph and shall result in Contractor 

waiving its claim(s).  Contractor shall also maintain a continuing “claims log” that shall list all 

outstanding claims and their value, and provide such log to Owner quarterly. 

B. Waiver.  If the initially required notice of Dispute, Updated Dispute, Notice of Potential Claim

and Final Claim, are not issued within the time period required herein, or if Contractor proceeds

with the disputed Work without first having given the notice of the Disputed Work, Contractor 

shall be deemed to have waived its rights to further claim on the specific issue. 

9-1.03.06  Government Code Section 930.2

A. The procedures, negotiations, record keeping, documentation and Final Claim, if negotiation

efforts prove unsuccessful, as required in this Section, are intended to constitute a mandatory

administrative remedy and part One of a two-step claim procedure by agreement under

California Government Code Section 930.2.  Step One is compliance with the Good Faith

Negotiations and Claim Requirements.  Step Two is filing a Government Code Section 910

Claim in with the County following statutory procedures and identifying Claims submitted,

negotiated and not settled.

B. Should Contractor fail to timely comply with the procedures set forth in this Section, Contractor

may have rights to apply for consideration of late claims following the procedures in

Government Code Section 930.4.  This Section defines the limits of authority of City’s

representative to consider late claims and the basis therefore.

9-1.03.07   Waiver and Substantial Compliance

A. If Contractor fails to comply with this Section as to any claim or Disputed Work, then Contractor

shall waive its rights to such claim.  All claim(s), Disputed Work items or issue(s) not raised in a

timely notice, timely notice of potential claim and then timely claim submitted under this

Section, may not be asserted in any subsequent arbitration (if subsequently agreed), litigation or

legal action, and any award (or portion thereof), judgment or verdict contrary to this preclusion

shall be vacated to the extent contrary.

B. Contractor may request an extension of time to comply with the claims procedure herein, but

must do so in advance of time periods expiring and City must give its approval in writing (which

approval may be withheld in City’s discretion.)  As to any other feature of the claim procedure

herein (and its claims waiver feature), it may not be waived or altered absent a written Change

Order signed by both parties and accepted as to form by their legal counsel (for the City, the

Office of the City Attorney.)

C. The City, in its sole discretion, may consider Contractor’s substantial compliance with the

required initial notice and written Dispute, provided Contractor demonstrates good faith and a

manifest lack of prejudice to City from late written notice, for example, contemporaneous

City/Contractor discussions and review of Disputed Work with full opportunity to investigate
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and verify costs and work performed.  Under no circumstances may substantial compliance by 

considered when the required written notice is more than twenty-one (21) calendar days late. 

D. The City shall not be deemed to waive or alter any provision under this Section, if at City’s sole

discretion; a claim is administered in a manner not in accord with this Section.

E. Compliance with the foregoing shall not be a prerequisite to any Claim that is based solely on

differences in measurement or errors of computations as to Contract quantities.

9-1.03.07   Claims under $375,000

A. The provision of Public Contract Code §20104 set seq. relating to the resolution of construction

claims of three hundred seventy-five thousand dollars ($375,000) or less which arise between a

contractor and the City are hereby incorporated in this Contract and are italicized for ease of use.

B. Documentation that is necessary to substantiate Claims submitted pursuant to this section must

comply with the format requirements set forth in this Section.

a. Claims for $375,000 or below, as provided by Public Contract Code - §20104 (a)-(d),

Application of article; provisions included in plans and specifications:

(a) (1) This article applies to all public works claims of three hundred seventy-five

thousand dollars ($375,000) or less which arise between a contractor and local

agency.

(2) This article shall not apply to any claims resulting from a contract

between a contractor and a public agency when the public agency has elected to

resolve any disputes pursuant to Article 7.1 (commencing with §10240) of

Chapter 1 of Part 2.

(b) (1)  "Public work" means "public work contract" as defined in Section 1101 but

does not include any work or improvement contracted for by the state or the

Regents of the University of California.

(2) “Claim” means a separate demand by the contractor for (A) a time extension,

(B) payment of money or damages arising from work done by, or on behalf of, the

contractor pursuant to the contract for a public work and payment of which is

not otherwise expressly provided for or the claimant is not otherwise entitled to,

or (C) an amount the payment of which is disputed by the local agency.

(c) The provisions of this article or a summary thereof shall be set forth in the plans

or specifications for any work which may give rise to a claim under this article.

(d) This article applies only to contracts entered into on or after January 1, 1991.

C. Claims for $375,000 or below, as provided by Public Contract Code - §20104.2 (a)-(f), Claims,

requirements, tort claims excluded:

For any claim subject to this article, the following requirements apply: 

(a) The claim shall be in writing and include the documents necessary to substantiate the

claim.  Claims must be filed on or before the date of Final Payment.  Nothing in this

subdivision is intended to extend the time limit or supersede notice requirements

otherwise provided by contract for the filing of claims.
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(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall

respond in writing to any written claim within 45 days of receipt of the claim, or may

request, in writing, within 30 days of receipt of the claim, any additional

documentation supporting the claim or relating to defenses to the claim the local

agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and

provided pursuant to this subdivision, upon mutual agreement of the local agency

and the claimant.

(3) The local agency's written response to the claim, as further documented, shall be

submitted to the claimant within 15 days after receipt of the further documentation or

within a period of time no greater than that taken by the claimant in producing the

additional information, whichever is greater.

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three

hundred seventy-five thousand dollars ($375,000), the local agency shall respond in

writing to all written claims within 60 days of receipt of the claim, or may request, in

writing, within 30 days of receipt of the claim, any additional documentation

supporting the claim or relating to defenses to the claim the local agency may have

against the claimant.

(2) If additional information is thereafter required, it shall be requested and

provided pursuant to this subdivision, upon mutual agreement of the local agency

and the claimant.

(3) The local agency’s written response to the claim, as further documented, shall be

submitted to the claimant within 30 days after receipt of the further documentation,

or within a period of time no greater than that taken by the claimant in producing the

additional information or requested documentation, whichever is greater.

(d) If the claimant disputes the local agency's written response, or the local agency fails

to respond within the time prescribed, the claimant may so notify the local agency, in

writing, either within 15 days of receipt of the local agency's response or within 15

days of the local agency's failure to respond within the time prescribed, respectively,

and demand an informal conference to meet and confer for settlement of the issue in

dispute.  Upon a demand, the local agency shall schedule a meet and confer

conference within 30 days for settlement of the dispute.

(e) Following the meet and confer conference, if the claim or any portion remains in

dispute, the claimant may file a claim as provided in Chapter 1 (commencing with

Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6

of Title 1 of the Government Code.  For purposes of those provisions, the running of

the period of time within which a claim must be filed shall be tolled from the time the

claimant submits his or her written claim pursuant to subdivision (a) until the time

that claim is denied as a result of the meet and confer process, including any period

of time utilized by the meet and confer process.

(f) This article does not apply to tort claims and nothing in this article is intended nor

shall be construed to change the time periods for filing tort claims or actions

specified by Chapter 1 (commencing with Section 900) and Chapter 2 (commencing

with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code.
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D. Claims for $375,000 or below, as provided by Public Contract Code - § 20140.4(a)-(c), pertaining

to Civil action procedures; mediation and arbitration; trial de novo; witnesses:

The following procedures are established for all civil actions filed to resolve claims 

subject to this article: 

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive

pleadings, the court shall submit the matter to nonbinding mediation unless waived

by mutual stipulation of both parties.  The mediation process shall provide for the

selection within 15 days by both parties of a disinterested third person as mediator,

shall be commenced within 30 days of the submittal, and shall be concluded within

15 days from the commencement of the mediation unless a time requirement is

extended upon a good cause showing to the court or by stipulation of both parties. If

the parties fail to select a mediator within the 15-Day period, any party may petition

the court to appoint the mediator.

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration

pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of

the Code of Civil Procedure, notwithstanding Section 1141.11 of that code.  The

Civil Discovery Act (Title 4 commencing with Section 2016.010 of Part 4 of the Code

of Civil Procedure) shall apply to any proceeding brought under this subdivision

consistent with the rules pertaining to judicial arbitration.

(2) Notwithstanding any other provision of law, upon stipulation of the parties,

arbitrators appointed for purposes of this article shall be experienced in

construction law, and, upon stipulation of the parties, mediators and arbitrators

shall be paid necessary and reasonable hourly rates of pay not to exceed their

customary rate, and such fees and expenses shall be paid equally by the parties,

except in the case of arbitration where the arbitrator, for good cause, determines a

different division.  In no event shall these fees or expenses be paid by state or county

funds.

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part

3 of the Code of Civil Procedure, any party who after receiving an arbitration award

requests a trial de novo but does not obtain a more favorable judgment shall, in

addition to payment of costs and fees under that chapter, pay the attorney's fees of

the other party arising out of the trial de novo.

(c) The court may, upon request by any party, order any witnesses to participate in the

mediation or arbitration process.

E. Claims for $375,000 or below, as provided by Public Contract Code - §20140.6 (a)-(b), Payment

on undisputed portion of claim; interest on arbitration awards or judgments:

(a)  No local agency shall fail to pay money as to any portion of a claim which is

undisputed except as otherwise provided in the contract.

(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the

legal rate on any arbitration award or judgment.  The interest shall begin to accrue

on the date the suit is filed in a court of law.
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SPECIAL NOTICES 


 See sections 2 and 3 for contractors' registration requirements. 

 The schedules for the submittal of DBE forms have been revised. See section 2-1.33 for the
submittal schedules.

 See section 2-1.04 for mandatory prebid meeting requirements.

STANDARD PLANS LIST 

The standard plan sheets applicable to this Contract include those listed below. The 
applicable revised standard plans (RSPs) listed below are included in the project plans. 

ABBREVIATIONS, LINES, SYMBOLS, AND LEGEND 
A3A Abbreviations (Sheet 1 of 3) 

A3B Abbreviations (Sheet 2 of 3) 

A3C Abbreviations (Sheet 3 of 3) 

A10A Legend - Lines and Symbols (Sheet 1 of 5) 

A10B Legend - Lines and Symbols (Sheet 2 of 5) 

A10C Legend - Lines and Symbols (Sheet 3 of 5) 

A10D Legend - Lines and Symbols (Sheet 4 of 5) 

A10E Legend - Lines and Symbols (Sheet 5 of 5) 

PAVEMENT MARKERS, TRAFFIC LINES, AND PAVEMENT MARKINGS 
A20A Pavement Markers and Traffic Lines - Typical Details 

A20B Pavement Markers and Traffic Lines - Typical Details 

RSP A20C Pavement Markers and Traffic Lines - Typical Details 

RSP A20D Pavement Markers and Traffic Lines - Typical Details 

A20E Pavement Markers and Traffic Lines - Typical Details for Contrast Striping 

RSP A20F Pavement Markers and Traffic Lines - Typical Details 

A24A Pavement Markings - Arrows 

A24B Pavement Markings - Arrows and Symbols 

A24C Pavement Markings - Symbols and Numerals 

A24D Pavement Markings - Words 

RSP A24E Pavement Markings - Words 

A24F Pavement Markings - Crosswalks 

RSP A24G Pavement Markings - Yield Lines, Limit Lines, and Wrong Way Details 

EXCAVATION AND BACKFILL 
A62A Excavation and Backfill - Miscellaneous Details 

A62D Excavation and Backfill - Concrete Pipe Culverts 

OBJECT MARKERS, DELINEATORS, CHANNELIZERS, AND BARRICADES 
A73A Object Markers 

A73C Delineators, Channelizers and Barricades 

SURVEY MONUMENTS 
MIDWEST GUARDRAIL SYSTEM - STANDARD RAILING SECTIONS 

A77L1 Midwest Guardrail System - Standard Railing Section (Wood Post with Wood 
Block) 



RSP A77N3 Midwest Guardrail System - Typical Line Post Embedment and Hinge Point 
Offset Details 

A77N4 Midwest Guardrail System - Typical Railing Delineation and Dike Positioning 
Details 

MINOR CONCRETE VEGETATION CONTROL - GUARDRAIL SYSTEM 
A77N5 Minor Concrete Vegetation Control - Guardrail System 

MIDWEST GUARDRAIL SYSTEM - TYPICAL LAYOUTS FOR EMBANKMENTS 
A77P1 Midwest Guardrail System - Typical Layouts for Embankments 

MIDWEST GUARDRAIL SYSTEM - END ANCHORAGE AND RAIL TENSIONING 
ASSEMBLY 

A77S1 Midwest Guardrail System - End Anchor Assembly (Type SFT) 

CURBS, DRIVEWAYS, DIKES, CURB RAMPS, AND ACCESSIBLE PARKING 
A87A Curbs and Driveways 

A87B Hot Mix Asphalt Dikes 

A88A Curb Ramp Details 

A88B Curb Ramp and Island Passageway Details 

DRAINAGE INLETS, PIPE INLETS AND GRATES 
D71 Drainage Inlet Markers 

D72A CIP Drainage Inlets - Types OS, OL and GOL 

D72B CIP Drainage Inlets - Types G1, G2, G3, G4, G5 and G6 

D72C CIP Drainage Inlets - Types G1, G2, G3, G4, G5 and G6 

D72E CIP Drainage Inlets - Types GO and GDO 

D72F CIP Drainage Inlet Notes 

D72G CIP Drainage Inlet Tables 

D73A Precast Drainage Inlets - Types OS, OL and GOL 

D73B Precast Drainage Inlets - Types G1, G2, G3, G4, G5 and G6 

D73C Precast Drainage Inlets - Types G1, G2, G3, G4, G5 and G6 

D73E Precast Drainage Inlets - Types GO and GDO 

D73F Precast Drainage Inlet Notes 

D73G Precast Drainage Inlet Tables 

D74 Drainage Inlet Details 

D77A Grate Details No. 1 

D77B Grate Details No. 2 

GUTTER AND INLET DEPRESSIONS 
D78A Gutter Depressions 

D78C Inlet Depressions - Hot Mix Asphalt Shoulders 

CONSTRUCTION LOADS ON CULVERTS AND STRUT DETAILS 
D88 Construction Loads on Culverts 

FLARED END SECTIONS 
D94A Metal and Plastic Flared End Sections 

PIPE COUPLING AND JOINT DETAILS 
D97H Reinforced Concrete Pipe or Non-Reinforced Concrete Pipe - Standard and 

Positive Joints 

LANDSCAPE AND EROSION CONTROL 
H1 Landscape and Erosion Control Symbols 

H8 Landscape Details 

H10 Irrigation Controller Enclosure Cabinet 

H51 Erosion Control Details - Fiber Roll and Compost Sock 



TEMPORARY CRASH CUSHIONS, RAILING AND TRAFFIC SCREEN 
T1B Temporary Crash Cushion, Sand Filled (Bidirectional) 

T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations) 

T3A Temporary Railing (Type K) 

T3B Temporary Railing (Type K) 

TEMPORARY TRAFFIC CONTROL SYSTEMS 
T9 Traffic Control System Tables for Lane and Ramp Closures 

T10 Traffic Control System for Lane Closure on Freeways and Expressways 

T13 Traffic Control System for Lane Closure on Two Lane Conventional Highways 

T14 Traffic Control System for Ramp Closure 

T15 Traffic Control System for Moving Lane Closure on Multilane Highways 

T17 Traffic Control System for Moving Lane Closure on Two Lane Highways 

TEMPORARY WATER POLLUTION CONTROL 
T54 Temporary Water Pollution Control Details (Temporary Erosion Control 

Blanket) 

T55 Temporary Water Pollution Control Details (Temporary Erosion Control 
Blanket) 

T56 Temporary Water Pollution Control Details (Temporary Fiber Roll) 

T57 Temporary Water Pollution Control Details (Temporary Check Dam) 

T58 Temporary Water Pollution Control Details (Temporary Construction Entrance) 

T59 Temporary Water Pollution Control Details (Temporary Concrete Washout 
Facility) 

T61 Temporary Water Pollution Control Details (Temporary Drainage Inlet 
Protection) 

T62 Temporary Water Pollution Control Details (Temporary Drainage Inlet 
Protection) 

T63 Temporary Water Pollution Control Details (Temporary Drainage Inlet 
Protection) 

T64 Temporary Water Pollution Control Details (Temporary Drainage Inlet 
Protection) 

T65 Temporary Water Pollution Control Details (Temporary High-Visibility Fence) 

ROADSIDE SIGNS 
RS1 Roadside Signs - Typical Installation Details No. 1 

RS2 Roadside Signs - Wood Post - Typical Installation Details No. 2 

RS4 Roadside Signs - Typical Installation Details No. 4 

OVERHEAD AND ROADSIDE SIGNS PANELS 
S93 Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape 

S94 Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape 

S95 Roadside Single Sheet Aluminum Signs, Diamond Shape 

ELECTRICAL SYSTEMS - LEGEND 
RSP ES-1A Electrical Systems (Legend) 

RSP ES-1B Electrical Systems (Legend) 

RSP ES-1C Electrical Systems (Legend) 

ELECTRICAL SYSTEMS - IRRIGATION CONTROLLER ENCLOSURE CABINET 
RSP ES-3H Electrical Systems (Irrigation Controller Enclosure Cabinet) 

ELECTRICAL SYSTEMS - LIGHTING STANDARDS 
ES-6A Electrical Systems (Lighting Standard, Types 15 and 21) 

RSP ES-6F Electrical Systems (Lighting Standard, Slip Base Plate) 



ELECTRICAL SYSTEMS - SIGNAL AND LIGHTING STANDARDS 
RSP ES-7B Electrical Systems (Signal and Lighting Standard, Type 1 and Equipment 

Identification Characters) 

ELECTRICAL SYSTEMS - SIGNAL AND LIGHTING STANDARD DETAILS 
RSP ES-7M Electrical Systems (Signal and Lighting Standard, Detail No. 1) 

ES-7N Electrical Systems (Signal and Lighting Standard, Detail No. 2) 

ELECTRICAL SYSTEMS - PEDESTRIAN BARRICADES 
ELECTRICAL SYSTEMS - PULL BOX 

ES-8B Electrical Systems (Traffic Pull Box) 

ELECTRICAL SYSTEMS - ISOFOOTCANDLE CURVES AND FOUNDATION 
DETAILS 

ES-10A Electrical Systems (Isofootcandle Curves) 

ES-11 Electrical Systems (Foundation Installations) 

ELECTRICAL SYSTEMS - SPLICE INSULATION METHODS, KINKING AND 
BANDING DETAILS 

ES-13A Electrical Systems (Splice Insulation Methods Details) 

RSP ES-13B Electrical Systems (Kinking and Banding Detail) 

CANCELED STANDARD PLANS LIST 
The standard plan sheets listed below are canceled and not applicable to this contract. 

Plan No. 
Date 

Canceled 
Plan No. 

Date 
Canceled 

Plan No. 
Date 

Canceled 

C7A 10-19-18

C7B 10-19-18

C7C 10-19-18

B11-56 10-19-18

B11-57 10-19-18

ES-2C 10-19-18

Add to section 1-1.01: 

I I I 



Bid Items and Applicable Sections
Item 
code 

Item description Applicable 
section 

129110A TEMPORARY ALTERNATIVE CRASH CUSHION 83 
200113A PERMEABLE ROCK TREATMENT 20 
390133A TEXTURED HOT MIX ASPHALT 39 
995100 WATER METER CHARGES 5 
995101A FURNISH AND INSTALL COMPLETE 1" LATERAL WATER SERVICE 99 
995102A FURNISH AND INSTALL 2" WATER SERVICE LATERAL 99 

995103A 
RECONNECT EXISTING 1" PRIVATE SERVICE AND SERVICE 
LATERAL 99 

995104A FURNISH AND INSTALL 1" BACKFLOWS 99 
995105A ABANDON/CAP 6" WATERMAIN 99 
995106A FURNISH AND INSTALL 18" WATERMAIN 99 
995107A INSTALL CONNECTION DETAIL A 99 
995108A INSTALL CONNECTION DETAIL B 99 
995109A FURNISH AND INSTALL 12" WATERMAIN 99 

Delete item 2.1 in the definition of day in section 1-1.07B. 

Add to section 1-1.09: 

This project is in a freeze-thaw area. 

Add between the 1st and 2nd paragraphs of section 2-1.06B: 

The Department makes the following supplemental project information available: 

Supplemental Project Information
Means Description 

Included in the Information Handout 1. Geotechnical Design and Materials Report
2. Preliminary Site Investigation Report
3. Transportation Management Plan
4. Permit to Enter Map

Available as specified in the Standard 
Specifications 

Cross Sections 

Add to the end of section 5-1.20A: 

During the progress of the work under this Contract, work under the following contracts may be in 
progress at or near the job site of this Contract: 

Coincident or Adjacent Contracts
Contract no. County–Route–Post Mile Location Type of work 

Parcel Number 
100-240-016

S Auburn Street Maidu Village Development 
Construction of a Gas 
Station 



Replace section 5-1.20E with: 

5-1.20E  Water Meter Charges

The local water authority will install the water meters.

Upon your request, the Engineer arranges with the servicing utility to install the water meters. The 
Department pays the utility the charges for the installation. 

Replace Reserved in section 10-1.03 with: 

Notify the Engineer not less than 20 days before you begin any work within areas shown on the plans as 
Maintain Driveway Access. Notify each property owner/franchisee of your intent to enter their property not 
less than 10 calendar days prior to the start of entrance of the property for general work. For waterline 
related work, coordinate and schedule outages with PCWA and property owners impacted by the outage 
at least 11 days prior to the outage. Notify the Engineer at least 72 hours prior to beginning of work. 

The work must be performed in conformance with the stages and phases of stage construction as shown 
on the plans unless approved by the Engineer. All Parcel Numbers referenced below are provided on the 
Permit to Enter Map included in the Informational Handout. 

In conformance with the terms of the permit to enter obtained, you must comply with the following 
requirements and constraints: 

1. Construction of all improvements within Parcel Number 100-240-015 (Mountain Village) is limited
to a total of a one week work window during Stage 1.

a. Owner Contact:

Robert Eckard
Courthouse Property Management
530-885-7550

2. Construction of all improvements within Parcel Number 100-240-012 (McDonald’s) is limited to the
hours of 11:00 PM and 5:00 AM, during a single three week work window during Stage 2A.
Driveway access must be maintained at all times during non-work hours, however, can be
reduced to a 12' wide ingress/egress facility in between shifts.

a. Franchisee Contact:

Jordan Ruiz
Ruiz Family Company
916-807-4218

b. Owner Contact:

Glenda Hollenbeck
Regional Portfolio Property Manager
McDonald’s Corporation
503-867-3427

3. Construction of all improvements within Parcel Numbers 100-230-058 (Buzz Thru Joe’s) and 100-
230-059 (TJ’s Roadhouse) are limited to a single two week work window during Stage 3A/B.

a. Owner Contact:

Dennis Patel
530-346-8382

4. Access is allowed throughout the duration of construction within Parcel Number 100-240-016
(Maidu Village), however coordinate construction laydown and work with the owner.



a. Owner Contact:

Jaskaran “Jay” Gill
480-225-8943

For work in and around existing utility facilities, contact the following agencies: 

a. AT&T Contact:

Ron Goff
916-340-5396

b. PCWA Contact:

Richard Wirth
530-823-2035

c. City Sewer Contact:

Scott Gandler
530-346-2313

Replace section 12-3.24 with: 

12-3.24  ALTERNATIVE TEMPORARY CRASH CUSHION

12-3.24A  General

Section 12-3.20 includes specifications for installing and maintaining an alternative temporary crash 
cushion at each location as shown. 

Submit a copy of the manufacturer's plan and parts list as an informational submittal. 

Submit a certificate of compliance for each temporary crash cushion used. 

12-3.24B  Materials

Alternative temporary crash cushion must be a non-redirective, gating type, and must conform to the 
descriptions as follows: 

Contract Item Description Manufacturer’s Protect Description 

ABSORB-350 ABSORB 350 TL-3 (9 element) 
CRASH CUSHION 

ACZ-350 ACZ-350 (Anchorless Crash 
Cushion CZ System), TL-3 

SLED Sentry Longitudinal Energy 
Dissipater, TL-3 

The successful bidder can obtain alternative temporary crash cushions from the following distributors: 

1. ABSORB 350: Barrier Systems, Inc.

Statewide Safety and Signs 
130 Grobric Court 
Fairfield, CA 94533 
Telephone: 1-707-864-9952 or 1-800-770-2644 
Fax: 1-707-864-9956 

Statewide Safety and Signs 
522 Lindon Lane 
Nipomo, CA 93444 
Telephone: 1-800-559-7080 

- ------------------



Fax: -805-929-5786 

2. ACZ-350: Energy Absorption Systems, Inc.

National Trench Safety 
7849 Stockton Blvd 
Sacramento, CA 95823 
916-387-6300

National Trench Safety 
45945 Warm Springs Blvd. 
Fremont, CA 94539 
510-490-2140

3. SLED: TrafFix Devices Inc.

Capitol Barricade 
6001 Elvas Ave 
Sacramento, CA 95819 
925-580-2013

12-3.24C  Construction

Install the crash cushion under the manufacturer's installation instructions.

Attach a Type R or Type P marker panel to the front of the alternative temporary crash cushion if the 
closest point of the crash cushion array is within 12 feet of the traveled way. Firmly fasten the marker 
panel to the crash cushion with commercial quality hardware or by other authorized methods. 

12-3.24D  Maintenance

Immediately repair alternative temporary crash cushions damaged due to your activities. Remove and 
replace any crash cushions damaged beyond repair. Replace and repair of alternative temporary crash 
cushions damaged by traffic is change order work. 

Remove alternative temporary crash cushions, including marker panels, no later than Contract 
acceptance. 

12-3.24E  Payment

Not Used

Add to the beginning of section 12-3.32C: 

Place PCMSs at the locations shown and in advance of the 1st warning sign for each: 

1. Stationary lane closure
2. Ramp closure
3. Shoulder closure

Add between the 9th and 10th paragraphs of section 12-3.32C: 

Start displaying the message on the sign 15 minutes before closing the lane or shoulder or when directed 
by the Engineer.  

Start displaying the message sign at least 7 days prior to the full closure of ramp, as shown on the 
Motorist Information Plans. 



Replace Reserved in section 12-3.36 with: 

1. 12-3.36A  General

2. 12-3.36A(1)  Summary

Section 12-3.36 includes specifications for placing portable transverse rumble strips.

3. 12-3.36A(2)  Definitions

Not Used

4. 12-3.36A(3)  Submittals

Submit a copy of the manufacturer's instructions.

5. 12-3.36A(4)  Quality Assurance

Not Used

6. 12-3.36B  Materials

The strip must be either the RoadQuake 2 or the RoadQuake 2F Folding Temporary Portable Rumble 
Strip manufactured by Plastic Safety Systems, Inc. For information on obtaining the rumble strips, contact: 

CUSTOMER SERVICE 
PLASTIC SAFETY SYSTEMS, INC. 
2444 BALDWIN RD 
CLEVELAND, OH  44104 

Telephone no.: (800) 662-6338 or (216) 231-8590 

7. 12-3.36C  Construction

Place portable transverse rumble strips before closing the lane to traffic.

The color of the portable transverse rumble strips must be black or orange. Use 2 arrays and, each array 
must consist of 3 rumble strips. 

Portable transverse rumble strips must not be placed: 

1. On sharp horizontal or vertical curves
2. Through pedestrian crossings

If the portable transverse rumble strips become out of alignment or skewed by more than 6 inches, 
measured from one end to the other, readjust to bring the placement back to the original location. 

Portable transverse rumble strips are not required if any of the following conditions is met: 

1. Work duration occupies a location for 4 hours or less.
2. Posted speed limit is below 45 mph.
3. Work is of emergency nature.
4. Work zone is in snow or icy weather conditions.

For a RoadQuake 2 rumble strip, securely connect the 3 sections under the manufacturer’s instructions 
before placing them in the traffic lane. 

Remove all portable transverse rumble strips and warning signs before opening the lane to traffic. 

If the Engineer determines that the portable transverse rumble strips no longer provide audible and 
vibratory alerts, replace them. 

8. 12-3.36D  Payment

Not Used



Add between the 1st and 2nd paragraphs of section 12-4.02A(3)(c): 

Submit a contingency plan for each of the following activities:  

1. Roadway excavation encroaching on the traveled way not protected by Type K railing.
2. HMA paving
3. Striping
4.

Add to the end of section 12-4.02C(1): 

Keep the full width of the traveled way open to traffic when no active construction activities are occurring 
in the traveled way or within 6 feet of the traveled way. 

Keep the full width of the ramp traveled way open for use by traffic on designated holidays. 

For each 10-minute interval or fraction thereof past the time specified to open the closure, the amount for 
liquidated damages per interval shown in the table below is deducted. Liquidated damages are limited to 5 
percent of the total bid per occurrence. Liquidated damages are not assessed if the Engineer orders the 
closure to remain in place beyond the scheduled pickup time. 

Type of facility Route Direction Period 
Liquidated 

damages/interval 

Mainline 80 WB 
1st half hour 
2nd half hour 

2nd hour and beyond 

$1,000/10 minutes 
$1,000/10 minutes 
$1,000/10 minutes I - I - I I= 



Add to the end of section 12-4.02C(3)(a): 

If work vehicles or equipment are parked on the shoulder within 6 feet of a traffic lane , close the shoulder 
area with fluorescent-orange traffic cones or portable delineators. Place the cones or delineators on a 
taper in advance of the parked vehicles or equipment and along the edge of the traveled way at 25-foot 
intervals to a point not less than 25 feet past the last vehicle or piece of equipment. Use at least 9 cones 
or delineators for the taper. Place advance warning signs as specified in section 12-4.02C(8). 

Keep a minimum of 1 paved traffic lane at least 11 feet wide open for traffic in each direction of travel.-



Replace Reserved in section 12-4.02C(3)(f) with: 

Closure restrictions for designated holidays and special days are shown in the following table: 

Lane Closure Restrictions For Designated Holidays And Special Days 
Thu Fri Sat Sun Mon Tues Wed Thu Fri Sat Sun Mon 

x 
H 
xx xx xx 
SD 
xx 

x xx 
H 
xx xx 
SD 
xx 

x xx 
H 
xx xx 
SD 
xx 

x xx xx 
H 
xx xxx 

x xx xx 
SD 
xx xxx 
 
x 

H 
xx 

 
x 

SD 
xx 
 
x 

H 
xx 

 SD 
xx 
 
x 

H 
xx xx xx xx 

 SD 
xx 

Legend: 
Refer to lane requirement charts. 

x The full width of the traveled way must be open for use by traffic after 0700 hours. 
xx The full width of the traveled way must be open for use by traffic. 
xxx The full width of the traveled way must be open for use by traffic until 1900 hours. 
H Designated holiday 

SD Special day 



Replace Reserved in section 12-4.02C(3)(g) with: 

Freeway lane closures must comply with the requirements shown in the following chart: 

Chart No. G 
_______Freeway Lane Requirements 

County:  Placer Route/Direction: 80/WB Post Mile:  33.01/33.12 

Closure limits:  PM 33.01/33.32 

Hour 00 01 02 03 04 05 06 07 08 09 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 
Mon–
Thu 

1 1 1 1 1 1 1 1 1 1 1 1 

Fri 1 1 1 1 1 1 1 1 1 1 1 1 

Sat 1 1 1 1 1 1 1 1 1 1 

Sun 1 1 1 1 1 1 1 1 1 1 

Legend: 
1 Provide at least 1 through freeway lane open in the direction of travel. 

Shoulder closure is allowed (right). 

REMARKS: 
1. There are 2 existing freeway lanes in the direction of travel.

2. Freeway lane number 2 may be closed.

3. Shoulder closure is allowed during Stage construction 3B.

I 



Replace Reserved in section 12-4.02C(3)(j) with: 

Comply with the requirements for the complete ramp closure shown in the following chart: 

Chart No. J1 
Complete Ramp Closure Hours 

County:  Placer Route/Direction: 80/WB Post Mile:  33.01/33.12 

Closure limits: Closure limits:  WB 80 on-ramp from S. Auburn Street 

Hour 00 01 02 03 04 05 06 07 08 09 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 
Mon–Thu C C C C C   C C 

Fri C C C C C   C C 

Sat C C C C C C C  C C C 

Sun C C C C C  C C C 

Legend: 

C Ramp may be closed completely. 

No work is allowed. 

REMARKS: 
1. See Motorist Information Plans

I 



Chart No. J2 
Complete Ramp Closure Hours 

County:  Placer Route/Direction: 80/WB Post Mile:  33.01/33.12 

Closure limits: Closure limits:  WB 80 on-ramp from S. Auburn Street  

Hour 00 01 02 03 04 05 06 07 08 09 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 
Mon   C C 

Tue-Wed C C C C C C C C C C C C C C C C C C C C C C C C 

Thu C C C C C 

Fri-Sun 

Legend: 

C Ramp may be closed completely. 

No work is allowed. 

REMARKS:  
1. This chart may be used for only one time during Stage Construction 3B

2. See Motorist Information Plan

3. Coordinate with City of Colfax before closing ramp

I 

-



Chart No. J3 
Complete Ramp Closure Hours 

County:  Placer Route/Direction: 80/WB Post Mile:  33.01/33.12 

Closure limits: Closure limits:  WB 80 off-ramp to S. Auburn Street  

Hour 00 01 02 03 04 05 06 07 08 09 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 
Mon–Thu C C C C C C C   C C C C C C 

Fri C C C C C C C C C C C C C 

Sat C C C C C C C C C C C C C 

Sun C C C C C C C C C C C C C 

Legend: 

C Ramp may be closed completely. 

No work is allowed. 

REMARKS:  
1. See Motorist Information Plan

I 

-



Replace Reserved in section 12-4.02C(3)(m) with: 

Comply with the requirements for a City Street Lane Closure shown in the following chart: 

Chart No. M1 
City Street Lane Requirements and Hours of Work 

Location: Placer Direction: NB-SB 

Closure limits: S. Auburn Street 

Hou 00 01 02 03 04 05 06 07 08 09 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 
Mon–
Thu 

R R R R R R R R R R R R R 

Fri R R R R R R R R  R R R R R 

Sat R R R R R R R R  R R R R R 

Sun R R R R R R R R  R R R R R 

Legend: 

No work is allowed. 

R Provide at least 1 through traffic lane not less than 11 feet in width for use by both directions of 
travel. 
(Reversing Control) 

REMARKS:  
1. The number of through traffic lanes in each direction of travel is one.

2. This chart may be used for Stage construction 2B

3. Coordinate with City of Colfax before closing lanes.

I I 

-



Add to the end of the 1st paragraph of section 12-4.02C(7)(a): 

except you may use a moving closure during traffic striping and pavement marker placement using a 
bituminous adhesive. Do not use a moving lane closure when grinding for recessed striping and recessed 
markers. 

Add to the end of section 12-4.02C(7)(a): 

Do not use an impact attenuator vehicle to place, remove, or place and remove components of a 
stationary traffic control system on freeways, 2-lane 2-way roadways, ramps where the useable shoulder 
width is less than 8 feet within 300 feet of the start of and through the taper as shown. 

Except where prohibited, use an impact attenuator vehicle: 

1. To follow behind equipment and workers who are placing and removing components of a closure.
Operate the flashing arrow sign in the arrow or caution mode during this activity, whichever applies.
Follow at a distance that prevents intrusion into the work space from passing traffic.

2. As a shadow vehicle in a moving lane closure.

After placing components of a stationary traffic control system, you may place the impact attenuator 
vehicle in advance of the work area or at another authorized location to protect traffic and workers. 

Add to the end of section 12-4.02C(7)(b): 

Except for one-way-reversing traffic-control lane closures, the maximum length of the work area inside a 
closure is 0.5 mile. 

For a stationary one-way-reversing traffic-control lane closure, you may stop traffic in 1 direction for 
periods not to exceed 10 minutes. After each stoppage, all accumulated traffic for that direction must pass 
through the work zone before another stoppage is made. Delays to public traffic shall not exceed a total of 
20 minutes. 

The maximum length of a single stationary one-way-reversing traffic-control lane closure is 0.25 mile 
between flaggers. 

Provide access for bicyclists through traffic-control work zone. 

You may use a pilot car to control traffic. If a pilot car is used to control traffic, the cones shown along the 
centerline are not required. Pilot cars must have cellular or radio contact with other pilot cars and 
personnel in the work zone. The maximum speed of the pilot cars convoying or controlling traffic through 
the traffic control zone is 25 mph. Pilot cars must only use traffic lanes open to traffic. 

Add to the end of section 13-3.01A: 

This project's risk level is 2. 

Add between the 4th and 5th paragraphs of section 13-3.01C(2)(a): 

Add to the list in the 2nd paragraph of section 13-3.01C(2)(a): 

Add to the list in the 7th paragraph of section 13-3.01C(2)(a): 

Replace the paragraphs in section 13-3.01D(2) with: 



Add to the end of section 14-1.02: 

An ESA exists on this project. 

Before starting job site activities, install temporary high visibility fence to protect the ESA and mark its 
boundaries. 

Replace the 2nd paragraph of section 14-8.02 with: 

Noise from job site activities must not exceed 86 dBA Lmax at 50 feet from the area being worked at 
within the job site from 9 p.m. to 7 a.m. Exception of this noise restriction may be allowed with permission 
from the resident engineer and the City. Notification is required for work near and around the Colfax Motor 
Lodge at least 72 hours in advance. Contact information for Colfax Motor Lodge is as follows Stacy 
Williams, colfaxmotorlodge@yahoo.com.

Add after the 2nd paragraph of section 14-11.12A: 

This project includes removal of yellow thermoplastic traffic stripe that will produce hazardous waste 
residue. 

Add after the 1st paragraph of 14-11.12E: 

After the Engineer accepts the analytical test results, dispose of yellow thermoplastic and yellow paint 
hazardous waste residue at a Class 1 disposal facility located in California 30 days after accumulating 220 
lb of residue. 

If less than 220 lb of hazardous waste residue and dust is generated in total, dispose of it within 30 days 
after the start of accumulation of the residue. 

Add to the 1st paragraph of section 14-11.14A: 

Wood removed from roadside signs is treated wood waste. 

Replace Reserved in section 20-5.03E with: 

20-5.03E  Permeable Rock Treatment

20-5.03E(1)  General

20-5.03E(1)(a)  Summary

Section 20-5.03E includes specifications for placing permeable rock treatment. 

20-5.03E(1)(b)  Definitions

Not Used 

20-5.03E(1)(c)  Submittals

Submit a 1 sq yd sample with rock of various sizes at least 5 business days before delivery to job site. 

20-5.03E(1)(d)  Quality Assurance

Not Used 

20-5.03E(2)  Materials

Rock must be uniform in color. 

Concrete must be pervious concrete pavement as specified below. Color the concrete at the locations 
shown on the plans. Color to be "Sandstone". 



The maximum size aggregate for the pavement surface must not exceed 1/2 inch. If the pavement is 
constructed in 2 or more layers, layers below the surface layer may have a larger maximum size 
aggregate. 

Determine the minimum cementitious material content. The cementitious material content must not 
exceed 590 lbs/cu yd. 

Rock must be clean, obtained from a single source, and comply with the requirements shown in the 
following table: 

Gradation Requirements 
Screen size (inches) Percentage passing 

10 100 
8 20-50
6 0-20

Rock that is exposed on the finished surface must be smooth, round, and without jagged edges or 
chipped areas showing. 

20-5.03E(3)  Construction

Excavation is not required. 

After clearing, grade areas to receive rock to a smooth, uniform surface, and compact to not less than 90 
percent relative compaction. Place rock on finished grade. 

Fill areas of subgrade lower than the required grade with pervious concrete pavement. No payment is 
made for pavement used to fill these low areas. 

Place the rock such that no soil areas are exposed. You may use rock with superficial chipping or jagged 
edges if the rock is placed such that the chipped areas and jagged edges are not visible on the finished 
surface. 

Place pervious concrete pavement under section 40-1.03H(1) except the 3rd paragraph does not apply. 

Spread, compact, and shape pervious concrete pavement under section 40-1.03H(4) or under section 40-
1.03H(5). Vibrators must not be used. You may use wood side forms. 

Compact pervious concrete to the required cross section. If you construct pervious concrete pavement in 
2 or more layers, compact the lower layer before placing the next layer. Do not allow cold joints between 
layers. Compact within 30 minutes after spreading the pervious concrete. Do not disturb placed plastic 
concrete. Do not allow foot traffic on the un-compacted surface. 

Use hand tampers to compact the concrete along the formed edges. After compaction and repair of 
surface flaws no further finishing is required. 

If you delay placing 2 consecutive loads of pervious concrete by 20 minutes or more, form a construction 
joint. The joint must comply with section 40-1.03E(2) except you must remove the bulkhead and dampen 
the face with an atomized spray when placement continues. 

The finished surface must not vary more than 0.02 foot from a 12 foot straightedge except at grade 
changes. 

If placing pavement around or adjacent to miscellaneous structures such as manholes or pipe inlets, do 
not finish the miscellaneous structures to final grade until the pavement is finished beyond the 
miscellaneous structure. 

20-5.03E(4)  Payment

The payment quantity for permeable rock treatment is the area measured parallel to the surface of 
permeable rock treatment and includes rock and pervious concrete. 



Replace section 21-3 with: 

21-3  PERMANENT EROSION CONTROL ESTABLISHMENT WORK

21-3.01  GENERAL

21-3.01A  Summary

Section 21-3 includes specifications for performing permanent erosion control establishment work.

Permanent erosion control establishment work consists of weekly inspections of the project site for 
deficiencies in erosion control features. 

The permanent erosion control establishment period starts after permanent erosion control work has been 
completed. 

The Engineer notifies you when the permanent erosion control establishment period starts and furnishes 
weekly statements regarding the number of working days credited to the permanent erosion control 
establishment period after the notification. 

At the start of the permanent erosion control establishment period you may request relief from 
maintenance and protection for work items that are not associated with water pollution control and 
permanent erosion control establishment work. 

Working days on which no work is required during the permanent erosion control establishment period are 
credited as permanent erosion control establishment working days, regardless of whether or not you 
performed permanent erosion control establishment work. 

Working days on which you fail to adequately perform permanent erosion control establishment work as 
required are not credited as permanent erosion control establishment working days. 

Working days that occur after you fail to meet a due date for a Permanent Erosion Control Establishment 
(PECE) Report submittal will not be credited as permanent erosion control establishment working days. 

21-3.01B  Definitions

Not Used

21-3.01C  Submittals

Submit a Permanent Erosion Control Establishment (PECE) Report form as an informational submittal 
within 24 hours of completing a weekly inspection and within 24 hours of each qualifying rain event. The 
WPC manager is responsible for the preparation and submittal of the PECE report. The report must 
identify any deficiencies that require repair, adjustment, or reapplication of materials, including:  

1. Slides
2. Slipouts
3. Surface erosion
4. Damage to:

4.1. Erosion control devices
4.2. Water pollution control devices

5. Poor seed germination
6. Poor plant growth
7. Dead or damaged erosion control plant material
8. Misaligned features
9. Required repair work

21-3.01D  Quality Assurance

Perform a final inspection of the permanent erosion control establishment work in the presence of the 
Engineer 20 to 30 days before the anticipated contract acceptance date provided by the Engineer. 

21-3.02  MATERIALS

Not Used



21-3.03  CONSTRUCTION

Perform work ordered from the PECE report. This work is change order work.

21-3.04  PAYMENT

Not Used

Replace section 39-2.01C(3)(c) with: 

39-2.01C(3)(c)  Prime Coat

Apply a slow-setting asphaltic emulsion as a prime coat to AB areas designated by the Engineer and at a 
spread rate from 0.15 to 0.40 gal/sq yd. Do not apply more prime coat than can be absorbed completely 
by the AB in 24 hours. 

You may modify the prime coat application rates if authorized. 

Close areas receiving prime coat to traffic. Do not allow tracking the prime coat onto pavement surfaces 
beyond the job site. 

Replace section 39-2.09 with: 

39-2.09 TEXTURED HOT MIX ASPHALT

39-2.09A  General

39-2.09A(1) Summary

Section 39-2.09 includes specifications for constructing textured and colored hot mix asphalt. 

Textured hot mixed asphalt must comply with section 39-2.02 except as specified in this section 39-2.09. 

39-2.09A(2) Submittals

Submit manufacturer’s instructions before applying textured hot mix asphalt. 

39-2.09A(3) Quality Assurance

Construct a test panel at the job site before placing the permanent textured hot mix asphalt. 

The test panel must be: 

1. At least 4 by 6 feet
2. Constructed with the same materials as the permanent work
3. Textured and colored using the same methods as the permanent work

If the test panel is rejected, construct another test panel. 

The Engineer uses the authorized test panel to determine acceptability of the work. 

39-2.09B  Materials

39-2.09B(1) General

Not used 

39-2.09B(2) Textured Hot Mix Asphalt Color Coating

The color coating must be an integrally colored, polymer modified cementitious coating. The color must be 
Colonial Brick and closely conform to Federal Standard 595B, Color No. 11136 (Insignia Red). 

39-2.09B(3) Textured Hot Mix Asphalt Color Hardener

Use color hardener under color coating manufacturer's instructions. 

39-2.09C  Construction

Apply the textured pattern immediately after compacting the hot mix asphalt while it is at or above 150 
degrees F. Use steel rollers and vibratory plate compactors to achieve a consistent pattern and depth. 
Remove the templates after the desired pattern and depth is achieved. 



Double stamping caused by template misalignment or due to movement during stamping is not 
acceptable, and must be repaired before color coating. 

Gaps and misalignments in grout lines that butt between two templates or between stamped areas and 
non-stamped areas are not acceptable, and must be repaired before color coating. 

Apply color coating and color hardener to hot mix asphalt in a 2-step process in the following sequence: 

1. Mix color coating under manufacturer's instructions. Evenly apply color coating to the hot mix asphalt
when the hot mix asphalt is between 100 degrees F and 120 degrees F under manufacturer's 
instructions. Apply color coating when precipitation is not expected within 24 hours. 

2. Dilute color hardener under manufacturer's instructions and apply it evenly by a spray method after
the color coat surface has dried.  After spray application, lightly broom the surface to ensure an even 
application.  Apply a 2nd coat of color hardener after the 1st coat has dried. 

39-2.09D  Payment

Not Used 

Replace Reserved in section 39-3.03C with: 

You may dispose of the dike by burial in an embankment in the same manner as specified for 
incorporating removed concrete in an embankment. 

Add to section 65-2.01C: 

Submit a certificate of compliance for wet-cast pipe and test reports for measured air entrainment. 

Add to section 65-2.02A: 

Wet-cast pipe must be made from concrete placed and consolidated by conventional equipment using 
concrete with a slump of 2 inches or more. Wet-cast pipe must contain 5.5 ± 1.5 percent air by volume 
determined under ASTM C231. 

Add to section 73-1.02A: 

Concrete must be minor concrete complying with section 90-2 and may contain returned plastic concrete 
complying with section 90-9. 

Add to section 73-3.01C: 

Within 2 business days of completing the surveys, submit preconstruction and post-construction surveys 
sealed and signed by one of the following: 

1. Land surveyor licensed in the State
2. Engineer who is registered as a civil engineer in the State

Replace Reserved in section 73-3.01D(3) with: 

For locations shown, perform a preconstruction survey to ensure forms and job site constraints will allow 
for compliance with required design dimensions and slopes shown. Upon completing the work, perform a 
post-construction survey to verify design dimensions and slopes requirements are met. The post-
construction survey must include a minimum of 3 measurements for each dimension and slope 



requirement shown. Individual measurements must be equally distributed across the specified slope or 
dimensional surface. Document and submit these measurements on the Americans with Disabilities Act 
Compliance Inspection Report form for the facility type shown. Include the equipment and control used to 
conduct the survey. 

Add to the beginning of section 73-3.03: 

Before placing concrete, verify that forms and job site constraints allow the required dimensioning and 
slopes shown. Immediately notify the Engineer if you encounter job site conditions that will not 
accommodate the design details. Ordered modifications are change order work. 

Replace Reserved in section 83-2.04C with: 

83-2.04C(1)  General

83-2.04C(1)(a)  Summary

Section 83-2.04C includes specifications for constructing alternative flared terminal systems.

83-2.04C(1)(b)  Definitions

Not Used

83-2.04C(1)(c)  Submittals

Submit a certificate of compliance for alternative flared terminal systems.

83-2.04C(1)(d)  Quality Assurance

Not Used

83-2.04C(2)  Materials

Alternative flared terminal systems must be one of the following or a Department-authorized equal:

1. Type FLEAT terminal system. Type FLEAT terminal system must be a FLEAT-350 manufactured by
Road Systems, Inc., located in Big Spring, Texas, and must include the connection components. The
FLEAT-350 can be obtained from the following distributors:

Address Telephone no. 
UNIVERSAL INDUSTRIAL SALES 
PO BOX 699 
PLEASANT GROVE UT  84062 

801) 785-0505

GREGORY INDUSTRIES INC 
4100 13TH ST SW 
CANTON OH  44708 

(330) 477-4800

2. Type SRT terminal system. Type SRT terminal system must be an SRT-350 Slotted Rail Terminal (8-
post system) manufactured by Trinity Highway Products, LLC, and must include the connection
components. The SRT-350 Slotted Rail Terminal (8-post system) can be obtained from the
manufacturer:

Address Telephone no. 
TRINITY HIGHWAY PRODUCTS LLC 
PO BOX 99 
CENTERVILLE UT  84012 

(800) 772-7976

83-2.04C(3)  Construction

Install alternative flared terminal systems under the manufacturer's installation instructions.

Identify each terminal system by painting the type of terminal system in 2-inch-high, neat, black letters and 
figures on the backside of the rail element between system posts number 4 and 5. 



For Type SRT terminal systems, drive the steel foundation tubes with soil plates attached with or without 
pilot holes, or place them in drilled holes. Backfill the space around the foundation tubes with selected 
earth that is free of rock. Place the earth in 4-inch-thick layers. Moisten and thoroughly compact each 
layer. Coat the inside surfaces of the foundation tubes to receive wood terminal posts with grease. Insert 
the posts into the tubes by hand. Do not drive the posts. You may slightly round the post edges to 
facilitate insertion. 

For Type FLEAT terminal systems, drive the steel foundation tubes with or without pilot holes, or place 
them in drilled holes. Backfill the space around the foundation tubes with selected earth that is free of 
rock. Place the earth in 4-inch-thick layers. Moisten and thoroughly compact each layer. Coat the inside 
surfaces of the foundation tubes to receive wood terminal posts with grease. Insert the posts into the 
tubes by hand. Do not drive the posts. You may slightly round the post edges to facilitate insertion. 

83-2.04C(4)  Payment

Not Used

Replace Reserved in section 84-9.03C with: 

Residue from the removal of painted or thermoplastic traffic stripes and pavement markings contains lead 
from the paint or thermoplastic. The average lead concentrations are less than 1,000 mg/kg total lead and 
5 mg/L soluble lead. This residue: 

1. Is a nonhazardous waste
2. Does not contain heavy metals in concentrations exceeding the thresholds established by the Health

and Safety Code and 22 CA Code of Regs
3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC § 6901

et seq.

Management of this material exposes workers to health hazards that must be addressed in your lead 
compliance plan. 

Add to the end of section 87-21.03C: 

Modifying a lighting system includes removing, adjusting, or adding: 

1. Foundations
2. Pull boxes
3. Conduit
4. Conductors
5. Standards
6. Luminaires
7. Service equipment enclosure
8. Photoelectric control
9. Fuse splice connectors
10. High mast lighting assemblies

Replace section 97 RESERVED with: 

97-1.01 Furnish and Install Complete 1” Lateral Service

97-1.01  General

97-1.01A(1) Summary

Section 97-1.01 includes specifications for Furnish and Install Complete 1” Lateral Service. 

Construct Complete 1” Lateral Service per PCWA Improvement Standards. 

97-1.01A(2) Submittals

Submit manufacturer’s shop drawings and installation instructions before constructing Complete 1” Lateral 
Service. 



97-1.01A(3) Quality Assurance

Construct per manufacturer recommendations and PCWA Improvement Standards. 

97-1.01B  Materials

97-1.01B(1) General

Supply all materials per PCWA Improvement Standards. 

97-1.01C  Construction

Coordinate and schedule outages with PCWA and property owners impacted by the outage at least 11 
days prior to the outage. Notify the Engineer at least 72 hours prior to beginning of work. 

97-1.01D  Payment

Payment for Furnish and Install Complete 1” Lateral Service includes all labor, tools, materials, piping, 
fittings, valves, saddles, boxes with covers, wire locating, backflow preventers, trenching, bedding, 
backfill, compaction, paving, and coordination required to Furnish and Install Complete 1” Lateral Service. 

97-1.02 Furnish and Install 2” Water Service Lateral

97-1.02  General

97-1.02A(1) Summary

Section 97-1.02 includes specifications for Furnish and Install 2” Water Service Lateral. 

Construct 2” Water Service Lateral per PCWA Improvement Standards. 

97-1.02A(2) Submittals

Submit manufacturer’s shop drawings and installation instructions before constructing 2” Water Service 
Lateral. 

97-1.02A(3) Quality Assurance

Construct per manufacturer recommendations and PCWA Improvement Standards. 

97-1.02B  Materials

97-1.02B(1) General

Supply all materials per PCWA Improvement Standards. 

97-1.02C  Construction

Coordinate and schedule outages with PCWA and property owners impacted by the outage at least 11 
days prior to the outage. Notify the Engineer at least 72 hours prior to beginning of work. 

97-1.02D  Payment

Payment for Furnish and Install 2” Water Service Lateral includes all labor, tools, materials, piping, fittings, 
valves, saddles, boxes with covers, wire locating, backflow preventers, trenching, bedding, backfill, 
compaction, paving, and coordination required to Furnish and Install 2” Water Service Lateral.  

97-1.03 Reconnect Existing 1” Private Service and Service Lateral

97-1.03  General

97-1.03A(1) Summary

Section 97-1.03 includes specifications for Reconnect Existing 1” Private Service and Service Lateral. 

Reconnect Existing 1” Private Service and Service Lateral per PCWA Improvement Standards. 

97-1.03A(2) Submittals

Not Used 

97-1.03A(3) Quality Assurance

Construct per manufacturer recommendations and PCWA Improvement Standards. 



97-1.03B  Materials

97-1.03B(1) General

Supply all materials per PCWA Improvement Standards. 

97-1.03C  Construction

Coordinate and schedule outages with PCWA and property owners impacted by the outage at least 11 
days prior to the outage. Notify the Engineer at least 72 hours prior to beginning of work.  

97-1.03D  Payment

Payment for Reconnect Existing 1” Private Service and Service Lateral includes all labor, tools, materials, 
piping, fittings, valves, saddles, boxes with covers, wire locating, backflow preventers, trenching, bedding, 
backfill, compaction, paving, and coordination required to Reconnect Existing 1” Private Service and 
Service Lateral. 

97-1.04 Extend 1” Service and Relocate Water Meter

97-1.04  General

97-1.04A(1) Summary

Section 97-1.04 includes specifications for Extend 1” Service and Relocate Water Meter. 

Extend Existing 1” Private Service and Relocate Water Meter per PCWA Improvement Standards. 

97-1.04A(2) Submittals

Not Used 

97-1.04A(3) Quality Assurance

Construct per manufacturer recommendations and PCWA Improvement Standards. 

97-1.04B  Materials

97-1.04B(1) General

Supply all materials per PCWA Improvement Standards. 

97-1.04C  Construction

Coordinate and schedule outages with PCWA and property owners impacted by the outage at least 11 
days prior to the outage. Notify the Engineer at least 72 hours prior to beginning of work.  

97-1.04D  Payment

Payment for Extend 1” Service and Relocate Water Meter includes all labor, tools, materials, piping, 
fittings, valves, saddles, boxes with covers, wire locating, backflow preventers, trenching, bedding, 
backfill, compaction, paving, and coordination required to Extend the existing service and relocate the 
water meter. 

97-1.05 Abandon/Cap 6” Watermain

97-1.05  General

97-1.05A(1) Summary

Section 97-1.05 includes specifications for Abandon/Cap 6” Watermain. 

Abandon/Cap 6” Watermain per PCWA Improvement Standards. Abandon the existing 6” asbestos 
cement pipe by plugging the pipe ends with at least 12 inches of concrete. 

97-1.05A(2) Submittals

Not Used 

97-1.05A(3) Quality Assurance

Not Used 

97-1.05B  Materials

Not Used 



97-1.05C  Construction

Not Used 

97-1.05D  Payment

Lump sum item includes all work necessary to abandon/cap 6” watermain. 

97-1.06 Furnish and Install 18” Watermain

97-1.06  General

97-1.06A(1) Summary

Section 97-1.06 includes specifications for Furnish and Install 18” Watermain. 

Furnish and Install restrained potable water distribution systems, piping, joints, fittings, valves, boxes with 
covers, thrust blocks, locating wire, blow off valves and air vacuum release valves all as shown on the 
plans, as directed by the Engineer, and as specified in the latest edition of the PCWA Improvement 
Standards and these special provisions. 

97-1.06A(2) Submittals

Submit manufacturer’s shop drawings and installation instructions before constructing 18” watermain. 

97-1.06A(3) Quality Assurance

Construct per manufacturer recommendations and PCWA Improvement Standards. 

97-1.06B  Materials

97-1.06B(1) General

Supply all materials per PCWA Improvement Standards. 

97-1.06C  Construction

The existing 12” watermain must be protected and remain operative while construction of the new 18” 
watermain is completed. Outages of the mainline system are restricted to off-peak hours and must be 
coordinated/scheduled with PCWA and property owners impacted by the outage at least 11 days prior to 
the outage. Notify the Engineer at least 72 hours prior to beginning of work. Once the 18” watermain is 
complete, operational, and cleared by PCWA, the existing 12” watermain shall be culvert slurry-cement 
backfilled. 

97-1.06D  Payment

Lump sum item includes all work and appurtenances required to furnish and install 18” watermain. 

97-1.07 Install Connection Detail A

97-1.07  General

97-1.07A(1) Summary

Section 97-1.07 includes specifications for Install Connection Detail A. 

Install Connection Detail A per PCWA Improvement Standards. 

97-1.07A(2) Submittals

Submit manufacturer’s shop drawings and installation instructions before constructing connection. 

97-1.07A(3) Quality Assurance

Construct per manufacturer recommendations and PCWA Improvement Standards. 

97-1.07B  Materials

97-1.07B(1) General

Supply all materials per PCWA Improvement Standards. 



97-1.07C  Construction

The existing 6’ and 12” watermains must be protected and remain operative while connections are being 
prepared for installation. Connections must be pre-cast, assembled, and pressure tested prior to 
installation to ensure minimal impact to the existing system. Outages of the mainline system are restricted 
to off-peak hours and must be coordinated/scheduled with PCWA and property owners impacted by the 
outage at least 11 days prior to the outage. Notify the Engineer at least 72 hours prior to beginning of 
work. 

97-1.07D  Payment

Lump sum item includes all work and appurtenances required to Install Connection Detail A. 

97-1.08 Install Connection Detail B

97-1.08  General

97-1.08A(1) Summary

Section 97-1.07 includes specifications for Install Connection Detail B. 

Install Connection Detail B per PCWA Improvement Standards. 

97-1.08A(2) Submittals

Submit manufacturer’s shop drawings and installation instructions before constructing connection. 

97-1.08A(3) Quality Assurance

Construct per manufacturer recommendations and PCWA Improvement Standards. 

97-1.08B  Materials

97-1.08B(1) General

Supply all materials per PCWA Improvement Standards. 

97-1.08C  Construction

The existing 6’ and 12” watermains must be protected and remain operative while connections are being 
prepared for installation. Connections must be pre-cast, assembled, and pressure tested prior to 
installation to ensure minimal impact to the existing system. Outages of the mainline system are restricted 
to off-peak hours and must be coordinated/scheduled with PCWA and property owners impacted by the 
outage at least 11 days prior to the outage. Notify the Engineer at least 72 hours prior to beginning of 
work. 

97-1.08D  Payment

Lump sum item includes all work and appurtenances required to Install Connection Detail B. 

97-1.09 Furnish and Install 12” Watermain

97-1.09  General

97-1.09A(1) Summary

Section 97-1.09 includes specifications for Furnish and Install 12” Watermain. 

Furnish and Install restrained potable water distribution systems, piping, joints, fittings, valves, boxes with 
covers, thrust blocks, locating wire, blow off valves and air vacuum release valves all as shown on the 
plans, as directed by the Engineer, and as specified in the latest edition of the PCWA Improvement 
Standards and these special provisions. 

97-1.09A(2) Submittals

Submit manufacturer’s shop drawings and installation instructions before constructing 12” watermain. 

97-1.09A(3) Quality Assurance

Construct per manufacturer recommendations and PCWA Improvement Standards. 



97-1.09B  Materials

97-1.09B(1) General

Supply all materials per PCWA Improvement Standards. 

97-1.09C  Construction

Coordinate and schedule outages with PCWA and property owners impacted by the outage at least 11 
days prior to the outage. Notify the Engineer at least 72 hours prior to beginning of work.  

97-1.09D  Payment

Lump sum item includes all work and appurtenances required to furnish and install 12” watermain. 
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Caltrans Encroachment Permit 



STA TE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION 
ENCROACHMENT PERMIT 

Permit No. TR-0120 (REV6/.2012] 0319-AOP0151 
Dist/Co/Rte/PM 

In compliance with (Check one): 03-PLA-80 PM 33 to PLA-80 PM 33.1
Date 

□ 
March 4, 2019 

Your application of Fee Paid Deposit 

□ 
$ Exempt sN/A 

Utility Notice No. of Performance Bona Am aunt (1) Payment Bond Amount (2) 

� 03-0650 4/10/18 
$ N/A $NIA 

Agreement No. of Bond Company 

□ R/W Contract No. of Bond Number [1) Bona Number (2) 

TO: 
City of Colfax 

33 South Main Street 
Colfax, CA 95713 
Attn: 530-346-2313 

and subject to !he following, PERMISSION IS HEREBY GRANTED to: 

7 Caltrans EA: 034H170 

_J ,PERMITTEE 

Construct a roundabout at the intersection of S Auburn Street and westbound Interstate-SO ramps, construct new and modify 
existing drainage facilities, reconstruct existing ramps, cold plane and overlay existing pavement, install erosion control, 
signage, pavement delineation, and modify existing electrical system in Colfax per the attached plans received on March 1, 
2019. In addition to the attached General and Special Provisions the following condition applies: 

Notwithstanding General Provision #4, your contractor is required to apply for and obtain an encroachment permit (double 
permit) prior to starting work. No fee is required at the time of application. 

The Caltrans representative's contact information is: Phil Zink - Phone: (530) 346-7996, Email: phil.zin k@dot.ca.gov 

THIS PERMIT IS NOT A PROPERTY RIGHT AND DOES NOT TRANSFER WITH THE PRCPERTY TO A NEW OWNER. 

The following attach ments are also included as part ofthis permit (Check applicable):

� Yes □

In addition to fee, the permittee will 
be billed actual costs ror: 

No 
□ Yes � No 
� Yes □ No 
□ Yes � No 
□ Yes � No 

General Provisions 
Utility Maintenance Provisions 
Special Provisions TR-0128 
ACal-OSHA permit, ifrequired: Permit No. _____ _ 

D Yes 
D Yes 
D Yes 

� No 
� No 

Review 
Inspection 
Field work 

□ Yes � No 
As-Built Plans Submittal Route Slip tbr Locally Advertised Projects 
Simm Water Pol lution Protection Plan (If any Ca/trans effort expended) 

□ Yes � No The intbrmation in the environmental documentation has been reviewed and considered prior to 
approval ofthis permit. 

This permit is void unless lhe work is completed before October 1, 2019 
This permit is to be strictly construed and no other work other than specifically mentioned is hereby authorized. 
No project wor k shall be commenced until all olh er necessary permits and environmental clearances have been obtained 
Phil Zink 
Resident Engineer, Colfax Construction Office 
cc: Seka Seka, Project Manager 

Scott Mann, Ve nture Oaks Desig n Office 
Anthony Stevens, Permit Inspector 
Chris Seale, Nevada City Maint. Station 

APPROVED: 

AMARJEET BENIPAL, District Director 

BY�r i)�� H--Ro-olo GL----
HIKMAT BSAIBifss, District Permit Engineer 

ADA Notice 
For individuals with sensory disabilities, this document is available in alternate formats For infO!Tllation call (916) 654-6410 or TDD (916) 654-3880 
orwr1le Records and Forms Managemen� 1120 N stree� MS-89, Sacramento, CA 95814. 
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STATE OF  CALIFORNIA, DEPARTMENT OF  TRANSPORTATION 

ENCROACHMENT PERMIT GENERAL PROVISIONS 

TR-0045 (REV. 1 1/2018) 

1 .  

2. 

3. 

4. 

s. 

6, 

7. 

AUTHORITY: The California Depai1ment of Transportation 
("Depanment") has authority to issue encroaclu11ent pe1mits 
under Di vision 1 ,  Chapter 3, Article 1 ,  Sections 660 through 
734 of the Streets and Highways Code. 

REVOCATION : Encroachment pennits are revocable on five 
(5) business days' notice unless o therwise stated on the pennit
and except as provided by law for public corporat ions,
franchise holders, and utilities. No�.vithstand ing tht' foregoing,
in an emergency situation as dctennined by the Department. an
cncroachnm1t pennit may be revoked immediate ly. Thest'
General Provisions and any applicable Special Provisions are
subject to modification or abrogation by the Department at any
time. Permittecs ' jo int use agreements. franch ise rights,
reserved rights or any other agreements for operating purposes
in State of California ("State") h ighway right-of-way may be
exceptions to this revocation.

DENIAL FOR NONPAYMENT OF FEES: Failure lo pay 
encroaclunent permit fees when due may result in rejection of  
future appl ications and denial of  encroachment permits. 

ASSIGNMENT: This encroachment pennit allows only the 
Pmnittee or Permittee 's authorized agent to work wi thin or 
encroach upon the State Highway right-o f-way, and the 
Permittee may not assign this pennit. 

ACCEPTANCE OF PROVISIONS: Pennittee understands 
and agrees to accept and comply with these General 
Provisions, the Special Provisions, any and all tenns and/or 
conditions contained in or incoq)Orn ted into the encroachment 
permit ,  and all attachments to the encro,11:hment pennit 
(col lectively "the Pem1 it Condit ions"), for any encroachment, 
work. and/or acti vity to b.:: pcrl'onned under this encroachment 
pcnnit and/or under color of authority of this encroachment 
pem1it. Pem1ittee understands and agrees the Penni t  
Conditions are applicable to and enforceable against Penrnttce 
as long as thi;: encroachment remains in. umkr, or over any 
part of thi;: State Highway right-of-way. 

BEGINNING OF WORK: When traffic is not impacted (see 
General Provision Number 3 5), the Pennittee must not ify the 
Depai1ment 's representative two (2) business days before 
starting 1)ennitted work. Pennince must not ify the 
Department's representat ive if the work is to be intemtpted for 
a period of fiw (5 )  business days or more, unless othen\ise 
agreed upon. A l l  work must be perfonned on weekdays during 
regu lar work hours, exc lud ing hol idays. unless otherwise 
speci lied in this cncroachmcnt permit. 

STANDARDS OF CONSTRUCTION: All work performed 
within State Highway right-of-way must conform to all 
applicable Departmental constru ction standards including but 
not limited to: Standard Spec ifications, Standard Plans, Project 
Development Procedures Manual , Highway Design Manual 
and Special Provisions. 
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8. 

9 .  

1 0. 

1 1 . 

1 2. 

13 .  

Other than as expressly provided by these General Provisions, 
the Spec ial Provisions, the Standard Specifications, Standard 
Plans, and other applicable Departmental standards, nothing in 
these General Provisions is intended to give any third party any 
legal or equitable right, remedy. or c laim with respect to these 
General Provisions or any provision herein .  These General 
Provisions arc for the sole and exclusive benefit of the 
Permit tee and the Depai1ment. 

'wllt'rc reference is made in such standards to "Contrnctor" and 
"Engineer," these are mnended to hi;: read as ··Permi ttee" and 
"Department ' s  representut ivc," n:spectivdy, for purposes of 
this e11<:roachment permi t . 

PLAN CHANGES:  Deviat inns from p lans. spec i fications, 
and/or the Permit Conditions as defined in G.::nernl Provis ion 
Number 5 are not allowed without prior approval from the 
Department\ representative. 

INSPECTION AND APPROVAL : All work is subjc>ct to 
monitoring and inspection. Upon completion or work, 
Pern1it1ce mu�t request a final inspection for acceptance and 
approval by the Department .  Permittee must not give final 
constrnction completion approval to its contractor. unt i l  final 
acceptance and apprnval is o btain-:cl from the Department .  

PERMIT AT WORKSITE: Permittee must keep the permit 
package or a copy thereo f at the work site at all t ime,, and 
must show it upon request to any Department representative or 
law enforcement otiicer. If the pennit package, or a copy 
thereof, is not kept and made avai lable at the work site a t  a l l  
tunes, the work must he suspended. 

CONFLICTING EN CROACHMENTS: Pcrmittce must 
yield start of work lo ongoing. prior authoriz.:d work adjacent 
to or within th� l imits of thL' Permittee's project site. When 
ex ist ing encroachments con fl ic t  with Ps•1rni lke 's work, the 
l'ern1 it tei: mus t bi:ar all cost for rearrnngemcnts ( e . g  .. 
relocat ion. altera t i on .  removal . etc. ) .  

PERMITS FROM OTHER AG ENCIES:  Tim 

encroachment permit is inva l idat.::d i f  the Pennitlee has not 
obta im:d all pennits ne,essary and required by law, including 
but not l imited to permits from the Cal i fornia Publ ic l ltil it ies 
CmnmissiLlll (CPUC), Cali fornia Occup,t tional Safety and 
Heal th Administrntion (Cal-OSHA ), or any other pub l ic 
agency havi ng jurisdict ion. Pennittee warrants al l  such permits 
have b..:en obtained be fore b�g inning work under this 
t'ncroadunent pcrmi1 .  

PEDESTRIAN A N D  BICYCLIST SAFETY: A safe 
minimum continuous passageway of four (4) feet must be 
nmintained through the work area at exis ting pedestnan or 
bicycle fac ilities. At no time must pedestrians be d iverted onto 
a pm1ion of the s treet used for vehicular traffic. At locations 
where safe al ternate passageways cannot he provided, 
approptiate signs and barricades must be instal led at the l imit;, 



14. 

I �. 

1 6. 

of construction and in advance of the limits of construction at 
the nearest crosswalk or intersection to detour pedestrians to 
faci l i ties across the street. Anention is directed to Section 7-
1 .04, Public Safely, of the Depm1ment ' s  Standard 
Speci lications . 

PUBLIC TRAFFIC CONTROL: As requ ired by law, the 
Pennittee must provide traffic control protection, warning 
signs, l igh ts ,  safety devices. etc . ,  and take al l  other measures 
necessary for the trave l ing publ ic 's safety. Whi le providing 
tratlic control, the needs of all road users, including but not 
l imited to motorists, bicyclists and pedestrians, including 
persons with disabil ities in accordance with t he Americans 
with Disabilit ies Act, must be an essential part of the work 
activity. 

Lane and/or shoulder closures must comply with the 
Depa11me11t 's Standard Specifications and Standard Plans for 
traffic control systems, and with the applicuble Special 
Provisions. Where issues are not addressed in the Standard 
Speci fications, Standard Plans. and/or Special Provisions. t he 
Cal ifornia Manua l on Uni form Trame Control Devices (Pan 6, 
Temporary Traffic Control) must be fo llowed. 

MIN IMUM INTERFERENCE WITH TRAFFIC: 
Permittee must plan and conduct work so as to create the least 
possible inconvenience to the trawling publi(, such that traffic 
is not unreasonably delayed. 

STORAGE OF EQUIPMENT AND MATERIALS: The 
storage of equipment or materials is not al lowed within State 
h ighway right-of-way, unless specified within the Spec ial 
Provisions of  this encroachment permit. If encroachment 
pennit Special Provisions al low for the storage or equipment 
or materials within the State highway right-of-way, the 
equipment  and material storage must also comply with 
Section 7- 1 .04, Public Sojery, of the Department's Standard 
Specifications. 

17. CARE OF DRAINAGE: Pennittee must provide a lternate 
drainage for any work interfering with an exist ing drainage 
faci l i ty in compliance with the Department's S tandard 
Speci fications, S tandard Plans, and/or as directed by the 
Department ' s  representative . 

1 8. RESTORATION AND REPAIRS I N  STATE HIGHWAY 

RIGHT-OF-WAY: Pennit tee is responsi ble ttlr rest oration 
and repa ir of State highway right-of-way resul t ing. from 
permi tted work (Streets and Highways Code, section (>70  et 
seq.) .  

1 9. STATE ffiGHWAY RIGHT-OF-'WAY CLEAN UP:  Upon 
completion of work, Pem1i ttee must remove and d ispose of a l l  
scraps, refuse, brush, t imber, materials, etc. off the  State 
h ighway right-of-way. 1l1e aesthetics or the highway must be 
as it was before work started or better. 

20 .  COST OF WORK: Unless stated o therwise in the 
encroachment permit or a separnt"' written agreement with the 
Department, the Permittee must bear all costs incurred for 
work within the State highway right-of-way and waives al l 
claims for indemni fication or contribution from the State. the 
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Department, and from the Dire.:tors , o fficers, and employees 
of the State and/or the Department. 

2 1 .  ACTUAL COST BILLING: When spec i fied in t he permit, 
the Department will b i l l  the Pennittee actual costs at the 
currently set Standard Hourly Ratt' for encroachment pc:nmts. 

22.  AS-BUILT PLANS: When required, Pe 1111i ttee must submit 
one ( I )  set of folded as-built plans wi thin thi11y C:Hl) calendar 
tlays after cumph:tion and :icL·eptam;e of work in rnmpl iuncc 
wi th requirements l ist(!d as follows : 

a) Upon completion of tht: work provided herein, the
Permittec must submit a paper set of As-Bui l t  plans to the
Department's representative.

b) All dianges in tht work will be shown on the plans, as
issued with the pcnnit, including c·hanges approved by
Encroachment Permit Rider.

c) The plans are to be prominently stamped or otherwise
noted "AS-BUILT" by the Pennittee's rt'presentatiw who
was responsible for overseeing the work . Any ori ginal p lan
that was approved with a Department stamp. or by
signature of the Dcpanment ' s  representative. must b� used
for producing. rhc As-Bui lt p lans.

d) If const111ct ion p lans im: ludl' signing or striping, the dates
of s igning or striping removal .  relocation, or installation
must be shown on the As-Buil t  plans when required as a
condition uf thi: encroachment pennit .  When the
construction p lans show signing mid striping for staged
construct ion on separate sheets, the sheet for each stage
must show the removal, relocation. and installat ion dates o r

the approprrate staged strip ing and signing.
e) As-Buil t  plans must contain the Encroa chment Permit

Number. Coun1y, Rou te, and Post Mlle on each shed .
f) The As-Built plans must 1101 include a disclaimer statement

of any k ind that differs from the obligations and
protections provided by sec t ions 6735 through 67J5 . 6  of
the Cal i fornia Business and Professions Code. Such
statements constiiute non-compliance with Encroachment
Permit requirements, and may result in the Department
re. taining Performance Bonds or deposib until proper plans
are submitted. Fa il ure to comply may also result in denial
of future encroachment permits or a provision requiring a
public agency to supply  addit ional bonding.

23. PERMITS FOR RECORD PUR POSES ONLY: When work
in the S l a t..: highway right-of-way i, within an area under a
Joint l !�_. .'\g:reeml.'nt ( .J (  l ;\ )  nr a L'on,.::nt to Common l lse 

;\greement ( CCI : A ). a ree exempt encroachment pennit i ,
issl!L'd to the Pennittee for the purptise o f  providing a not icl.'
and record or work . !'he Permittee ·s  prior rights must be
pn:servcd wi thout the intention or crea t ing. new or diffrrent
rights or obligations . "Notice and Record Purposes Only" must
be s tamped across the face of the en.:roachment permit .

24. BONDING: The Pern1i ttee must fi le  bond(s) .  in advance, in 
the mnount(s) set by the Department and using forms 
acceptab le to the Depai1ment. ·111e bonds must name the 
Depa11ment as obligee . Fai lure to maintain bond(s) in fu l l  
force and effect wi l l  result in the Department stopping all work 
under this encroachment permit and possibly revoking. other 
encroachment permit(s) .  Bonds are not required of publit 

., 



COITJOrations or privately owned utilities unless Pern1ittee 
failed to comply with the provisions and/or conditions of a 
p1ior encroachment pennit. 1l1e surety company is responsible 
for any latent defects as provided in California Code of Civil 
Procedure section 337.15. A local public agency Permittee also 
must comply with the following requirements: 

a) In recognition that project construction work done on 
State property will not be directly funded and paid by 
State, for the purpose of protecting stop notice 
claimants and the interests of State relative to 
successrul project completion, the local public agency 
Pennittee agrees to require the construction contractor 
to furnish both a payment and performance bond in 
the local public agency's name with both bonds 
complying with the requirements set forth in Section 
J-1.05 Conrracr Bonds of the Depa11ment's Standard 
Specifications before perfonning any project 
constrw;tion work. 

b) The local public agency Pennittee must del"cnd. 
inuemnify, and hold harmless the State and the 
Department, and the DirectMs, officers, and 
employees of the State and/or Depmtment. from all 
project construction related claims by contractors. 
subcontractors. and suppliers. and from all stop notici: 
and/or mechanic 's lien claimants. The local public 
agcncy also agrees to remedy. in a timely manner and 
to the Department 's satisfoction, any latent defects 
m:curring as a result of the project con~truction work. 

25. FUTURE MOVING OF INSTALLATIONS: Permittee 
understands ,md agrees to relocate a permitted installation 
upon notice by the Department. Unless under prior propc11y 
right or agreement, the Permittee must comply with said notice 
at the Permittee's sole expense. 

26, ENVIRONMENT AL: 
a) ARCHAEOLOGICAL/HISTORICAL: If any 

archaeological or historical resources are identi lied or 
encounti:red in the work vicinity, the Pennittee must 
immediately stop work, notify the Department 's 
repn:scntatiw, retain a qua Ii fied archaeologist who must 
evaluate the site at Pennillt.'c·s expense. and make· 
recommendations to lht· Department's representuli\'<.' 
regarding the continuance or work. 

b) HAZARDOUS MATERIALS: If any hazardous waste or 
materials (such as underground storage tanks , asbestos 
pipes, contaminated soil, etc.) are identified or encountered 
in the work vicinity, the Pennittee must immediately stop 
work, notify the Department's representative, retain a 
qualified hazardous waste/material specialist who must 
evaluate the site at Permittee's expense, and nrnke 
recommendations to the Department's representative 
regarding the continuance or work. 

Attention is directed to potential aerially ueposited lead 
(ADL) presence in unpaved areas along highways. lt is the 
Pennittee's responsibility to take all appropriate measures 
to protect workers in confonnance with California Code or 
Regulations Title 8, Section I 532.1 , "Lead," and with Cal
OSH A Construction Safety Orders. and to ensure roadway 
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soil managcm,;nt is in compliance with Department of 
Toxic Substances Control (DTSC) requirements . 

27. PREVAILING WAGES: Work performed by or under an 
encroachment permit may require Permittee's contractors and 
subcontractors to pay appropriate prevailing wages as set by 
the California Department or Industrial Relations. Jnquiri~s or 
requests for interpretations relative to enforcement of 
prevailing wage requirements must be directed to the 
California Depa11ment oflndustrial Relations 

28. LIABILITY, DEFENSE, AND INDEMNITY: The 
Pennittee agrees tu indemnify and save harmless the State, the 
Depart,m:nt, and the Directors. officers, employees. agents 
and/or contractors or the State and/or of the Depmtment, 
including hut not limited to the Director of Transportat ion and 
the Deputy Directors, from any and all clai ms. demands, 
damages. costs. liability, suits. or actions of every name, kind, 
and descrip1inn, including but not limited to those brought for 
or on account or property damage, invasion of privacv. 
vio lation or deprivation of a right under a state or federal law, 
environmental damage or penalty. or injury to or ckath of any 
pt:rson including but not limited to members or the public, thL' 
Pennittee, persons employed by the Pennittee. and/or persons 
acting on bdialr of the Pennittee, uri~ing out of or in 
l'Onnection with: (a) the issuance and/or use or this 
encrnaclurn;nt permit; and/or (h) the cncroachmi.:nt. work. 
mid/or activity conducted pursuant to this encroachment 
penrnt. or under color of authority of this encroachment pem1it 
but not in fu ll compliance with the Pe1m it Conditions as 
dd111ed in General Provision Number 5 ("Unauthorized Work 
or Activity"): an(l/or (c) the installation, placement, design. 
existence, operation, andior maintenance of the encroadunent, 
work, and/or activity; and/or (d) the failurt' by the Pennittee or 
anyone acting on behalf of the Permittee to perform th\.' 
Pennittce's obligations under any part of the Penni! 
Conditions as defined in General Provision Number 5. in 
respect to maintenance or any other obligation; and/or (e ) any 
change to the Department's property or adjacent property, 
induding but not limited to the features or conditions of either 
of them, made by the Pennittee or anyoni: acting on behal f ,)f 
the Pennittee; and/or ( I) a defect or obstruct ion rela1ed to or 
caused by ilh' c11cro,1c hmrnt. work. and!or activity whether 
w nducted in rnmplianu· with the h:rmit Conditiom ns 
defined in C\.'ncral Prov1, ion Numbt•r 5 or constituting 
l Jnauthori1cd Work or Activity, or from any cause wliatsoewr. 
The duty of thi: Pcrmittee to indemnify and save hannk s, 
in dudes lhc dutie, to det'end as set fo11h in Section '2778 of the 
Civil Code. 

lt is the intent of the parties that except as prohibited by law, 
the Permittee will defend, indemnify, and ho ld harmless as set 
forth in this General Provision Number 28 regardless of the 
exis tence or degree of fault or negligence, whether active or 
passive, primary or seconuary, on the pan of: the State; the 
Department: the Directors, officers, employees, agents and/or 
contrac tors or the State and/or or the D~pm1ment, including 
but not limited to the Director or Transportation and the 
Deputy Directors; the Pennittee: persons employed by the 
Pennittet', and/or persons acting on behalf of the Permittec. 



The Permittee waives any and all rights to any type of 
expressed or implied indemnity from or against the State, the 
Department, and the Directors, officers, employees, agents, 
and/or contractors of the Stale and/or of the Department, 
including hut not limited to the Director of Transportation and 
the Deputy Dirc1.:tors. 

The Perrnittee understands and agrees to comply with the 
obligations of Titles II and Ill of the Americans with 
Disabilities Act in the conduct of the encroachment, work, 
and/or activity whether conducted pursuant lo this 
encroachment permit or constituting Unauthori1.ed Work or 
Activity, and further agrees lo defend, indemnify, and save 
harmless the State, the Department, and the Directors, officers, 
employees, agents, and/or contractors of the State and/or or the 
Department, including but not limited lo the Director of 
Transportation and the Deputy Directors, from any and all 
claims, demands, damages, costs, penalties, liability. suits, or 
actions of every name, kind, and description arising out of or 
by virt11e of the Americans with Disabilities Act. 

The Penninee understands and agrees the Directors, officers, 
employees, agents, and/or contractors of the State and/or of the 
Department, including but not limited to the Director of 
Trnnsportation and the Deputy Directors, an: not personally 
responsible for any liability arising from or by vi11ue of this 
encroaclunent pe1mit. 

For the purpose of this General Provision Number 28 and ull 
paragraphs herein, "contractors of the State and/or or the 
Department" includes contractors unckr contract to the State 
and/or the Department. and the \Ubcontractors of such 
contractors. 

This Gem:ral Provision Number 28 nnd ,di paragraphs herein 
take effect immediately upon issuance of this em.:rnachment 
permit, and apply before, during., and after the encwachmenl, 
work, and/or activity contemplated under this encroachment 
permit, whether such work is in compliance with the Permit 
Conditions as defined in General Provision Number 5 or 
constitutes Unauthorized Work or Activity, except as 
otherwise provided by California law. ·n,e Penniltee's 
obligations to defend, indemnify, and save hannless under this 
General Provision Number 28 take effect immediately upon 
issuance of this encroachment pennit and have no expiration 
date, including but not limited to situations in which this 
encroachment permit expires or is revoked, the work or 
activity perfom1ed under this encroachment pennit is accepted 
or not accepted by the Department, th.: encroachment, work, 
and/or activity is conducted in compliance with the Pennit 
Conditions as defined in Genernl Provision Number 5 or 
constitutes Unauthorized Work or Activity, and/or no work or 
activity is under1aken by the Pennittec or by others on the 
Pennittee· s behalf. 

29. NO PRECEDENT ESTABLISHED: This encroachment 
pem1it is issued with the understanding that it docs 1101 

establish a precedent. 

30. FEDERAL CIVIL RIGHTS REQUIREMENTS FOR 
PUBLI C ACCOMMODATION: 
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31. 

32. 

a) As part of the considerntion for bemg issued this 
encroachment permit, the Pennittee, on behalf of Permittl'e 
and on behalf of Pem1ittee's personal representatives, 
successors in interest, and assigns, does hcn:by covenant 
and agree that: 

1. No person on the grnnnds of rac,', coltir, or 
national nngm may be excluded from 
participation 111, be denied th..: bendits or, or be 
,1thcn,·i,c subj.:cled to disnimination in the use 
or said facilities. 

11 In conneL·t1on with the constrnction or any 
improvements on said land, and the furnishings 
or services thereon. no discrimination must be 
practiced in the selection and reten tion of first-tier 
subcontractors in the selection of second-tier 
subcontractors. 

iii. Such discrimination must not b.: practiced against 
the public m their access I t) and use of the 
facrlities ancl services provided for public 
acconmmdations (such as eating, sleeping, rest. 
recreation), and operation on, over, or under the 
space of the State highway right-of-way. 

iv. The Permillee must use the premises 111 

compliance with all other requirements imposed 
pursuant to Title 15, Code of Federal Regulations. 
Commerce and Foreign Trade, Subtitle A. Office 
of the Secretary of Commerce. Part 8 (15 C.F.R. 
Pnrt 8) and as said Regulations may be amended. 

h) In th.: event nr breach ur any or the above 
nondi,criminat ion covcmmts. the Stall' and the Departm.:nt 
have the right to terminal.: this encroachment pennit and lo 
re-c·111er and rL'possess said land and the faciliti.:s thereun. 
and hold lhe sam..: a, i r , aid permit had never been made ur 
issued. 

MAINTENANCE OF HIGHWAYS: Ry accepting this 
encroachment permit, th<' Penrnttee agr,:-es to properly 
maintain any encroachment. This <1ssurnnce requires the 
Pennittee 10 provide msptction and repair any damage, at 
Pennittee 's expense, to State facilities resulting from !ht· 
encroachment. 

SPECIAL EVENTS: In accordance with subdivision (a) of 
Streets and Highways Code section 682.5, the Depm1ment is 
not responsible for the conduct or operation of the pennined 
activity, and the applicant agrees to defend, indemnify, and 
hold harmless Ihle' Stale, the Department, and the Directors. 
ortkers, employees, agents, and contractors or the State and/or 
or the Department, including but not limited to the Director of 
Transportation and the Deputy Directors, from any and all 
claims. demands , damages. costs, liability. suits, or ac tions o r 
every name, kind and description ansing out of any activity for 
which this c:ncroachment permit i, issued. 

The Permine<c" understands and agrees to comply with the 
obligations or Titles II and Ill of the Americans with 
Disabilities Act in the condm:t or the event, and furthi:r ag1w, 
lo defend. indemnify, and save hannless the State and th.: 
Department. and the Directors, officers. and employees or th~ 
Stat.: and.'or Department, including but 1101 limitc:d to the 



Director of the Department and the Deputy Directors, from any 
mid all claims, demands, damages, costs, liability, suits, or 
actions of every name, kind and description arising out or or 
by virtw: of the Americans with Disabilities Act. 

33. PRIVATE USE OF STATE HIGHWAY RIGHT-OF

WA Y: State highway right-of-way must not be used for
privnte purposes without compensation to the State. The
gifting of public prope1ty use and therefore public li.Jnds is 
prohibited under the California Constitution, Article 16. 

34. FIELD WORK REIMBURSEMENT: Pmiiitlee must 
reimburse the Department for field work perfonned on
Petmittee's behalf to c01Tect or remedy hazards or damaged
facilities, or to clear refuse, debris, etc. not attemkd to by the
Pennittee.

35. NOTIFICATION OF CLOSURES TO DEPARTMENT

AND TRAFFIC MANAGEMENT CENTER (TMC): The
Permittee must notify the Dcpaitment's representative and the
Traffic Management Center (TMC) at least seven (7) days
before initiating a lane closure or conducting an nctivity that
may cause a trafiic impact. A confim1ation notification should
occur three (3) days before closure or other potential traffic
impact. In emergency situations when the corrective work or
the emergency itself may affect t rn!Tic, TMC and the
Oepartment's representative must be notified as soon as
possible.

36. SUSPENSION OF TRAFFIC CONTROL OPERATION:

The Permittee, upon notification by the Department's
representative, must immcJialely suspend all lane closure
operntions and any operation that impedes the !low or tratlk.
All costs associatl.'d with this suspemion mw,t he borrn: hy the
Pcrmitti:e.

37. UNDERGROUND SERVICE ALERT (USA)

NOTIFICATION: Any ex<.'avation requires complianci: with
the provisions of Government Code section 4216 et. seq.,
inclutling but not limited to notice to a regional notification
center, such as Underground Service Alert (USA). ·me

l'ermittee must provide notification to the regional notification
center at least forty-eight ( 48) hours before perfon11ing any
excavation work within the State highway right-ot:way.

38. COMPLIANCE WITH THE AMERICANS WITH

DISABILITIES ACT (ADA): All work within the State
highway right-ot:way to constrnct and/or maintain any public
facility must be designed, maintained, and consrrncted strictly
in accordance with all npplicable feckral Access laws and
regulations (including but not limited to Section 504 of the 
Rehabilitation Act of 1973, codified at 29 U.S.C. § 794),
California Access laws and r<'gulations relating to ADA, along
with its implementing regulations, Title 28 of th<' C\1d.: or 
Federal Regulations Parts 35 mid 36 (28 C.F.R., Ch. I, Part 35, 
§ 35.10 I i:t seq., und Pan 36, * 36.10 I et seq.), Title 36 ul lhi:
Code of Federal Regulations Part 1191 (36 C.F.R., Ch. XI,
Part 1191. § 1119.1 et seq.). Title 49 of the Code nl F,:deral
Regulations Part 37 (49 C.F.R., Ch. A Part 37, § 17.1 ct seq.),
the lJnitt>d States Department of Justice Title II and Title Ill for
the ADJ\, and California Government Code section 4450 ct 
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seq., which require public facilities be made accessible to 
persons with tlisahilities. 

Notwithstanding the requirements of the previou, paragraph, 
all construction. tksign. and maintenance of public facilities 
must abn comply with the: Department's De�ign lnfonnat1011 
Bulletin 82, "l's:destrian Ai.:cc:ssib1Jity Ciuidclincs for Highway 
l'rnj.:cts." 

39. STORMWATER: Thi.' Perm1tke is responsible for full
compliance with the follmving:

• For all projects, the Department's Storm Water
Program and the Depar1ment 's National Pollutant
Discharge Elimination System (Nl'DES) Permit
requirements under Order No. 2012-0011-DWQ,
NPDES 1Vo CAS000003; and

• In addition. for projects disturbing one acre or more
of soil, with the California Construction General
Permit Order Nu. 1009-0009-DWQ, NPDJ:S No 
CAS000002; and 

• In addition, li.lr projects tlisturbing one acre or mori:
of soil in the Lahontan Region with Order No. R6T
J0J 6-00J0. NPDF:S No CAG6!600J.

For all projects, it is the Pcrmittee's responsibility to install. 
111spect, r,:pair, mid maintain all facilities and devices us,;:d for 
wmcr pol111tio11 co111rol prnctices (Best Management 
l'n1ctices.1HMP,) before pi:rforming daily work ,Ktivilie, 

.. 



APPENDIX C 

Federal Wage Rates 

Note that the federal wage rates are available at the Office of the City Clerk of Colfax and are 

current as of the date of printing. However these rates are subject to updating, and as such may 

not be valid for bidding purposes. 

The contractor should use the latest federal wage rates as of 10 days prior to the bid opening for 

purposes of bidding and wage determinations for this project. 

The latest federal wage rates for this project can be found at the following web link: 

http://www.wdol.gov/dba.aspx  

and find the appropriate wage determination for Highway work in Placer County. 

http://www.wdol.gov/dba.aspx


APPENDIX D  

Plans and Information Handout
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G
E 
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 N
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D
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IN

A
G

E 
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N
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18
"

18
"

EA LF EA EA EA LF LF LF LB CY LF SQYD CY EA CY
D-2 1 a 239 9.2 11.4 1 24-12x TYPE GO DI "S" 12+98.14 D-2 1 a

b 129.5 9.6 18" CMP b
c 239 2.2 6.8 1 24-12x TYPE GO DI "S" 11+65.95 c
d 1 REMOVE INLET "S" 11+65.99 d
e 63 5.0 18" CMP e
f 239 1.5 3.9 1 24-12x TYPE GO DI "S" 11+00.20 f
g 97.4 2.7 18" CMP g

h 239 2.0 5.7 1 24-12x TYPE GO DI "S" 10+31.81 h
i 115.5 5.2 18" RCP i
j 239 1.3 3.0 1 24-12x TYPE GO DI "S" 9+27.96 j

k 49.6 1.6 8.6 18" RCP w/ MCB k
l 239 1.3 3.0 1 24-12x TYPE GO DI "S" 9+22.07 l

m 27.9 1.6 4.8 18" RCP w/ MCB m
n 326 1.5 3.8 1 24-12 TYPE GO DI "R1" 370+05.53 n
o 89.3 4.1 0.8 18" CMP w/ MCB o
p 263 2.1 3.2 1 24-9 TYPE G2 DI "R2" 372+32.07 p
q 189.0 6.7 6.9 18" RCP w/ MCB q

D-1 r 1 MODIFY INLET "R2" 370+42.36 D-1 r

D-2 2 a 239 1.3 3.0 1 24-12x TYPE GO DI "S" 11+24.05 D-2 2 a
b 48.9 1.1 18" RCP b
c 1 18" CONCRETE FES "R1" 369+75.09 c
d 3.2 1.1 RSP "R1" 369+75.09 d
e "R1-G" GUTTER e
f OVERSIDE DRAIN (Mod) "R1" 370+06.32 f

D-2 3 a 239 2.0 6 1 24-12 TYPE GO DI "R1" 370+81.75 D-2 3 a
b 6 REMOVE PIPE (36" CMP) b

D-2 4 a 45 REMOVE PIPE (12" CMP) D-2 4 a
b 1 175 U45 ADJUST INLET, MH COVER "S" 11+66.87 b

D-1 5 a 239 1.7 4.4 1 24-12x TYPE GO DI "S" 7+84.09 D-1 5 a
b 3.7 3.5 12" CMP b
c 175 2.8 4.8 U45 TYPE G2 MANHOLE "S" 7+84.09 c
d 276.9 3.5 12" CMP d
e 175 2.1 3.2 U45 TYPE G2 MANHOLE "S" 5+06.01 e
f 5.6 3.5 12" CMP f
g 1 MODIFY INLET "S" 5+06.12 g

540 6 FROM UTILITY QUANTITIES

1 51 2 1 1 432 480 188 3805 37 3.2 1.1 11 21 TOTAL
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SHEET
MODIFY MH 6" PLASTIC

PIPE

STRUCTURAL
CONCRETE,
DRAINAGE

INLET

EA LF CY
1 125 6

TOTAL 1 125 6
SS-1

Misc. IRON
AND STEEL

LB
540

540

SHEET

ADJUST FRAME
AND COVER TO

GRADE

FURNISH AND
INSTALL 1"
LATERAL
WATER
SERVICE

FURNISH AND
INSTALL 2"

WATER SERVICE
LATERAL

EA EA EA
2 2 1

TOTAL 2 2 1
UD-1

PROVIDE
TEMPORARY 1"

SERVICE
CONNECTION

FURNISH AND
INSTALL 1"

AVRV

EA
1

1

RECONNECT
Exist 1"
PRIVATE
SERVICE

FURNISH AND
INSTALL

TEMPORARY
2" BOV

ABANDON/CAP
6" ACP

WATERMAIN

CULVERT
SLURRY-CEMENT

BACKFILL

FURNISH AND
INSTALL 12"
WATERMAIN

FURNISH AND
INSTALL 18"
WATERMAIN

FURNISH AND
INSTALL 18"

TEE

SHEET

FURNISH AND
INSTALL 6"

GATE VALVE

FURNISH AND
INSTALL 12"
BUTTERFLY

VALVE

FURNISH AND
INSTALL 18"
BUTTERFLY

VALVE

FURNISH AND
INSTALL 6"X18"

REDUCER

EA EA EA EA
2 2 7 1

TOTAL 2 2 7 1
UD-1

FURNISH AND
INSTALL 6"X18"

ECCENTRIC
REDUCER

EA
1

1

FURNISH AND
INSTALL 12"
90° FITTING

FURNISH AND
INSTALL 12"

11.25° FITTING

FURNISH AND
INSTALL 18"
90° FITTING

FURNISH AND
INSTALL 18"
45° FITTING

FURNISH AND
INSTALL 18"

22.5° FITTING

FURNISH AND
INSTALL 18"

11.25° FITTING

EA
1

1

EA
1

1

EA
2

2

LS
1

1

CY
17

17

LF
125

125

LF
490

490

EA
3

3

EA
2

2

EA
1

1

EA
1

1

EA
5

5

EA
2

2

EA
2

2

FURNISH AND
INSTALL THRUST

BLOCK

EA
2

2

FURNISH AND
INSTALL
12"X18"

REDUCER

EA
1

1

EXTEND 1"
SERVICE AND

RELOCATE
WATER METER

EA
1

1

FURNISH AND
INSTALL 2"

BOV

EA
1

1
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SQFT LF EA LF EA LF SQFT LF SQFT LF

1 61 65 60 1

2A 670 3360 34 520 10 5 2 1425 375 675

2B 16 1 1

3A 370 2520 61 280 4 2 3360 670

3B 410 860 41 480 1 1 11 1

4 680 2150 32 18 3380 780

5 58

6

TOTAL 2191 8890 307 18 1340 12 1 11 9 3 6740 1450 1425 375 675
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SHEET No. LOCATION AREA (N)
REMOVE

BASE AND
SURFACING

ROADWAY
EXCAVATION

HMA
(TYPE A) NOTE

SQFT CY TON

1 DE-1 Rt. SIDE WB ON-RAMP 896 67

1 CENTER WB ON-RAMP 530 39 38

1 CENTER WB OFF RAMP 2300 170 33

1 CENTER ON/OFF RAMPS 960 71 70

2A S AUBURN St. 2230 104 102 REMOVE BASE AND SURFACING WITHIN
CENTRAL ISLAND

104 408 308

STAGE

65

TOTAL

DE-1

DE-1

DE-2

DE-2 61
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Sheet No. LOCATION/STATION

D
IR

EC
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D
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A
IL

 N
o.

6" THERMOPLASTIC
TRAFFIC STRIPE

8" THERMOPLASTIC
TRAFFIC STRIPE

TH
ER

M
O

PL
A

ST
IC

PA
VE

M
EN

T 
M

A
RK

IN
G

PAVEMENT
MARKER

(RETROREFLECTIVE)

OBJECT
MARKER

DELINEATOR (CLASS 1)

DESCRIPTION/COMMENTS

WHITE
SOLID

YELLOW
SOLID

WHITE
SOLID

WHITE
BROKEN TYPE H TYPE L-2 TYPE F TYPE G

LF LF LF LF SQFT EA EA EA EA
PD-1 "S" 4+85.35 SB 14 TYPE I ARROW

PD-1 "S" 4+85.35 SB 15 TYPE IV ARROW

PD-1 "S" 4+75.5 TO 5+25.3 SB 38A 100

PD-1 "S" 4+75.8 TO 5+85.8 SB 21 111

PD-1 "S" 5+22.7 SB 15 TYPE IV ARROW

PD-1 "S" 5+26.0 TO 7+03.9 SB SP1 42

PD-1 "S" 5+26.0 TO 7+03.9 SB 27B 180

PD-1 "S" 5+85.8 TO 7+02.3 NB/SB 28 115

PD-1 "S" 4+75.5 to 7+08.1 NB 27B 234

PD-1 "S" 6+98 TO "S" 7+73.7 NB/SB 31 76

PD-1 "S" 7+37.2 TO 7+73.6 SB 39 37

PD-1 "S" 7+83.8 TO  8+08.4 SB 39 25

PD-1 "S" 7+73.6 TO 7+83.6 EB/WB CW1 200 CROSSWALK

PD-1 - PD-2 "S" 7+83.6 TO 8+68.5 NB/SB 31 86

PD-1 "S" 8+23.5 NB LL 12 LIMIT LINE

PD-1 "S" 8+48.4 NB LL 12 LIMIT LINE

PD-1 "S" 8+23.5 TO 8+48.4 NB 51 "KEEP CLEAR"

PD-1 - PD-2 "A" 9+05.2 TO "L3" 10+28.7 WB ON 27B 247 6

PD-1 - PD-2 "A" 9+07.2 TO "R2" 372+26.3 WB ON 24 319 6

PD-2 "S" 8+71.6 NB 11.5 SHARROW

PD-2 "L3" 8+71.1 TO "L4" 9+38.9 SB 24 76 3 3

PD-2 "L3" 8+70.8 TO "L3" 9+32.0 NB 24 77 3 3

PD-2 "L4" 9+03.4 TO 9+21.8 SB SP3 12

PD-2 "L4" 9+19.5 TO 9+31.7 SB SP2 26

PD-2 "S" 9+30.0 NB 24 "YIELD"

PD-2 "L3" 9+32.0 TO 9+39.4 NB PM1 28

PD-2 "L4" 9+38.9 TO "L3" 9+32.0 EB 27B 29

PD-2 "D" 48+55.5 TO "L4" 10+47.1 EB/WB 28 21

PD-2 "L4" 10+47.1 TO 10+23.9 EB 24 27

PD-2 "L1" 10+33.4 TO 10+58.3 WB 24 27 3 3

PD-2 "L4" 10+24.5 TO 10+15.4 EB CW1 80

PD-2 "L1" 10+58.3 TO 10+67.8 WB CW1 80

PD-2 "L4" 10+15.4 TO 9+92.4 EB 24 24

PD-2 "L1" 10+68.7 TO 10+96.4 WB 24 29

PD-2 "L4" 9+92.4 TO 9+86.1 EB PM1 28
PD-2 "S"10+22.5 TO 9+91.3 SB 27B 32

PD-2 "L4" 10+02.6 EB 24 "YIELD"

PD-2 "R2" 371+71.4 TO 372+18.3 WB ON SP3 26

PD-2 "R2" 372+16.3 TO 372+25.7 WB ON SP2 15

PD-2 "R2" 372+22.3 TO 372+26.3 NB 27B 24 3 6

PD-2 "R1" 371+00 TO 374+00 WB OFF 27B 281 8

PD-2 "R1" 371+00 TO 374+00 WB OFF 24 300 10

PD-2 "R1" 369+91.3 TO 371+00 WB OFF 38A 102

PD-2 "R1" 371+00 WB OFF 45 TYPE II ARROW

PD-2 "R1" 371+00 WB OFF 42 TYPE III ARROW

PD-2 "R1" 369+98.0 WB OFF 24 "YIELD"

PD-2 "R1" 370+03.0 WB OFF 24 "YIELD"

PDQ-1 TOTAL 2377 202 802.5 12 15 30
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Sheet No. LOCATION/STATION

D
IR

EC
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O
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D
ET

A
IL

 N
o.

6" THERMOPLASTIC
TRAFFIC STRIPE

8" THERMOPLASTIC
TRAFFIC STRIPE

TH
ER

M
O

PL
A

ST
IC

PA
VE

M
EN

T 
M

A
RK

IN
G

PAVEMENT
MARKER

(RETROREFLECTIVE)

OBJECT
MARKER

DELINEATOR (CLASS 1)

DESCRIPTION/COMMENTS

WHITE
SOLID

YELLOW
SOLID

WHITE
SOLID

WHITE
BROKEN TYPE H TYPE L-2 TYPE F TYPE G

LF LF LF LF SQFT EA EA EA EA

PD-2 "R1" 369+93.0 TO "L2"
371+96.4 WB OFF PM1 40

PD-2 "L2" 372+070 TO "L1" 11+44.7 WB 27B 57

PD-2 "L1" 11+45.6 TO 11+67.2 SB 24 27 3

PD-2 "L2" 372+07.0 TO 372+64.9 NB 24 65

PD-2 "L1" 11+48.0 SB 24 "YIELD"

PD-2 "L1" 11+35.3 TO 11+45.6 SB PM1 28

PD-2 "L1" 11+67.2 TO 11+76.1 SB CW1 80

PD-2 "L2" 372+64.9 TO 372+75.0 NB CW1 80

PD-2 "L2" 372+07.0 TO 372+15.7 NB SP2 10

PD-2 "L1" 11+76.4 TO "S" 11+95.7 SB 24 103

PD-2 "L2" 372+74.5 TO "S" 11+96.1 NB 24 79 3

PD-2 "S" 11+87.5 NB 11.5 SHARROW

PD-2 "S" 12+57.5 SB 11.5 SHARROW

PD-1 "S" 11+95.7 TO 14+25.4 NB/SB 31 232

PD-2 "S" 14+19.0 NB 22 "STOP"

PD-2 "S" 14+24.7 TO 14+37.5 NB/SB CW2 98

PDQ-2 TOTAL 563 0 405 6 0 0
PDQ-1 TOTAL 2377 202 802.5 12 15 30

TOTAL 2940 202 1208 18 15 30
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Sheet
Number

Sign
Number

Sign Code

Sign Panel
Size

"C
" 

D
IM

 IN
 F

EE
T POST SIZE AND LENGTH ROADSIDE SIGN

INSTALL
SIGN

(SSBM)

REMOVE
ROADSIDE

SIGN

RELOCATE
ROADSIDE

SIGN REMARKS
Federal California 4" X 4" 4" x 6" 6" x 6" 6" X 8" TYPE L

ONE
POST

TWO
POST

Inches EACH

S-1

1-1
W2-6 30 x 30

7 12.3' 1
W16-9P 24 x 12

1-2
W11-2 30 x 30

7 1 MOUNT ON EXISTING POWER POLE
W16-7P 24 x 12

1-3
W11-2 30 x 30

7 1 MOUNT ON ELECTROLIER
W16-7P 24 x 12

1-4 D9-6 (Mod) 1

1-5 R79 1 CHAIN REMOVAL/REQUIRED POST

1-6

R2-1(30)

1R76
R80-1

S-2

2-1
G8-22
(Mod) 84 x 18 5 11.3' 1

2-2 R7-1(Mod) 1

2-3
R6-4a 48 x 24

1.5 7' 1
R6-1 R 36 x 12

2-4 R1-2 36 x 36 7 1 MOUNT ON ELECTROLIER

2-5
R6-4a 48 x 24

1.5 7' 1
R6-1 R 36 x 12

2-6
R6-4a 48 x 24

1.5 7' 1
R6-1 R 36 x 12

2-7
W11-2 30 x 30

7 1 MOUNT ON ELECTROLIER
W16-7P 24 x 12

2-8
W11-2 30 x 30

7 1 MOUNT ON ELECTROLIER
W16-7P 24 x 12

2-9 SPECIAL 1
2-10 R1-2 36 x 36 7 12' 1
2-11 R7-1(Mod) 1
2-12 D3-1 1

2-13
G78-1
(Mod) REMOVED WITH ELECTROLIER

2-14 R1-1 1

2-15
W11-2 30 x 30

W16-7P 24X12
2-16 R7-1(Mod) 1
2-17 R7-1(Mod) 1

2-18
W2-6 30 x 30

7 1
W16-9P 24 x 12

2-19 W3-1 30 x 30 7 12' 1
2-20 W3-1 1

2-21
G8-22
(Mod) 84 x 18 5 9' 1

2-22
R5-1

1
R5-1a

2-23
W11-2 30 x 30

7 1 MOUNT ON ELECTROLIER
W16-7P 24 x 12

2-24
R6-1

1
SPECIAL

2-25 R1-2 1

2-26
R1-2 36 x 36

7 1
MOUNT ON ELECTROLIER

SQ-1 TOTAL 7 2 9 12 5

1

R5-1 30 x 30
R5-1a 36 x 24

1-7
1-8
1-9

W4-1
W4-1

R5-10a(Mod)
48 x 48 1

1

1
7 12'

1
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Sheet
Number

Sign
Number

Sign Code

Sign Panel
Size

"C
" 

D
IM

 IN
 F

EE
T POST SIZE AND LENGTH ROADSIDE SIGN

INSTALL
SIGN

(SSBM)

REMOVE
ROADSIDE

SIGN

RELOCATE
ROADSIDE

SIGN REMARKS
Federal California 4" X 4" 4" x 6" 6" x 6" 6" X 8" TYPE L

ONE
POST

TWO
POST

Inches EACH

S-2

2-27 R6-1 1
2-28 R2-1(25) 1

2-29
R5-1

1R5-1a
R6-1

2-30
W2-6 30 x 30

5 10' 1
W16-9P 24 x 12

2-31 W3-1 1
2-32 W1-1a(25) 48 x 48 7 14' 1

2-33
G84-3
(135) 1

2-34 R1-1 1

2-35
R5-1

1
R5-1a

2-36
R4-7b

1
OM1-3

2-37 R1-1 1

2-38
W1-7

1
OM1-3

2-39
R6-4a 48 x 24

1.5 7' 1
R6-1 R 36 x 12

2-40
G8-22
(Mod) 48 x 30 5 10' 1

2-41

G92 48 x 30

5 13' 1
G27-2 18 x 21

M3-4 24 x 12
M6-2a 21 x 15

2-42 R1-2 1

2-43

G92

1
G27-2

M3-4
M6-2a

2-44 R1-1 1
2-45 R1-2 36 x 36 7 1 MOUNT ON ELECTROLIER

2-46
G92

1G27-2
M3-4

2-47

G92 48 x 30

5 13' 1
G27-2 18 x 21

M3-4 24 x 12
M6-2a 21 x 15

2-48 SPECIAL 180 x 120 7 10' 1

2-49
W1-11 R 48 x 48

7 1 MOUNT ON EXISTING
ELECTROLIERW13-1P

(20) 30 x 30

2-50
E5-1a (135) 96 x 60

5 15' 1
E13-1P (20) 72 x 24

2-51 SPECIAL 1

2-52

SPECIAL
(FWBT)

1
R5-10C
(FEBT)

SQ-2 TOTAL 6 3 2 14 3
SQ-1 TOTAL 7 2 9 12 5

TOTAL 13 5 11 26 8

2-53

2-54

OM1-3
W1-6
R5-1

R5-1a
30 x 30
36 x 24

1

15 12'
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SIGN
NUMBER

SIGN CODE
SIGN

MESSAGE/DESCRIPTION

PANEL
SIZE
L x D

PANEL
AREA

BACKGROUND LEGEND PROTECTIVE
OVERLAY

FURNISH SINGLE SHEET ALUMINUM
SIGN

SHEETING
COLOR

RE
TR

O
RE

FL
EC

TI
V

E 
A

ST
M

 T
YP

E

SHEETING
COLOR

RE
TR

O
RE

FL
EC

TI
V

E 
A

ST
M

 T
YP

E

PREMIUM

UNFRAMED FRAMED

0.063" 0.080" 0.063" 0.080"

FEDERAL CALIFORNIA INCHES SQFT SQFT SQFT SQFT SQFT

S-1

1-1
W2-6

(CIRCULAR INTERSECTION
SYMBOL) 30 x 30 6.25 YELLOW XI BLACK PLAIN X 6.25

W16-9P AHEAD 24 x 12 2.00 YELLOW XI BLACK PLAIN X 2.00

1-2
W11-2 (PEDESTRIAN SYMBOL) 30 x 30 6.25 YELLOW XI BLACK PLAIN X 6.25

W16-7P (DIRECTIONAL ARROW) 24 x 12 2.00 YELLOW XI BLACK PLAIN X 2.00

1-3
W11-2 (PEDESTRIAN SYMBOL) 30 x 30 6.25 YELLOW XI BLACK PLAIN X 6.25

W16-7P (DIRECTIONAL ARROW) 24 x 12 2.00 YELLOW XI BLACK PLAIN X 2.00

1-8 W4-1 MERGE 48 x 48 16.00 YELLOW XI BLACK PLAIN X 16.00

S-2

2-1 G8-22 (Mod) S AUBURN St (DIRECTIONAL
ARROW) 84 x 18 10.50 GREEN XI WHITE XI X 10.50

2-3
R6-4a (ARROW SYMBOLS) 48 x 24 8.00 YELLOW VIII BLACK PLAIN X 8.00
R6-1 R ONE WAY 36 x 12 3.00 WHITE VIII BLACK PLAIN X 3.00

2-4 R1-2 YIELD 36 x 36 9.00 WHITE VIII RED VIII X 9.00

2-5
R6-4a (ARROW SYMBOLS) 48 x 24 8.00 YELLOW VIII BLACK PLAIN X 8.00
R6-1 R ONE WAY 36 x 12 3.00 WHITE VIII BLACK PLAIN X 3.00

2-6
R6-4a (ARROW SYMBOLS) 48 x 24 8.00 YELLOW VIII BLACK PLAIN X 8.00
R6-1 R ONE WAY 36 x 12 3.00 WHITE VIII BLACK PLAIN X 3.00

2-7
W11-2 (PEDESTRIAN SYMBOL) 30 x 30 6.25 YELLOW XI BLACK PLAIN X 6.25

W16-7P (DIRECTIONAL ARROW) 24 x 12 2.00 YELLOW XI BLACK PLAIN X 2.00

2-8
W11-2 (PEDESTRIAN SYMBOL) 30 x 30 6.25 YELLOW XI BLACK PLAIN X 6.25

W16-7P (DIRECTIONAL ARROW) 24 x 12 2.00 YELLOW XI BLACK PLAIN X 2.00
2-10 R1-2 YIELD 36 x 36 9.00 WHITE VIII RED VIII X 9.00

2-15
W11-2 (PEDESTRIAN SYMBOL) 30 x 30 6.25 YELLOW XI BLACK PLAIN X 6.25

W16-7P (DIRECTIONAL ARROW) 24X12 2.00 YELLOW XI BLACK PLAIN X 2.00

2-18
W2-6

(CIRCULAR INTERSECTION
SYMBOL) 30 x 30 6.25 YELLOW XI BLACK PLAIN X 6.25

W16-9P AHEAD 24 x 12 2.00 YELLOW XI BLACK PLAIN X 2.00

2-19 W3-1 (STOP AHEAD SYMBOL) 30 x 30 6.25 YELLOW XI BLACK PLAIN X 6.25

2-21 G8-22 (Mod) S AUBURN St (DIRECTIONAL
ARROW) 84 x 18 10.50 GREEN XI WHITE XI X 10.50

2-23
W11-2 (PEDESTRIAN SYMBOL) 30 x 30 6.25 YELLOW XI BLACK PLAIN X 6.25

W16-7P (DIRECTIONAL ARROW) 24 x 12 2.00 YELLOW XI BLACK PLAIN X 2.00

2-26

R1-2 YIELD 36 x 36 9.00 WHITE VIII RED VIII X 9.00

R5-1 DO NOT ENTER 30 x 30 6.25 WHITE VIII RED VIII X 6.25

R5-1a WRONG WAY 36 x 24 6.00 WHITE VIII RED VIII X 6.00

SQ-3 SUBTOTAL 120.50 40.00 0.00 21.00
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SHEETING
COLOR
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TR
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EC
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PREMIUM

UNFRAMED FRAMED

0.063" 0.080" 0.063" 0.080"

FEDERAL CALIFORNIA INCHES SQFT SQFT SQFT SQFT SQFT

S-2

2-30
W2-6

(CIRCULAR INTERSECTION
SYMBOL) 30 x 30 6.25 YELLOW XI BLACK PLAIN X 6.25

W16-9P AHEAD 24 x 12 2.00 YELLOW XI BLACK PLAIN X 2.00

2-32 W1-1a(25) ADVISORY SPEED 25 48 x 48 16.00 YELLOW XI BLACK PLAIN X 16.00

2-39
R6-4a (ARROW SYMBOLS) 48 x 24 8.00 YELLOW VIII BLACK PLAIN X 8.00

R6-1 R ONE WAY 36 x 12 3.00 WHITE VIII BLACK PLAIN X 3.00

2-40 G8-22 (Mod) I-80 WEST (DIRECTIONAL
ARROW) 48 x 30 10.00 GREEN XI WHITE XI X 10.00

2-41

G92 FREEWAY ENTRANCE 48 x 30 10.00 GREEN XI WHITE XI X 10.00

G27-2 INTERSTATE 80 18 x 21 2.63 RED/BLUE VIII WHITE VIII X 2.63

M3-4 WEST 24 x 12 2.00 WHITE VIII BLACK PLAIN X 2.00

M6-2a (DIRECTIONAL ARROW) 21 x 15 2.63 WHITE VIII BLACK PLAIN X 2.63

2-45 R1-2 YIELD 36 x 36 9.00 WHITE VIII RED VIII X 9.00

2-47

G92 FREEWAY ENTRANCE 48 x 30 10.00 GREEN XI WHITE XI X 10.00
G27-2 INTERSTATE 80 18 x 21 2.63 RED/BLUE VIII WHITE VIII X 2.63

M3-4 WEST 24 x 12 2.00 WHITE VIII BLACK PLAIN X 2.00
M6-2a (DIRECTIONAL ARROW) 21 x 15 2.63 WHITE VIII BLACK PLAIN X 2.63

2-48 SPECIAL
SERVICES AHEAD (FOOD/GAS

SYMBOLS) 180 x 120 150.00 BLUE XI WHITE XI X 150.00

2-49
W1-11 R (HAIRPIN CURVE SYMBOL) 48 x 48 16.00 YELLOW XI BLACK PLAIN X 16.00

W13-1P (20) 20 MPH 30 x 30 6.25 YELLOW XI BLACK PLAIN X 6.25

2-50
E5-1a (135) EXIT 135 (DIRECTIONAL ARROW) 96 x 60 40.00 GREEN XI WHITE XI X 40.00

E13-1P (20) 20 MPH 72 x 24 12.00 GREEN XI WHITE XI X 12.00

2-54
R5-1 DO NOT ENTER 30 x 30 6.25 GREEN XI WHITE XI X 6.25

R5-1a WRONG WAY 36 x 24 6.00 GREEN XI WHITE XI X 6.00

SQ-4 SUBTOTAL 41.01 70.00 12.00 190.00
SQ-3 SUBTOTAL 120.50 40.00 21.00

TOTAL 162.00 110.00 12.00 211.00
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DETECTABLE
WARNING
SURFACE

SIDEWALK CURB RAMP
PRE/POST

CONSTRUCTION SURVEYS CLASS 2 AB
AREA (N)

MINOR Conc
(SIDEWALK) AREA (N)

MINOR Conc
(CURB RAMP)

SQFT SQFT CY SQFT CY EA CY
"S" 7+79 30 281 3.5 2 5.2
"S" 8+01 TO 8+07 51 0.6 0.9
"S" 8+65 40 84 1.0 1 1.6
"S" 8+70 TO 9+72 1223 15.1 22.6
"D" 49+08 120 808 10.0 3 15.0
"D" 48+55 TO 49+15 425 5.2 7.9
"S" 10+40 TO 10+80 658 8.1 12.2
"S" 10+87 120 785 9.7 3 14.5
"S" 11+32 TO 11+98 429 5.3 7.9

TOTAL 310 35 25 9 87.9
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TYPE A1-6 TYPE A1-6 Mod TYPE A1-8 TYPE A3-6 Mod CENTRAL ISLAND
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LENGTH
(N)
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(CURB)

LENGTH
(N)

MINOR Conc
(CURB)

LENGTH
(N)

MINOR Conc
(CURB)

LENGTH
(N)

MINOR Conc
(CURB)

LF CY LF CY LF CY LF CY CY
"S"/"D" 7+46 TO 48+56 365 9.4 2.8

"S" 8+59 TO 9+37 178 1.9

"S" 10+55 TO 12+00 314 3.3

"S"/"D" 48+56 TO 12+00 359 9.3 66.0 2.9 48 1.5 3.7

"RBT" 1+00 TO 3+57 408 16 30

SUBTOTAL 18.7 2.9 1.5 5.2 16.0 36.5

TOTAL 45 36.5
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CLASS 2 ABLENGTH
(N)
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LENGTH
(N)

MINOR Conc
(CURB AND

GUTTER)
LF CY LF CY CY

"L1" 10+15 TO 12+75 257 15.2 8.3
"L2" 371+00 TO 373+54 249 14.7 8.1
"L3" 8+70 TO 10+29 156 9.2 5.1
"L4" 8+71 TO 10+67 194 11.5 6.3

"R1"/"R2" 371+00 TO 371+71 186 11.0 6.0
"S" 20+00 TO 25+17 231 14.6 7.1

SUBTOTAL 61.6 14.6 43.4

TOTAL 77 43.4
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ROCK
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EA LF EA AREA (SQYD) TON LF EA EA SQYD
"S" 7+60 TO 7+87 17 4
"S" 8+85 1
"S" 8+60 1
"S" 9+30 1

"S" 11+12 1 180

"S" 10+18 88 85

"S" 10+78 1 50

"R2" 371+70 TO
369+86 112.5 1 1

"D" 48+82 TO 48+35 45

TOTAL 2 88 3 17 4 112.5 1 1 360
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"S" 1215 926 1.7 0.69 10 360 10 1185

"R1" 230 230 0.4 0.17 60 250

"R2" 180 200 0.3 0.14 60 115

"D" 100 130 0.2 0.09
FROM DIKE QUANTITIES 7
FROM CURB QUANTITIES 36.5
FROM C & G QUANTITIES 43.4
FROM MISC QUANTITIES 87.9
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MATERIALS REPORT 

SOUTH AUBURN STREET AND INTERSTATE 80 ROUNDABOUT PROJECT 

CITY OF COLFAX, PLACER COUNTY, CALIFORNIA 

 GENERAL 

This project is located near State Route (SR 174) at the South Auburn Street & Interstate 

80 (I-80) Westbound Ramps intersection located from PM 33.01 to PM 33.12 in Placer 

County in the City of Colfax. The project consists of proposed roundabout improvements 

at the S. Auburn St. & I-80 Westbound Ramps Intersection which includes a single lane 

roundabout with right turn pockets along the southbound S. Auburn Street approach and 

the westbound off-ramp approach. In 2018, a development application for a mixed-use 

commercial development called Maidu Village, was submitted to the City of Colfax for 

review/ approval. Maidu Village would be located to the west side of South Auburn Street 

across from the westbound Interstate 80 intersection. 

 

The attached Vicinity Map (Appendix I, Figure 1) shows the general project location. A 

detailed Site Location Map showing existing natural and man-made features is shown in 

Figure 2 (Appendix I).  

 Purpose and Scope 

The purpose of the proposed project is to relieve existing and future traffic congestion, 

improve traffic operations, minimize queues and delay, improve pedestrian and bicycle 

access, enhance economic viability of the S. Auburn Street corridor, and provide overall 

operational improvements for the South Auburn Street and I-80 westbound ramps 

intersection. 

 

WRECO’s Scope of Work for the proposed South Auburn Street and Interstate 80 

Roundabout Project (Project) consisted of the following: 

• Performed a literature search for all readily available published geologic and 

geohazard information at and in the near vicinity of the Project site. 

• Obtained copies of all readily available previous studies performed at or in the 

near vicinity of the Project site.  

• Obtained copies of the As-built roadway plans for the existing I-80 on/off-ramps. 

• Visited the site and marked out using a white stake with surveyor flagging (per the 

USA North 811 mark out guidelines for 50-foot radius coverage) the proposed 

boring locations a minimum of 72 hours before the start of the field work. 

• Obtained an encroachment permit for borings within California Department of 

Transportation (Caltrans) right-of-way (ROW). 

• Obtained a City of Colfax encroachment permit for borings within South  

Auburn Boulevard.  

• Completed six (6) exploratory borings within the Project limits and obtained soil 

samples for visual classification and laboratory testing. 

 

  



Materials Report    03-PLA-I80-PM-31.7 

South Auburn Street and Interstate 80 Roundabout Project Caltrans EA No. 03-0H460 

City of Colfax/Placer County, CA/District 3 WRECO Project No. P17133 

 

 3  June 2018 

WRECO prepared this Materials Report in general accordance with the Caltrans Highway 

Design Manual (HDM) Chapter 100 Topic 114 – Materials Report. This report includes 

the following: 

 

• A Project summary and description of geotechnical work performed. 

• A discussion of the regional and local geology as it pertains to the Project. 

• A summary of the identified soil and groundwater conditions observed at the 

Project site, summary of the laboratory testing results. 

• Summary of the existing facilities and pavement sections. 

• Cut and fill requirements and any special issues regarding groundwater, difficulty 

excavation, expansive soils, or other hazards encountered in the borings. 

• Recommendations for the reuse of excavated materials and volumes of such 

(swell and/or shrinkage factors to be applied), as well as an estimated quantity of 

import/export fill. 

• Recommendations for utilities and buried metal conduits based on the results of 

the corrosion testing. 

• New structural pavement sections and recommendations for connecting to the 

existing pavement sections. 

 PHYSICAL SETTING 

 Climatic Conditions 

The climate of Placer County (within Sacramento Valley) is classified as Mediterranean, 

with warm semi-arid to arid conditions. There is one wet season during the year, with 90 

percent of the precipitation occurring October through April. Snow in the valley is 

infrequent, and occurs once in about every six years in the vicinity of the Project. 

Precipitation ranges from 15 to 20 inches annually in the Sacramento Valley, and from 20 

to 25 inches annually on the surrounding terraces, foothills, and mountains. Locally the 

annual precipitation typically varies from 18 to 20 inches. In the Sacramento Valley, the 

last frost in spring is generally in February and the first frost in fall is late in late November 

or early December.  

 

Summers are generally cloudless, hot, and dry with temperatures commonly exceeding 

100 degrees Fahrenheit (F) and rarely less than 39 degrees F. Winters are typically mild 

and fairly humid. December and January are characterized by frequent fog or low clouds 

which occur mostly at night. Winter temperatures typically range from the low 40s at night 

with daytime temperatures in the 50s. A study of wind speed records suggest that wind 

speeds can attain velocities of 70 to 75 miles per hour about once in 10 years. As often as 

once in 50 years wind speeds have reached 85 miles per hour, and at 100-year intervals 

they can reach 91 miles per hour. 

 Terrain, Land Use, and Surface Drainage 

Regionally, the topography trends downhill toward the center of the Sacramento Valley 

from the Sierra foothills to the east and the Coast Ranges to the west. The Sacramento 

Valley generally trends downhill to the south toward the San Joaquin-Sacramento River 

Delta, approximately 30 miles to the southwest of the site. 
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Locally, I-80 descends from the Sierra Nevada Mountains through the Project area and 

continues southwest to the gently rolling terrain at the edge of the Sacramento Valley. 

Along South Auburn Street, the elevations in North American Vertical Datum of 1988 

(NAVD 88) range from 2,340 feet at the southern portion of the Project site to 2,405 feet 

at the northern portion of the Project site.  

 

The land use immediately surrounding the Project area is retail and commercial (City of 

Colfax General Plan Map, December 2002). The area west of South Auburn Street is the 

location of proposed residential and commercial development  

Maidu Village.  

 

Man-made features existing throughout the site that may need to be relocated or protected 

in place include the following: 

 

• Overhead and underground utilities which include but are not limited to: storm 

drains, sewer lines, water mains, electrical, and fiber optics lines. 

• Existing metal storm drains. 

• Curb, gutter, and sidewalks. 

• Overhead street lighting and traffic signage.  

• Landscaping and hardscape. 

• Adjacent businesses. 

 

The existing Project site is drained through a combination of curb and gutter leading inlets 

and underground drainage systems along with overland drainage to natural drainage 

channels. Additionally, there are asphalt concrete dikes placed at the base of cut/fill slopes 

to intercept runoff from paved surfaces to convey flow. At locations where concrete curbs 

are installed, gutter pans are used as the conveyance system to collect flow. The lined 

gutters and AC dikes convey stormwater as concentrated flow to the downstream inlets and 

eventually discharge into the storm drain system.  

2.2.1 Regional Geology 

The Project site is located in the Sierra Nevada geomorphic providence of California. The 

Sierra Nevada is a tilted fault block nearly 400 miles long. Its east face is a high, rugged 

multiple scarp which greatly contrasts with the gentle western slope (about 2°) that 

disappears under sediments of the Great Valley. Deep river canyons are cut into the western 

slope. Their upper courses, especially in massive granites of the higher Sierra, are modified 

by glacial sculpturing, forming such scenic features as Yosemite Valley. The highest crest 

culminates in Mt. Whitney with an elevation of 14,495 feet above sea level near the eastern 

scarp. The metamorphic bedrock contains gold-bearing veins in the northwest trending 

motherlode. The northern Sierra boundary is marked where bedrock disappears under the 

Cenozoic volcanic cover of the Cascade Range (CGS, 2002). 

2.2.2 Site Geology 

Based on the Geologic Map of the Chico Quadrangle (Saucedo, 1992), the site is underlain 

by the Jurassic-aged Mariposa Formation (Jm) which is described as consisting of slate and 
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sandstone. The Project site can be seen in relation to the published geology on Figure 3, 

Geologic Map, included in Appendix I. 

 Pertinent Reports and Investigations 

The following document(s) were reviewed for this study: 

 

• State of California Department of Transportation, Project Plans for Construction on 

State Highway, in Placer County, in and near Colfax, From 1.1 miles east of Placer 

Hills Overcrossing to 0.2 miles east of Route 174/80 Separation, Project No. 

03000001135, As-built Plans, 2010.  

 EXISTING FACILITIES AND PROPOSED IMPROVEMENTS 

 Existing Facilities 

Within the limits of the proposed Project, South Auburn Street is a two-lane major collector 

street that links Grass Valley Street to downtown Colfax via SR 174. South Auburn Street 

is intersected with an all-way stop sign controlled with channelized right-turn lanes on the 

off-ramp and northbound South Auburn Street approaches. The I-80 on/off ramps consist 

of an at-grade partial cloverleaf. At this location, I-80 is a conventional four-lane freeway.  

 

Within the Project limits, South Auburn Street conveys traffic approximately north-south 

from the intersection with SR 174 to the intersection of Whitcomb Avenue. South Auburn 

Street consists of a two-lane road with no median, curb, gutter, or sidewalk, and does not 

have improved shoulders. Concrete gutter, curb, and sidewalk is present locally in front of 

the McDonald’s and Starbucks properties.  

 

There is an existing overhead utility present along the eastern edge of pavement and there 

are numerous underground utilities that were identified by Underground Service Alert 

(USA) including, but not limited to sewer, water, and communications (fiber optic). 

 Proposed Improvements 

The proposed Project includes the reconfiguration of I-80 ramps and the intersection at 

South Auburn Street. The existing non-signalized intersection configuration with stop-

controlled ramp termini would be replaced with a single-lane roundabout with right-turn 

pockets along the southbound South Auburn Street approach and the westbound off-ramp 

approach.  

 Existing AC Pavements 

The existing pavement sections were characterized by review of roadway As-builts 

provided by Caltrans. Roadway As-builts were provided for the I-80 westbound on/off 

ramps. As-built plans were not available for South Auburn Street. A summary table of the 

As-built review and process applied is provided in Table 1, below. A copy of the As-built 

plans reviewed for this study are included in Appendix II. 
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Table 1. As-built Pavement Section Summary 

Roadway Section 

Project 

Number, Sheet 

Number 

Year Pavement or Overlay 

Route 174 WB Off 

Ramp and On 

Ramp (Route 

174/80 Separation) 

03000011351, 

Sheet X-2 
2010 

0.10’ Cold Plane AC Pavement, 0.10’ bonded 

wearing course (gap graded), 0.10’ RHMA 

(Type 0), 0.16’ AC, 0.85’ AB 

Notes: 

AC = Asphalt Concrete 

RHMA = Rubberized Hot Mix Asphalt 

AB = Aggregate Base 

 Visual Pavement Condition Survey 

A pavement condition survey was performed to visually assess the existing pavement 

condition of South Auburn Street and the I-80 westbound on/off ramps within the Project 

limits. This survey was performed December 7, 2017 during the preliminary site visit and 

February 8, 2018 concurrently with the subsurface exploration performed for this study. 

The pavement condition survey consisted of walking both directions of South Auburn 

Street and the westbound I-80 on/off ramps to log and photograph the surface pavement 

conditions. The results of this survey are summarized below. The accompanying 

photographs are presented in Appendix III. 

The pavement condition along South Auburn Street from south to north along the Project 

limits is as follows: 

• Minor rutting (less than approximately 1/4”) and light to moderate raveling 

observed in the NB and SB lanes from the southern Project limits to approximately 

20 feet north of McDonald’s driveway. Longitudinal cracking is present at what 

appears to be the approximate location of the original roadway limits. Some utility 

patching is also present. Photograph 1. 

• Longitudinal cracking observed in SB lane. Cracking is approximately in line with 

existing underground water line utility. Photographs 2 and 3. 

• Light raveling observed near terminus of I-80 off/on ramps. Pavement maintenance 

appears to have been performed more recently in this location due to a color 

difference in this location. Photograph 4. 

• Light rutting and transverse cracking is present. Longitudinal cracking appears to 

be in line with existing underground water line utility. Rutting is more prominent 

in the location of the existing water line utility. Photograph 5. 

• Minor rutting and light to moderate raveling observed NB and SB lanes north of 

the I-80 off-ramp terminus. Some minor alligator cracking is present along the 

pavement edge. Photograph 6. 

• Light raveling and longitudinal cracking near the NB outside wheel path. Some 

scraping of the pavement has occurred at the ingress/egress of the Starbucks 

driveway. Photograph 7. 
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• Patching present in NB lane. Transverse cracking is present along edge of patching 

and is approximately in line with existing underground water utility. 

Photograph 8. 

• Longitudinal cracking present in NB lane outside wheel path. Minor patching 

present near terminus of westbound I-80 off-ramp. Photograph 9. 

 

The pavement condition at the westbound I-80 on/off ramps is as follows: 

 

• Minor raveling and pavement staining observed at both on/off ramps. Alligator 

cracking is present within white pavement striping. Photographs 10, 11, 12, 13, 

and 14. 

 Field Investigation and Testing 

For this study, WRECO prepared and executed a subsurface exploration program to better 

characterize the subsurface soil and groundwater conditions. For the subsurface 

characterization, WRECO oversaw drilling and sampling of six (6) exploratory borings. 

 

The borings were completed by V&W Drilling under the supervision of a WRECO 

geologist. The borings were advanced on February 8, 2018 using a CME-75 truck-mounted 

drill rig. Approximately 6-inch diameter continuous flight augers were used to advance the 

borings to their completion depths of approximately 10.0 feet below existing grade. In each 

boring bulk soil samples were collected from the near surface and disturbed soil samples 

at depth were collected from the borings at selected intervals. Disturbed soil samples were 

obtained using both a California Modified Sampler (Cal-Mod) fitted with three 6-inch-long 

stainless-steel liners and a Standard Penetration Test (SPT) Sampler without liners. The 

soil samplers were advanced/driven using a 140-pound auto-trip hammer, free falling 30-

inches, in general conformance with conducting the Cal-Mod Sampler (ASTM D3550) and 

Standard Penetration Test (ASTM D1586). Sampler penetration resistance was recorded to 

provide a field measure of soil consistency and can be correlated to soil strength and 

bearing characteristics. The field blow counts were recorded as the number of hammer 

blows required to drive the sampler the final 12-inches of an 18-inch drive. A summary of 

the boring information is provided in Table 2, below. 

 

Table 2. Subsurface Investigation Summary 

Boring ID 
Completion 

Date 

Drill Rig Type/ 

Hammer Type 

Hammer 

Efficiency 

(%) 

Approx. 

Surface 

Elevation 

(feet) 

Boring 

Depth 

(feet) 

A-18-001 02/08/2018 

CME-75 Truck Rig/ 

Automatic 

81 

2367.5 9.5 

A-18-002 02/08/2018 2373.0 10.0 

A-18-003 02/08/2018 2376.0 10.0 

A-18-004 02/08/2018 2363.4 10.0 

A-18-005 02/08/2018 2353.8 10.0 

A-18-006 02/08/2018 -- 2388.5 4.8 



Materials Report    03-PLA-I80-PM-31.7 

South Auburn Street and Interstate 80 Roundabout Project Caltrans EA No. 03-0H460 

City of Colfax/Placer County, CA/District 3 WRECO Project No. P17133 

 

 8  June 2018 

The borings were logged and the earth materials were classified by an on-site WRECO 

geologist as drilling progressed using the procedures in the 2010 Caltrans Soil and Rock 

Logging, Classification, and Presentation Manual. Selected portions of recovered soil and 

rock samples were retained in sealed containers for laboratory testing and reference. The 

borings were backfilled with native soil cuttings to near existing ground surface (±6 inches) 

and backfilled with quickset concrete dyed black or native soils where appropriate.  

 

Boring A-18-006 was terminated at 4.8 feet depth due to a conflict with an unmarked water 

line. Once the water line was intersected by the drilling augers, the boring was abandoned 

and the drill rig removed from the boring. Placer County Water Agency (PCWA) arrived 

at the site to excavate the location and complete the repair of the water line. Backfill of the 

water line repair excavation was performed by PCWA. 

 

The borings were located in the field with respect to existing site features and then 

referenced to the Project datum provided by Omni-Means. The locations of test borings are 

shown on the Site Location Map in Appendix I and individual boring information, 

including the subsurface strata, is shown on the Boring Records in Appendix IV. 

3.5.1 Subsurface Conditions 

Based on the exploratory borings performed for this study in February 2018, the subsurface 

materials are generally consistent with the published geologic mapping. In Borings 

A-18-005 and A-18-006, which were performed within the existing travel way, the existing 

pavement section thickness was measured as approximately 6 inches of asphalt concrete 

(AC) and 5 inches of aggregate base (AB). The majority of the material encountered in the 

borings consisted of elastic silts (EH) and/or sandy lean clays (CL) with varying 

percentages of sands to the completion depths. In borings A-18-003 and A-18-005 

however, decomposed rock which can be described as a dense clayey gravel was 

encountered at approximately eight feet (8’) below grade and continued to the completion 

depths of ten feet (10’) in those boings.  

 

For the actual descriptions of the soils encountered and interpreted soil strata breaks, refer 

to the Boring Records attached to this report in Appendix IV. For the locations where the 

soil borings were performed, refer to Figure 2 Site Location Map which is included in 

Appendix I. 

 Laboratory Testing 

Laboratory soil testing for this study included the determination of grain size distribution, 

plasticity index, corrosive potential (i.e. sulfate and chloride content, pH, and resistivity), 

and Resistance Value (R-value). A summary of the laboratory testing is shown in Table 3 

and copies of the laboratory test results are included in Appendix IV. 
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Table 3. Laboratory Test Summary 

Boring ID 
Sample Depth/Interval  

(feet) 
Test Test Standard 

A-18-001 

1.0 – 2.5 
Grain Size Distribution, 

Atterberg Limits 
ASTM D6913, D4318 

3.5 – 5.0 
Grain Size Distribution, 

Atterberg Limits 
ASTM D6913, D4318 

6.0 – 7.5 Corrosive Potential CTM 643, CTM 417, CTM 422 

A-18-002 

0.0 – 5.0 Resistance Value ASTM D2844 / CTM 301 

1.0 – 2.5 
Grain Size Distribution, 

Atterberg Limits 
ASTM D6913, D4318 

6.0 – 7.5 
Grain Size Distribution, 

Atterberg Limits 
ASTM D6913, D4318 

A-18-003 

0.0 – 5.0 Resistance Value ASTM D2844 / CTM 301 

1.0 – 2.5 Corrosive Potential CTM 643, CTM 417, CTM 422 

3.5 – 5.0 
Grain Size Distribution, 

Atterberg Limits 
ASTM D6913, D4318 

A-18-004 

1.0 – 2.5 
Grain Size Distribution, 

Atterberg Limits 
ASTM D6913, D4318 

6.0 – 7.5 
Grain Size Distribution, 

Atterberg Limits 
ASTM D6913, D4318 

A-18-005 

0.0 – 5.0 Resistance Value ASTM D2844 / CTM 301 

1.0 – 2.5 
Grain Size Distribution, 

Atterberg Limits 
ASTM D6913, D4318 

6.0 – 7.5 
Grain Size Distribution, 

Atterberg Limits 
ASTM D6913, D4318 

Notes: 

ASTM: American Society for Testing and Materials 

CTM: California Test Method 

Results of the corrosive potential to buried steel and concrete testing are discussed further 

in Section 6.0. 

 Groundwater  

Groundwater was not encountered in any of the borings completed during subsurface 

investigation performed for this study in February 2018. Based on a review of the existing 

site data,  geology, and topography described herein, in general we expect near surface 

soils to be seasonally saturated with seepage along the soil/decomposed rock interface 

during the winter months or extended periods of rainfall. We also anticipate infiltrated 

groundwater to be within the existing granular trench backfill materials. 

 CUTS AND EXCAVATIONS 

Based upon our discussions with Omni-Means, the majority of the excavation work will 

be for new underground utility installation.  

 

Visual classification of recovered soil samples and laboratory testing results indicate 

temporary excavation slopes may be cut at a maximum inclination of 1H:1V, which is 

consistent with a CalOSHA Type B soil for depths up to 10 feet below existing grade.  
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 EMBANKMENTS 

All of the existing cut slopes associated with the existing interchange are currently graded 

at 1.5:1 (H:V) inclination or flatter and appear stable based upon visual observations, as no 

surficial manifestations of instability were observed during the site visit. For any new cut 

or fill slopes proposed as part of the Project, slopes with a geometry of 2:1 or shallower are 

considered stable.   

 CORROSION INVESTIGATION 

Based upon the Caltrans Corrosion Guidelines Version 2.1, January 2015, soils are 

considered corrosive based upon the following definition: 

 

“For structural elements, the Department considers a site to be corrosive if one or 

more of the following conditions exists for the representative soil and/or water 

samples taken at the site: 

o Chloride concentration is 500 ppm or greater, 

o Sulfate Concentration is 2000 ppm or greater, or 

o the pH is 5.5 or less.” 

WRECO performed corrosive potential testing for this study on recovered representative 

soil samples and the results are presented in Table 4 below: 

 

Table 4. Soil Corrosion Test Summary 

Boring ID 
Depth 

(feet) 

Elevation 

(feet) 

Minimum 

Resistivity 

(ohm-cm) 

Soil 

pH 

Chloride 

Content 

(ppm) 

Sulfate 

Content 

(ppm) 

A-18-001 6.0 – 7.5 2361.5 – 2360.0 4,820 5.66 5.0 18.7 

A-18-003 1.0 – 2.5 2375.0 – 2373.5 5,630 4.82 5.2 10.1 

 

Based on the results of the tested samples, the pH of the site soils is low (acidic) and is 

considered corrosive per the Caltrans Corrosion Guidelines. Due to the low pH, a 

protective coating or barrier may be required.  

 

The following mitigation measures should be considered as prudent engineering practice: 

For concrete, the use of mineral admixtures (such as fly ash, silica fume, metakaolin, 

etc…), increasing the cover over reinforcing steel, a reduced water content, and increased 

cementitious material content generally result in a high-density, durable concrete which is 

more resistant to corrosion. Using Figure 855.3A, “Minimum Thickness of Metal Pipe for 

50-Year Maintenance-Free Service Life” from the Caltrans Highway Design Manual, the 

minimum corrugated metal pipe thickness should be 8-gauge and should be constructed of 

galvanized steel. This minimum thickness is based upon a preliminary corrosion 

assessment only and the pipe section should be checked structurally to determine the 

minimum thickness based upon the proposed loading requirements.  
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 PAVEMENT STRUCTURAL SECTION DESIGN 

 Subgrade R-Values 

Based upon the subsurface information obtained during the field investigation, the Project 

site is primarily underlain by sandy silt and silty sand soils. R-value testing was performed 

on three soil samples obtained from borings performed by WRECO for this study. The 

R-value testing results ranged from 26, 33, and 36. An R-value of 26 was selected for 

design of new structural pavement sections. Copies of the R-value test results are included 

in Appendix IV. 

 New Structural Pavement Sections 

New structural pavement sections will be constructed for South Auburn Street and 

westbound I-80 on- and off-ramps. Traffic Indices were provided by Omni-Means and are 

included in Appendix V. 

The following table provides the design Traffic Indices (TIs) analyzed for this Project, 

design R-value, and structural pavement Hot Mix Asphalt (HMA) and Class 2 Aggregate 

Base (AB) thicknesses for a 20-year design life.  

 

Table 5. New Flexible HMA-AB Pavement Sections for 20-Year Design Life  

Location 
Design 

TI 

Design 

R-value 

HMA 

Thickness 

(ft) 

Class 2 

AB Thickness 

(ft) 

South 

Auburn 

Boulevard 

9.5 26 0.50 1.20 

I-80 

On/Off- 

Ramps 

8.5 26 0.40 1.10 

Notes:   

TI = Traffic Index; HMA = Hot Mix Asphalt; AB = Aggregate Base  

 

Copies of the structural pavement calculations are included in Appendix V. 

 

As the difference in HMA sections for Design TI’s of 8.5 and 9.5 is minimal (two tenths 

in overall thickness), and to maintain continuity between South Auburn Boulevard, using 

the larger section will not significantly affect the overall cost of the project and provide a 

better pavement section for the I-80 on/off ramps.  

 MATERIALS AVAILABLE 

Construction materials for the Project can be obtained from either on-site borrow sources, 

or public and/or private sources. Private sources of construction materials (including sand, 

gravel, aggregate base, and hot mix asphalt) were not specifically investigated, but several 

suppliers of these materials are in the general vicinity of the Project site and contact 

information is provided in Table 6, below. 
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Table 6. Material Sources Contact Information 

Owner Location/Telephone Number 
Distance from 

site miles 

Sand and Gravel/Aggregate Base 

Vulcan Materials Grass Valley/ 530.273.4437 15  

Teichert Aggregate Cool /530.885.4244 21 

Chevreaux 

Aggregates Inc. 
Meadow Vista/ 530.885.3716 13 

Bear Creek 

Aggregates Inc. 
Georgetown/ 530.333.4554 37 

Portland Cement Concrete 

Cemex Sheridan/530.633.2232 41 

A&A Concrete 

Supply 
Grass Valley/530.863.2581 18 

Teichert Readymix Roseville/ 916.438.8500 31 

 RECOMMENDED MATERIAL SPECIFICATIONS 

 HMA Pavement 

All new HMA pavement should be in conformance with Section 39 of the latest Caltrans 

Standard Specifications.  

 

As indicated in Section 7 of this report, flexible pavement sections should be estimated to 

assume they are underlain by competent native soils or imported borrow. For any pavement 

cost estimates which the new pavement section will be on import borrow, the minimum R-

value in the upper 3 feet of fill should be 26.  

 

Based upon the Low Mountain climate region (Caltrans HDM Figure 615.1 Pavement 

Climate Regions) the recommended pavement binder materials can be selected based on 

the placement temperature from Caltrans HDM Table 632.1, “Asphalt Binder Performance 

Grade Selection.”  

 SOIL TESTING AND MATERIAL PROPERTY SUMMARY 

Relevant soil exploration boring records and selected laboratory testing performed as part 

of this study are presented in the appendices of this report. 

 LIMITATIONS 

The recommendations included in this report are applicable to a new HMA/CL 2 AB 

structural pavement section only. We did not perform any non-destructive deflection 

testing which would allow the design of a structural overlay section. For the portions of the 

project which are not being reconstructed, a maintenance procedure similar to a slurry seal 

or non-structural HMA overlay are applicable to provide a clean and smooth transition 

between the existing and new portions of the project. 
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This Materials Report was performed in accordance with generally accepted geotechnical 

engineering principles and practices. No other warranty, expressed or implied, is made as 

to the conclusions and professional recommendations made in this report. 

 

Site assessment activities were performed, our findings obtained, and our 

recommendations prepared in accordance with currently and generally accepted principles 

and practices for a Materials Report. Site observations were made by reconnaissance of 

visible surface features only. A detailed site reconnaissance, exploratory drilling, soil or 

groundwater sampling and analyses were specifically excluded from the scope of services. 

No representation as to the potential subsurface presence of features is neither made, 

expressed, nor implied. This assessment is based upon various selected information sources 

readily available to us at the time of our investigation. These sources may not have accurate 

or complete information. Our conclusions and recommendations are based on the 

information available and our interpretation of this information. 

 

This document is intended only for its expressed purpose and only for the intended 

client(s). Use of this assessment by third parties may only be permitted by consent of 

WRECO. These conclusions and recommendations contained in this report are based upon 

the data relating only to this specific project and locations discussed herein. The proposed 

use of the Project area, site conditions, adjacent properties, and regulatory requirements 

may change. 

 



Materials Report    03-PLA-I80-PM-31.7 

South Auburn Street and Interstate 80 Roundabout Project Caltrans EA No. 03-0H460 

City of Colfax/Placer County, CA/District 3 WRECO Project No. P17133 

 

 14  June 2018 

 REFERENCES 

Cal/OSHA, 2007. State of California Department of Industrial Relations, California 

Division of Occupational Safety and Health, 2007, California Code of Regulations, Title 

8, Article 6, Sections 1540-1541.1, Excavations. 

California Geological Survey, 2002. California Geomorphic Provinces, Note 36, 

December 2002. 

California Department of Transportation 2012. Corrosion Guidelines, Version 2.1, 

January 2015. 

California Department of Transportation, 2015. Caltrans Standard Specifications, 

2015. 

California Department of Transportation, 2006. Highway Design Manual, 6th Edition.  

California Department of Transportations, 2010. Soil and Rock Logging, 

Classification, and Presentation Manual, 2010 Edition. Caltrans Division of Engineering 

Services, Geotechnical Services, 2010. 

Harden, D.H., 1997. California Geology, Prentice-Hall, Inc., 1997. 

Naval Facilities Engineering Command, 1986. Naval Facilities Design Manual 7.2 

(NAVFAC DM-7.2), September, 1986. 

Naval Facilities Engineering Command, 1986. Soil Mechanics, Design Manual 7.1, 

Department of the Navy Naval Facilities Engineering Command (NAVFAC) DM-7.1, 

September 1986. 

Petersen, M.D., et al, 1999 (revised 2002). Seismic Shaking Hazard Maps of California; 

Department of Conservation, Division of Mines and Geology, Map Sheet 48. 

Saucedo, G.J., and Wagner, D.L., 1992. Geologic map of the Chico quadrangle: 

California Division of Mines and Geology, Regional Geologic Map 7A, scale 1:250,000. 

 



   

  

 

   June 2018 

 

 

 

 

 

 

 

 

 

 Figures 
 

  



Figure 1
Vicinity Map

SSiittee
LLooccaattiioonn

South Auburn Street and Interstate
80 Roundabout Project

City of Colfax, California
WRECO Project No. P17133





Figure 3
Geologic Map

Abbreviated Explanation
(Approximate Stratigraphic relationships only)

Map reference: Saucedo, G.J., and Wagner, D.L., 1992, Geologic
map of the Chico quadrangle: California Division of Mines and
Geology, Regional Geologic Map 7A, scale 1:250,000

Quartz, diorite, tonalite, trondhjemite,
quartz monzonite

Paleozoic and Mesozoic Rocks

SSIITTEE

South Auburn Street and Interstate
80 Roundabout Project

City of Colfax, California
WRECO Project No. P17133



   

  

 

   June 2018 

 

 

 

 

 

 

 

 

 

 As-built Plans 
 

  













   

  

 

   June 2018 

 

 

 

 

 

 

 

 

 

 Pavement Condition Photographs 
  



 

8331 Sierra College Blvd., Suite 208  
Roseville, CA 95661 

Phone:  916.757.6150 
www.wreco.com 

 
 

 
                         | Civil Engineering | Environmental Compliance | Geotechnical Engineering | Water Resources |     

 

 
Photograph 1. Looking north along South Auburn Street from NB lane. 
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Photograph 2. South of McDonald’s driveway looking north along SB lane. 
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Photograph 3. North of McDonald’s driveway looking south along SB lane. 
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Photograph 4. South of McDonald’s driveway looking north along SB lane. 
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Photograph 5. Near terminus of westbound I-80 on/off ramps looking approximately east. 
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Photograph 6. North of westbound I-80 off ramp terminus looking approximately northeast. 
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Photograph 7. North of entry/exit to Starbucks looking approximately south. 
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Photograph 8. North of entry/exit to Starbucks looking approximately west. 
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Photograph 9. North of westbound I-80 off-ramp terminus looking approximately south. 
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Photograph 10. Westbound I-80 off-ramp looking approximately northeast. 
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Photograph 11. Westbound I-80 off-ramp looking approximately northwest. 
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Photograph 12. Westbound I-80 off-ramp looking approximately east. 
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Photograph 13. Westbound I-80 on-ramp looking approximately northwest. 
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Photograph 14. Westbound I-80 on-ramp looking approximately west. 
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 Boring Records and Laboratory Test Results 

  



PA, PI

PA, PI

Elastic SILT with SAND (MH); medium stiff; orange brown;
moist; trace fine GRAVEL ; little fine to coarse SAND ;
mostly fines ; PP = 0.5 tsf.

SANDY SILT (ML); stiff; orange brown; moist; few fine
GRAVEL ; little fine to coarse SAND ; mostly fines ; PP =
1.5 tsf.

PP = 1.0 tsf.

PP = 1.75 tsf.

Bottom of borehole at 9.5 ft bgs
Terminated at planned depth.

This Boring Record was developed in accordance with the
Caltrans Soil & Rock Logging, Classification, and
Presentation Manual (2010) except as noted on the Soil or
Rock Legend or below.
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S-1

S-2

S-3

S-4

S-5

DURING DRILLING
Not encountered.

TOTAL DEPTH OF BORING

9.5 ft

BOREHOLE DIAMETER

6"
DRILLING METHOD

Solid-Stem Auger
DRILL RIG

CME-75 Truck-Mounted
SPT HAMMER TYPE

Automatic/140 lbs/30 inch
BOREHOLE BACKFILL AND COMPLETION

Native soil and neat cement grout.
GROUNDWATER
READINGS

BEGIN DATE

2-8-18
COMPLETION DATE

2-8-18
LOGGED BY

D. Lukashov
HOLE ID

A-18-001
DRILLING CONTRACTOR

V&W Drilling

HAMMER EFFICIENCY, ERi

81%
SAMPLER TYPE(S) AND SIZE(S) (ID)

Bulk, SPT (1.4"), Cal (2.5")
AFTER DRILLING (DATE)

BOREHOLE LOCATION (Offset, Station, Line)

.

SURFACE ELEVATION
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E
LE

V
A

T
IO

N
 (

ft)

2365.50

2363.50
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R

PA, PI

PA, PI

Elastic SILT (MH); stiff; brown to orange brown; moist; few
fine to coarse GRAVEL ; some fine to coarse SAND ;
mostly fines ; PP = 1.5 tsf.

Very stiff; becomes reddish brown; PP = 2.0 tsf.

Stiff; PP = 1.5 tsf.

Bottom of borehole at 10.0 ft bgs
Terminated at planned depth.

This Boring Record was developed in accordance with the
Caltrans Soil & Rock Logging, Classification, and
Presentation Manual (2010) except as noted on the Soil or
Rock Legend or below.
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DURING DRILLING
Not encountered.

TOTAL DEPTH OF BORING
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BOREHOLE DIAMETER
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DRILLING METHOD

Solid-Stem Auger
DRILL RIG

CME-75 Truck-Mounted
SPT HAMMER TYPE

Automatic/140 lbs/30 inch
BOREHOLE BACKFILL AND COMPLETION

Native soil and neat cement grout.
GROUNDWATER
READINGS

BEGIN DATE

2-8-18
COMPLETION DATE

2-8-18
LOGGED BY

D. Lukashov
HOLE ID

A-18-002
DRILLING CONTRACTOR

V&W Drilling

HAMMER EFFICIENCY, ERi
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SAMPLER TYPE(S) AND SIZE(S) (ID)

Bulk, SPT (1.4"), Cal (2.5")
AFTER DRILLING (DATE)

BOREHOLE LOCATION (Offset, Station, Line)
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SURFACE ELEVATION
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BOREHOLE LOCATION (Lat/Long or North/East and Datum)
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R

PA, PI

SANDY lean CLAY with GRAVEL (CL); stiff; orange brown;
moist; little fine to coarse GRAVEL ; little fine to coarse
SAND ; mostly medium plasticity fines ; PP = 1.5 tsf.

Elastic SILT with SAND (MH); very stiff; orange brown;
moist; trace fine GRAVEL ; little fine to coarse SAND ;
mostly fines ; PP = 2.0 tsf.

Trace fine GRAVEL ; PP = 2.5 tsf.

CLAYEY GRAVEL (GC); dense; orange brown; moist;
mostly fine to coarse GRAVEL ; little fine to coarse SAND ;
some medium plasticity fines ; (decomposed ROCK).

Bottom of borehole at 10.0 ft bgs
Terminated at planned depth.

This Boring Record was developed in accordance with the
Caltrans Soil & Rock Logging, Classification, and
Presentation Manual (2010) except as noted on the Soil or
Rock Legend or below.
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DURING DRILLING
Not encountered.

TOTAL DEPTH OF BORING

10.0 ft

BOREHOLE DIAMETER
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DRILLING METHOD

Solid-Stem Auger
DRILL RIG

CME-75 Truck-Mounted
SPT HAMMER TYPE

Automatic/140 lbs/30 inch
BOREHOLE BACKFILL AND COMPLETION

Native soil and neat cement grout.
GROUNDWATER
READINGS

BEGIN DATE

2-8-18
COMPLETION DATE

2-8-18
LOGGED BY

D. Lukashov
HOLE ID

A-18-003
DRILLING CONTRACTOR

V&W Drilling

HAMMER EFFICIENCY, ERi
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SAMPLER TYPE(S) AND SIZE(S) (ID)

Bulk, SPT (1.4"), Cal (2.5")
AFTER DRILLING (DATE)

BOREHOLE LOCATION (Offset, Station, Line)

.

SURFACE ELEVATION
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BOREHOLE LOCATION (Lat/Long or North/East and Datum)
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DATE
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So. Auburn Street and I-80 Roundabout
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BORING RECORD
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03
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RemarksDESCRIPTION
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PA, PI

PA, PI

SANDY lean CLAY (CL); stiff; orange brown; moist; trace
fine to coarse GRAVEL ; some fine to coarse SAND ;
mostly medium plasticity fines ; PP = 1.5 tsf.

Hard; PP = 4.5 tsf.

Elastic SILT with SAND (MH); stiff; orange brown; moist;
trace fine GRAVEL ; little fine to coarse SAND ; mostly
fines ; PP = 1.5 tsf.

Bottom of borehole at 10.0 ft bgs
Terminated at planned depth.

This Boring Record was developed in accordance with the
Caltrans Soil & Rock Logging, Classification, and
Presentation Manual (2010) except as noted on the Soil or
Rock Legend or below.

3

4

4

4

9

20

10

17

17

4

5

8

8

29

34

13

100

83

67

83

89

54

78

38

20

8

2

S-1

S-2

S-3

S-4

S-5

DURING DRILLING
Not encountered.

TOTAL DEPTH OF BORING

10.0 ft

BOREHOLE DIAMETER
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DRILLING METHOD

Solid-Stem Auger
DRILL RIG

CME-75 Truck-Mounted
SPT HAMMER TYPE

Automatic/140 lbs/30 inch
BOREHOLE BACKFILL AND COMPLETION

Native soil and neat cement grout.
GROUNDWATER
READINGS

BEGIN DATE

2-8-18
COMPLETION DATE

2-8-18
LOGGED BY

D. Lukashov
HOLE ID

A-18-004
DRILLING CONTRACTOR

V&W Drilling

HAMMER EFFICIENCY, ERi

81%
SAMPLER TYPE(S) AND SIZE(S) (ID)

Bulk, SPT (1.4"), Cal (2.5")
AFTER DRILLING (DATE)

BOREHOLE LOCATION (Offset, Station, Line)

.

SURFACE ELEVATION
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BOREHOLE LOCATION (Lat/Long or North/East and Datum)
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R

PA, PI

PA, PI

ASPHALT CONCRETE (6").

AGGREGATE BASE (5").

SANDY lean CLAY (CL); stiff; orange brown to reddish
brown; moist; few fine GRAVEL ; some fine to coarse
SAND ; mostly medium plasticity fines ; PP = 1.0 tsf.

SANDY elastic SILT (MH); stiff; orange brown; moist; little
fine to coarse GRAVEL ; some fine to coarse SAND ;
mostly fines ; PP = 1.0 - 1.5 tsf.

CLAYEY GRAVEL (GC); dense; gray; moist; mostly fine to
coarse GRAVEL ; little fine to coarse SAND ; some
medium plasticity fines ; (decomposed ROCK).

Bottom of borehole at 10.0 ft bgs
Terminated at planned depth.

This Boring Record was developed in accordance with the
Caltrans Soil & Rock Logging, Classification, and
Presentation Manual (2010) except as noted on the Soil or
Rock Legend or below.
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DURING DRILLING
Perched at ~8 ft
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DRILLING METHOD

Solid-Stem Auger
DRILL RIG

CME-75 Truck-Mounted
SPT HAMMER TYPE

Automatic/140 lbs/30 inch
BOREHOLE BACKFILL AND COMPLETION

Native soil and neat cement grout.
GROUNDWATER
READINGS
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2-8-18
COMPLETION DATE
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LOGGED BY

D. Lukashov
HOLE ID

A-18-005
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V&W Drilling
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Bulk, SPT (1.4"), Cal (2.5")
AFTER DRILLING (DATE)

BOREHOLE LOCATION (Offset, Station, Line)
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ASPHALT CONCRETE (6").

AGGREGATE BASE (5").

SANDY lean CLAY (CL); orange brown; moist; few fine to
coarse GRAVEL ; some fine to coarse SAND ; mostly
medium plasticity fines.

Bottom of borehole at 4.8 ft bgs
Terminated due to conflict with unmarked water line.

This Boring Record was developed in accordance with the
Caltrans Soil & Rock Logging, Classification, and
Presentation Manual (2010) except as noted on the Soil or
Rock Legend or below.

DURING DRILLING
N/A

TOTAL DEPTH OF BORING

4.8 ft

BOREHOLE DIAMETER

6"
DRILLING METHOD

Solid-Stem Auger
DRILL RIG

CME-75 Truck-Mounted
SPT HAMMER TYPE

N/A
BOREHOLE BACKFILL AND COMPLETION

N/A. Boring location excavated by PCWA then repaired.
GROUNDWATER
READINGS
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COMPLETION DATE

2-8-18
LOGGED BY

D. Lukashov
HOLE ID

A-18-006
DRILLING CONTRACTOR

V&W Drilling

HAMMER EFFICIENCY, ERiSAMPLER TYPE(S) AND SIZE(S) (ID)

N/A
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BOREHOLE LOCATION (Offset, Station, Line)
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A-18-001 S-2 1.0 3 23 75 25 57 32 MH ELASTIC SILT with SAND

A-18-001 S-3 3.5 13 30 57 14 43 25 ML SANDY SILT

A-18-002 S-2 1.0 10 31 59 16 52 27 MH SANDY ELASTIC SILT

A-18-002 S-4 6.0 6 32 62 15 52 33 MH SANDY ELASTIC SILT

A-18-003 S-3 3.5 2 18 80 24 60 33 MH ELASTIC SILT with SAND
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Project No.: 3390.X

Project: WRECO Lab Testing

Source of Sample: P17133 South Auburn St.

Sample Number: A-18-002
6.5% retained on #4 sieve, sample
batched

Remarks:

Checked by: RBL

Tested by: BRL

SANDY elastic SILT, red
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Executive Summary 
The City of Colfax, in partnership with Placer County Transportation Planning Agency (PCTPA), 
Caltrans, and Maidu Village Travel Center, has initiated the design and construction of a lane and 
a half roundabout (Project) at the intersection of South (S) Auburn Street (St) and the Westbound 
Interstate 80 (I-80) on/off-ramps and I-80 in the City of Colfax, Placer County, California. The 
intersection is currently controlled by a three-way stop, and is not sustainable with the increasing 
traffic demands. An Intersection Control Evaluation performed in 2016, recommended that a lane 
and a half roundabout would provide the best value in terms of level of service and cost benefit 
ratio. Within the proposed roundabout Project area, S Auburn Street St is a two-lane road with no 
median, curb, gutter, or sidewalk, and does not have improved shoulders. The City of Colfax plans 
to provide sidewalks and other improvements on both sides of S Auburn St in the Project area. 
 
WRECO conducted the Initial Site Assessment (ISA) in April 2018, and several potential 
Recognized Environmental Conditions (RECs) were identified: 

 Based on the fact that S Auburn St has been a main route of travel since the 1900s, and 
carries an Annual Average Daily Traffic volume of 14,000 vehicles per day (from 2013), 
in addition to the westbound on/off ramp traffic from I-80 that cross the Project area, there 
is a high potential that aerially-deposited lead (ADL) from vehicle exhaust exists in shallow 
soil alongside the roadway; and 

 Naturally Occurring Asbestos (NOA) risk near ultramafic rock formations, occur within 1-
5 miles of the Project area. 

 
The findings of the ISA prompted the recommendation for a Preliminary Site Investigation (PSI) 
-ADL Study. The PSI-ADL Study was performed to verify the presence/absence of RECs, to 
evaluate the available options for soil disposal or reuse, and to provide specific guidance for waste 
management and worker safety during construction.  
 
This report presents the results of the PSI-ADL Study conducted by WRECO for the Project area 
that includes the California Department of Transportation (Caltrans) and the City of Colfax right-
of-way. A limited subsurface investigation was conducted by WRECO staff on October 24, 2018, 
involving shallow soil sampling of six borings in areas proposed for excavation for the Project. An 
encroachment permit was obtained from Caltrans (No. 0318-6SV1073) for the PSI work. 
 
Soil samples were analyzed for lead using the Environmental Protection Agency’s (EPA) Method 
6000/7000. Eighteen soil samples (discrete samples from 0-1 feet, 1-2 feet, and 2-3 feet), from six 
borings, were analyzed for total lead and had detectable concentrations ranging from 6.5 to 130 
milligrams per kilogram (mg/kg). Soil samples S-5_1-2ft, S-5_2-3ft, and S-6_0-1ft, had lead 
concentrations of 66, 130, and 85 mg/kg, respectively, exceeding 10 times the Soluble Threshold 
Limit Concentration (STLC) value of 5 milligrams per liter (mg/L) but were below the Total 
Threshold Limit Concentration (TTLC) value (1,000 mg/kg). Due to the exceedances, the three 
samples were analyzed using the California (CA) Waste Extraction Test (WET). Results indicated 
that soil samples S-5_1-2ft, S-5_2-3ft, and S-6_0-1ft, had CA WET lead concentrations of 2.7, 
1.7, and 1.6 mg/L, respectively, which are below the STLC value of 5 mg/L. The three soil samples 
had pH values that ranged from 7.96 to 8.62.  
 



Preliminary Site Investigation-Aerially Deposited Lead Study District 3, I-80 PM 31.7 
South Auburn Street and Interstate 80 Roundabout Project Caltrans EA 03-0H460 
City of Colfax, Placer County, California WRECO P17133 
 

December 2018  iv 

In addition, four of the six borings had 3-ft composite samples analyzed for NOA by Polarized 
Light Microscopy (PLM) analysis using EPA Method 600/R-93/116 (with CARB 435 Prep). All 
four samples analyzed for NOA had non-detectable (ND) non-fibrous results for asbestos.  
 
Under the Department of Toxic Substances Control (DTSC) June 2016 Statewide Agreement for 
Caltrans for Reuse of Aerially Deposited Lead-Contaminated Soils (Agreement), “ADL-
contaminated soil” is defined as excavated soil, based on a 95% UCL, that contains total lead 
concentrations greater than 80 mg/kg and soluble WET lead greater than or equal to 5 mg/L; and 
“Clean Soil” is defined as soil, based on a 95% UCL, containing total lead less than or equal to 80 
mg/kg and soluble WET lead less than 5 mg/L, and not containing other constituents at 
concentrations that pose an unacceptable threat to human health or the environment. ADL-
contaminated soil reused under the DTSC Agreement must always be at least 5 feet above the 
highest groundwater elevation and, depending on lead concentrations, may need to be covered 
with at least 1-foot of clean soil or a pavement structure. If the soil sample results were below the 
limits set, then there are no cover requirements, and the soil is non-hazardous. 
  
Statistical methods were applied to the analytical lead data to evaluate the upper confidence limit 
(UCL) of the arithmetic means of the lead concentrations for each sampling depth. The 95% UCL 
calculations were completed for each of the three depth ranges 0-1 feet, 1-2 feet, and 2-3 feet bgs, 
yielding the following detectable lead concentration results: 54.9, 38.3, and 70.3 mg/kg, 
respectively. The results for all three soil depths fall below the DTSC and Caltrans Agreement 
limits, and the soil can be reused without restrictions based on lead content since the calculated 
total lead 95% UCLs are less than 80 mg/kg.  
  
Therefore, excavated soil from the proposed roundabout Project area will be considered non-
hazardous and suitable for reuse and/or disposal at a Class III Landfill, based on Title 22, Division 
4.5, Chapter 11, Article 3 of the California Code of Regulations (CCR) waste classification. The 
table below summarizes the allowable soil reuse options available to the Project pursuant to the 
DTSC Agreement. 
 
DTSC Agreement - Minimum Cover Requirements for ADL-contaminated Soil Based on 
Extractable and Total Lead Concentrations (95% UCL)*  

Limits  

Extractable Lead Concentration  Total Lead Concentration 
Minimum Cover 

Requirements 
Less than 5 mg/L CA-WET And Less than 320 mg/kg No cover requirement 

Equal to or below 1.5 mg/L DI-WET 
and greater than 5 mg/L CA-WET 

Or Greater than 320 mg/kg 
but equal to or below 1600 

mg/kg 

1 ft of clean soil** 

Greater than 5 mg/L DI-WET but 
equal to or below 150 mg/l DI-WET 

Or Greater than 1600 mg/kg 
but equal to or below 3200 

mg/kg 

Pavement structure 

Greater than 150 mg/L DI-WET Or Greater than 3200 mg/kg Subject to full regulation 
as hazardous waste 

*ADL-contaminated soil having a pH less than or equal to 5.0 may not be managed under the DTSC Agreement and must be 
properly disposed of; **This is the minimum requirement. Such soil may alternatively be covered by a pavement structure. 
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A summary of this study's recommendations is presented below: 
 
Identified RECs and Recommendations 

Description Evidence of Potential REC Recommended Action(s) 

Concrete and 
Asphalt waste 

Asphalt (and some concrete) will be 
removed during construction of the 
roundabout. These materials can be 

reclaimed and recycled for use on the 
Project area and/or other facilities.  

All asphaltic materials should be disposed of 
at a Class I disposal site or reused in 

accordance with the Department of Fish and 
Game (DFG) Agreement on AC Grindings, 
Chunks, and Pieces (1993) and California 

Department of Transportation Asphalt-
Concrete and Portland Cement Concrete 

Grindings Reuse Guidance (2007). 
 

Concrete waste should be reclaimed and 
recycled as appropriate.  

Exposed surface 
soil (ADL) 

Detectable concentrations of lead were 
identified in all shallow soils at the Project 
area. The concentrations from soil samples 
(S-5_1-2ft, S-5_2-3ft, and S-6_0-1ft) near 

the western extent of the Project area, 
exceeded 10 times the STLC and were 
analyzed for CA WET, and all samples 

were below the STLC concentration. The 
soil is considered non-hazardous. 

Manage waste per Caltrans- DTSC 
Agreement. Soil was non-hazardous based 

on laboratory analyses. 
 
 

Pole-mounted 
electrical 

transformers within 
the Project area 

(PCBs) 

There are potential PCBs in pole-mounted 
electrical transformers along the Project 

alignment. 

Abate transformers prior to construction; 
PG&E manages the electric lines and 

transformers. 

 

Yellow roadway 
striping (lead) 

Potential lead and heavy metals associated 
with pavement striping. Implementation of 

improvements may require the removal 
and disposal of yellow traffic striping and 

pavement marking materials (paint, 
thermoplastic, permanent tape, and 

temporary tape). 
 

Yellow paints made prior to 1995 may 
exceed hazardous waste criteria under Title 

22, California Code of Regulations, and 
require disposal in a Class I disposal site. 

Abate striping prior to demolition per 
Caltrans Guidance Standard Special 

Provisions (SSPs). 
 

The residue from the removal of this material 
is a hazardous waste according to the 

Department of Transportation. 
 

Manage waste per Caltrans, DTSC, CDPH, 
USEPA, and Cal OSHA regulations. 

   



Preliminary Site Investigation-Aerially Deposited Lead Study District 3, I-80 PM 31.7 
South Auburn Street and Interstate 80 Roundabout Project Caltrans EA 03-0H460 
City of Colfax, Placer County, California WRECO P17133 
 

December 2018  vi 

Acronyms 
 
ADL  aerially deposited lead 
ASTM  American Society for Testing and Materials 
ATCM  Airborne Toxic Control Measure 
bgs  below ground surface 
Caltrans California Department of Transportation 
Cal/OSHA California Department of Occupational Safety and Health 
CARB  California Air Resources Board 
WET  waste extraction test 
CEQA  California Environmental Quality Act 
CLS  California Laboratory Services 
DPT  Direct Push Technology 
DTSC  Department of Toxic Substances Control 
EPA  Environmental Protection Agency 
ESL  Environmental Screening Level 
ft  feet 
FTIP  Federal Transportation Improvement Program 
IDW  investigation derived waste 
ISA  Initial Site Assessment 
LBP  lead-based paint 
LUST  Leaking Underground Storage Tank 
ND  non-detectable 
NEPA  National Environmental Policy Act 
NESHAP National Emission Standards for Hazardous Air Pollutants 
NOA  Naturally Occurring Asbestos 
NPDES National Pollutant Discharge Elimination System 
PCB  Polychlorinated biphenyl 
PCTPA  Placer County Transportation Planning Agency  
PG  Professional Geologist 
PLM  Polarized Light Microscopy 
PM  Post Mile 
PSI  Preliminary Site Investigation 
RCRA  Resource Conservation Recovery Act 
REC  Recognized Environmental Condition 
ROW  right-of-way 
STLC  Soluble Threshold Limit Concentration 
TD  total depth 
TTLC  Total Threshold Limit Concentration 
UCL  upper confidence limit 
USGS  United States Geological Survey 
WB  westbound 
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1 INTRODUCTION 
This report presents the results of a Preliminary Site Investigation (PSI)-Aerially Deposited Lead 
(ADL) Study conducted by WRECO, on behalf of the City of Colfax (City) Public Works 
Department for the South (S) Auburn Street (St) and Interstate 80 (I-80) Roundabout Project 
(Project), in Placer County (County), California. The S Auburn St/westbound (WB) I-80 Ramps 
intersection is currently controlled by an all-way stop. The intersection has a single southbound 
lane that accommodates through traffic and left turns. The northbound approach has a single lane 
plus a short right-turn lane to the WB on-ramp. The I-80 on/off-ramps consist of an at-grade partial 
cloverleaf. At this location, I-80 is a conventional four-lane freeway. The Project is located along 
the western side of I-80, in an area adjacent to commercial, industrial, and residential zoned 
properties in the City. The Project vicinity map is shown in Figure 1, and the Project area location 
is shown in Figure 2. 

1.1 Project Description 
The Project will be accompanied by frontage improvements on S Auburn St. In addition to standard 
curb, gutter, and sidewalk, the roadway will be widened to add a second southbound lane. This 
widening will allow creation of a separate southbound left turn lane at the WB I-80 ramp 
intersection and a continuous two-way left-turn lane in the area north of the intersection. Under 
either alternative, the Project access is expected to include two outbound lanes configured as a 
separate left-turn lane and a combined through + right-turn lane. If the access is opposite the WB 
I-80 ramp, then the existing all-way stop control is assumed to remain. If the access is opposite 
Starbucks, then that approach would be controlled by a stop sign, but traffic on S Auburn St would 
not be stopped. 
 
A roundabout is a form of a circular intersection in which traffic travels counterclockwise around 
a central island and in which entering traffic must yield to circulating traffic. Roundabouts can 
offer advantages over traffic signals in terms of safety, aesthetics, speed moderation, fuel 
consumption, air quality, and relative ease in making U-turns. A properly designed modern 
roundabout includes state-of-the-practice safety considerations including speed moderation, speed 
consistency, and reduction in potential for vehicle conflicts. 
 
The land use immediately surrounding the Project area is commercial, industrial, and residential. 
The area west of S Auburn St is the proposed location of Maidu Village, a mixed-use commercial 
development that would be located on the west side of S Auburn St across from the WB I-80 
intersection (APN: 100-240-016). The proposed Maidu Village project creates potential impacts 
to the S Auburn St/I-80 WB on/off-ramps intersection by proposing primary access to the Maidu 
Village development using this intersection. Therefore, the City required a traffic impact analysis 
for the proposed Maidu Village development. An Intersection Control Evaluation performed in 
2016 recommended a lane and half roundabout to provide the best value in terms of level of service 
and cost benefit ratio. 
 
The S Auburn St and WB I-80 on/off-ramps intersection is controlled by an all-way stop. The 
intersection has a single southbound lane that accommodates through traffic and left turns. The 
northbound approach has a single lane plus a short right-turn lane to the WB on-ramp. There are 
currently no pedestrian facilities at the intersection of S Auburn St and I-80 WB on/off-ramps. 



Preliminary Site Investigation-Aerially Deposited Lead Study District 3, I-80 PM 31.7 
South Auburn Street and Interstate 80 Roundabout Project Caltrans EA 03-0H460 
City of Colfax, Placer County, California WRECO P17133 
 

December 2018        2 

Sidewalks exist on the west side of S Auburn St south of the intersection and on the east side of S 
Auburn St within 200 ft north of the intersection. The City plans to provide sidewalks on both 
sides of S Auburn St throughout the Project area. 

 

 
Figure 1. Vicinity Map 
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Figure 2. Project Area Location 
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1.2 Current Land Use 
The Project area is in a rural area within the City, surrounded by commercial buildings and a vacant 
lot, with I-80 to the east (Figure 2). Parcels near the Project area are zoned as residential, 
commercial, and industrial. The adjoining properties immediately surrounding the Project area 
were identified as the following: 
 To the north and northwest – Starbucks (424 S Auburn St/APN 100-240-008), 76 Gas 

Station (Tom’s Sierra #15: 400-404 S Auburn St/APNs 006-144-001 - 100-240-007), and 
Mountain House commercial strip mall (333 S Auburn St/APN 100-240-015); 

 To the south and southwest – Buzz Thru Joe’s restaurant (504 S Auburn St/APN 100-230-
058), and McDonalds restaurant (501 S Auburn St/APN 100-240-012);  

 To the east – I-80; and 
 To the west – open space and location of proposed Maidu Village (APN 100-240-016). 

1.3 ISA Findings and Recommendations 
WRECO staff conducted a Project area reconnaissance visit April 22, 2018. The Project area was 
walked, and photographs were taken of specific features within and adjacent to the footprint of the 
Project. The weather that day was sunny and warm, which did not limit the Project area 
observations of potential RECs.  
 
WRECO staff reviewed the Project area and adjoining properties that would be impacted by the 
proposed roundabout. The Project area setting consists of the intersection of I-80 WB on/off-ramps 
and S Auburn St, with commercial properties adjoining to the north and south, and southwest. The 
open area for the proposed Maidu Village development consists of natural plants and trees and 
slopes to the west.  
 
The entire Project area slopes to the south-southwest, and the highway on/off-ramps are fairly 
level. The street is asphalt paved with thermoplastic striping. There is a dirt pathway along the 
western side of S Auburn St and paved concrete sidewalks along the commercial properties to the 
north, south, and southwest. There are power lines and pole-mounted transformers on the east side 
of S Auburn St, and several utility boxes adjacent to the I-80 on-ramp. 
 
According to historical records, the Project area was utilized for agriculture since the early 1900s 
and continued with commercial development and construction of I-80 through the 20th century. In 
1938, most residential properties included agricultural fields. By 1947, increased development 
north of the Project area appeared to include both commercial and residential. By 1973, the Project 
area was in current configuration and I-80 was a main highway. Commercial development around 
the WB on/off-ramps included gas stations to both the north, south, and east of the Project area. 
By 1984, commercial structures at 400 (Sierra Super Stop #15), 424, 504 (former ARCO Station), 
520 (strip mall), and 550 S Auburn St (Colfax Motor Lodge) are in current configuration adjacent 
to the Project area. In 1993, commercial structures at 555 (Colfax Mall) and 575 S Auburn St 
(Sierra Market Pharmacy) are in current locations, and by 2005, 501 S Auburn St (McDonalds) is 
in the current location (WRECO 2018). 
 
The ISA included regulatory record searches, online file reviews, and a visual site survey. Several 
RECs and potential RECs were identified during the ISA: 
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 One site (504 S Auburn St) located 64 ft to the south of the Project area, former ARCO 
Colfax Service Station, was listed in the EDR LUST, HIST CORTESE, UST, SWEEPS 
UST, EMI, CA PLACER CO. MS, and GeoTracker databases for a release from the UST 
system that impacted soil and groundwater with petroleum hydrocarbons in 1991; the case 
received closure from the Central Valley Regional Water Quality Control Board (RWQCB) 
in December 2013. This Site is currently an active coffee shop, all USTs have been 
removed, and the site was given closure/no further action, which makes it a Historical REC. 
The site should not pose any impact to the Project area due to the depth of the previous 
release and remedial actions taken to achieve site closure. 

 One site (400 S Auburn St) located 75 ft to the north of the Project area, former Sierra 
Super Stop #15, was listed in the EDR CA PLACER CO. MS, UST, LUST, HIST 
CORTESE, EDR Hist Auto, and GeoTracker databases for a release from the UST system 
that impacted soil and groundwater with petroleum hydrocarbons in 1995; the case 
received closure from the Central Valley RWQCB in September 2012 and is currently an 
active 76 Service Station with (3) USTs, which makes it a Historical REC. This property 
should not pose any threat to the Project area based on the depth of the previous release 
and remedial actions taken to achieve site closure.  

 Based on the fact that S Auburn St has been a main route of travel since the 1900s, and 
carries an Annual Average Daily Traffic volume of 14,000 vehicles per day on S Auburn 
St (from 2013), in addition to the WB on/off-ramp traffic from I-80 that cross the Project 
area, there is a high potential that ADL from vehicle exhaust exists in shallow soil alongside 
the roadway;  

 Naturally Occurring Asbestos (NOA) risk near ultramafic rock formations, occur within 1-
5 miles of the Project area; and 

 Yellow striping (thermoplastic) - potential lead-based paint (LBP) and heavy metals 
associated with pavement striping; 
 

WRECO recommended conducting a PSI to collect shallow soil samples in the shoulder areas 
adjacent to S Auburn St and WB I-80 on/off-ramps and analyze samples for ADL (lead) and NOA. 
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2 SITE SETTING 

2.1 Project Study Area 
The I-80 is a controlled-access freeway that traverses Northern California and provides the major 
regional access to the City. It descends from the Sierra Nevada Mountains through the Project area 
and continues southwest to the gently rolling terrain at the edge of the Sacramento Valley. The 
Project area intersection is located at post mile (PM) 31.7, in a rural area, approximately 16 miles 
north of the City of Auburn. The adjoining parcels to the north and south, have been identified as 
commercial, and the vacant lot to the west of the intersection proposed for the Maidu Village 
development, is identified as industrial. 

2.2 Topography 
The elevation of the Project area (intersection) is approximately 2,384 feet above mean sea level 
(AMSL), and the regional drainage is sloped moderately to the southeast (USGS 2012). Along S 
Auburn St, the elevations (in North American Vertical Datum of 1988) range from 2,340 feet at 
the southern portion of the Project area to 2,405 feet at the northern portion of the Project area. 

2.3 Regional Geology 
The Project area is in the Sierra Nevada Geomorphic Province of California near the boundary 
with the Great Valley Geomorphic Province. The Sierra Nevada Geomorphic Province is a 
northwest-trending range of mountains that consists primarily of a complex assemblage of 
metamorphic and igneous rocks. These rocks were emplaced on the western edge of North 
America through a complicated series of plate-tectonic processes that were active from about the 
Paleozoic and Mesozoic Eras. During the Cenozoic Era, volcanic and sedimentary rocks were 
deposited on top of this basement of older rocks. Most of the Cenozoic rocks have been removed 
by erosion, but extensive exposures of Cenozoic rocks remain in the higher elevations of the Sierra 
Nevada. The older basement rocks have been variously deformed by several episodes of folding 
and faulting. The overlying Cenozoic deposits show little or no deformation (CGS 2002). 
 
The Sierra Nevada is a large fault block composed of granitic and metamorphic rocks tilted gently 
from the summit near Donner Lake to the west, where the block dips under sedimentary and 
alluvial units of the Sacramento Valley. Most of the Project and surrounding area, are underlain 
by large-scale intrusive granitic rocks that are part of a series of magmatic intrusions, which 
contributed in the formation of parts of the Sierra Nevada.  
 
Minerals that occur or can be expected to occur in the County, including metallic ores, industrial 
minerals, and construction aggregate resources. Numerous placer and lode gold claims and 
prospects are worked on a recreational basis or for exploration. Large bodies of gold, copper, and 
iron ore occur in the Sierra Foothills and in the Sierra Nevada ranges. Valuable deposits of 
asbestos, lime, and clay occur in the Sacramento Valley and the Sierra Foothills. 
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The geologic information indicates that Colfax is situated on Jurassic Marine Sedimentary and 
Metasedimentary Rocks (Saucedo 1992). Soil lithology consists of shale, sandstone, minor 
conglomerate, chert, slate, limestone, and minor pyroclastic rocks. The regional geologic map is 
shown in Figure 3. 
 
The Environmental Data Resources (EDR) GeoCheck® Physical Setting Source Summary from 
the ISA (WRECO 2018) provided geologic information in the general area of the Project, which 
was identified as Eugeosynclinal Deposits of the Mesozoic Era, Lower Jurassic and Upper Triassic 
System, and Lower Mesozoic Series. 

2.4 Local Geology and Soils 
Shallow soil types encountered near the Project area include silty clay, clay with silt, and 
weathered bedrock. Soils encountered from surface to approximately 25 to 30 feet bgs beneath a 
nearby site consist primarily of sandy and silty clays, and clay sands with gravel. Below these top 
layers, gravelly clay and sands, as well as sandy and clayey gravels are encountered (GeoTracker 
2018). 
 
The EDR GeoCheck® Physical Setting Source Summary from the ISA (WRECO 2018) provided 
information on dominant soil composition in the general vicinity of the Project area. One of the 
soil types was identified as Xerorthents, a soil unit that is comprised of fills and reworked soils 
associated with developed areas. Urban land soils have been altered to the extent that their original 
characteristics are no longer present. The soils are well drained, have varying water capacities, 
prone to very rapid runoff, and have a high hazard of water erosion. These soils are generally found 
on graded areas that are relatively flat or gently sloping. The second soil type identified was 
Josephine, with a soil texture of loam consisting of fine-grained soils with silts and clays, silt, 
coarse grained soils with gravels, gravels with fines, and silty gravel. The soil is well drained with 
slow infiltration rates, soils with layers impeding the downward movement of water, or soils with 
moderately fine or fine textures. The third soil type identified was SITES, with a soil texture of 
loam consisting of fine-grained soils with silts and clays, silt, lean clay, and elastic silt. The soil is 
well drained with slow infiltration rates, soils with layers impeding the downward movement of 
water, or soils with moderately fine or fine textures.
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Figure 3. Regional Geologic Map  
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2.5 Naturally Occurring Asbestos 
Naturally Occurring Asbestos (NOA) can occur in serpentine rock, and its parent material, 
ultramafic rock. These rock types are abundant in the Sierra foothills. NOA has been identified in 
the County and ultramafic rocks have been generally mapped along the eastern side of the Sierra 
Nevada foothills. The most common forms of naturally-occurring fibrous minerals with NOA are 
chrysotile, actinolite, and tremolite. A review of the “General Location Guide for Ultramafic 
Rocks in California – Areas Likely to Contain Naturally Occurring Asbestos” (CGS 2000) 
indicated that NOA has been mapped in the near vicinity of the Project area. Sites near Iowa Hill, 
which is about 5 miles east of Colfax, have been described to contain deposits of slip-fiber 
tremolite asbestos and amphibole asbestos. In addition to asbestos prospects at Iowa Hill, several 
prospect pits for amphibole asbestos have been found at Burnt Flat, about 1.25 miles east of Colfax. 

2.6 Groundwater Hydrology 
The Project area is in the Sacramento River Hydrologic Region, Sacramento Valley Groundwater 
Basin, North American Subbasin (5-21.64), as defined by the Department of Water Resources 
(DWR 2006) Bulletin 118. The Project area is within the American River-North Fork American-
Clementine Watershed (514.51), that originates at the crest of the Sierra Nevada just west of Lake 
Tahoe, within Tahoe and El Dorado National Forest boundaries. The American River has three 
main forks - North, Middle, and South. The North Fork American River is 287 square miles, 85-
miles-long, and originates in eastern Placer County in the Tahoe National Forest. It flows west and 
then southwest, passing the town of Colfax and through Clementine/North Fort Reservoir; it 
receives the Middle Fork American River 4 miles below the North Fork Reservoir Dam near the 
town of Auburn, and meanders past the site of the abandoned Auburn Dam. 
 
Based on a review of GeoTracker groundwater monitoring data near the Project area, depth to 
shallow groundwater ranges from 16-38 feet bgs, and groundwater flow direction is generally to 
the west-southwest (GeoTracker 2018). The EDR report with the GeoCheck® Physical Setting 
Source Summary identified no Federal, Public Water Supply, or State wells within 1-mile of the 
Project area (WRECO 2018).  

2.7 Surface Water Hydrology 
The Project area is located within the American River - North Fork American – Clementine 
Watershed (514.51), within the Sierra Nevada foothills. The nearest surface water bodies are North 
Fork American River, located approximately 1.44 miles east of the Project area, Bear River, 
approximately 2 miles west of the Project area, and Campbell Creek, located approximately 0.62 
mile west of the Project area (USGS 2018). 
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3 PSI-ADL STUDY 

3.1 Soil Sampling Methods and Procedures 
A limited subsurface investigation was conducted by WRECO staff on October 24, 2018, 
involving shallow soil sampling in areas proposed for excavation for the Project. The PSI-ADL 
Study was performed along the shoulders of the WB I-80 on/off-ramps, and along the proposed 
Maidu Village area along the western side of S Auburn St. The PSI-ADL Study was performed to 
verify the presence/absence of RECs identified in the ISA, to evaluate the available options for 
soil disposal and/or reuse, and to provide specific guidance for waste management and worker 
safety during construction of the proposed roundabout.  
 
Prior to field work being performed, the sample locations were marked in white paint, and USA 
North 811 was contacted to mark utilities near the boring locations. The limited shallow soil 
investigation was performed using direct push technology (DPT) methods to take continuous core 
soil samples at specific locations (Figure 4). DPT uses a hydraulically operated percussion hammer 
along with vehicle weight to advance the sampling barrel with an acetate liner used to contain the 
soil sample.  
 

 

 
Figure 4. Colfax I-80/S Auburn St, ADL and NOA Sampling Locations 
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Penecore Drilling, Inc. of Woodland, California, used a Geoprobe® S97/D24 Track Rig to advance 
six soil borings (S-1 through S-6) at the Project area to a total depth (TD) of 5 ft, using a continuous 
coring sampler with an acetate liner. Because the diameter of the DPT is only 2.25-inches, minimal 
drill cuttings were generated, thereby lowering the amount of investigation derived waste (IDW) 
produced.  
 
Soil samples were contained in the 5-foot soil sample acetate liner, and the liner was cut at depth 
intervals of 0 to 1 ft, 1 to 2 ft, and 2 to 3 ft, to be analyzed for ADL. Composite samples from each 
boring were prepared by the laboratory and placed in 4-ounce jars and analyzed for NOA (Table 
1). Each sample interval was capped at each end with a Teflon sheet and plastic lid, labeled, and 
placed into an ice chest with ice. The borings were backfilled with grout and capped with native 
soil. 
 
Table 1. PSI-ADL Soil Sample Collection and Analyses 

Boring 
Number 

Approximate Boring 
Location 

Sampling Interval Risk  
Contaminant of 

Concern 

S-1 Lat: 39°05'41.85" N 
Long: 120°57'01.74" W 

1 ft, 2 ft, 3 ft Historic traffic Lead 

0-3 ft composite NOA Asbestos 

S-2 Lat: 39°05'40.96" N 
Long: 120°57'02.17" W 1 ft, 2 ft, 3 ft Historic traffic Lead 

S-3 Lat: 39°05'40.04"N 
Long: 120°57'02.16" W 

1 ft, 2 ft, 3 ft Historic traffic Lead 

0-3 ft composite NOA Asbestos 

S-4 Lat: 39°05'40.30" N 
Long: 120°57'03.43" W 1 ft, 2 ft, 3 ft Historic traffic Lead 

S-5 Lat: 39°05'41.21" N 
Long: 120°57'03.99" W 

1 ft, 2 ft, 3 ft Historic traffic Lead 

0-3 ft composite NOA Asbestos 

S-6 Lat: 39°05'41.93" N 
Long: 120°57'03.45" W 

1 ft, 2 ft, 3 ft Historic traffic Lead 

0-3 ft composite NOA Asbestos 

ADL was analyzed using EPA Method 6000/7000; NOA was analyzed using Polarized Light Microscopy (PLM) 
analysis by EPA Method 600/R-93/116 (with CARB 435 Prep). 
 
The soil sample information was recorded on a chain of custody, identified by date, time, and 
boring location, and transported to California Laboratory Services (CLS) in Rancho Cordova, 
California, on October 24, 2018, and analyzed on October 26, 2018. The NOA samples were 
delivered to EMSL Analytical in San Leandro, California, and analyzed on November 7, 2018. 
Laboratory Reports are provided in Appendix B. 
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3.2 Naturally Occurring Asbestos 
As defined in current California Air Resources Board (CARB) rules, serpentine material refers to 
any material that contains at least 10% serpentine, and asbestos-containing serpentine refers to 
serpentine materials with an asbestos content greater than 5% as determined by CARB Test  
Method 435 (CARB 435). The use of serpentine material for road surfacing is prohibited in 
California by Title 17 of the California Code of Regulations (CCR) Section 93106, Asbestos 
Airborne Toxic Control Measure (ATCM) for Surfacing Application (ATCM 93106), unless the 
material has been tested and determined to have an asbestos content of less than 0.25%. Materials 
found to contain asbestos of 0.25% or more are considered to be designated waste if transported 
offsite, requiring disposal at a landfill facility designated to accept asbestos waste. Alternatively, 
asbestos-containing materials may be reused onsite if buried beneath a minimum 6-inches of soil. 
 
The CARB specifies mitigation practices for construction, grading, quarrying, and surface mining 
operations that contain natural occurrences of asbestos outlined in Title 17, Section 93105, 
Asbestos ATCM for Construction, Grading, Quarrying, and Surface Mining Operations (ATCM 
93105). Based on Part (e) Subpart (2) of ATCM 93105 an asbestos dust mitigation plan is required 
and must be implemented for a project if NOA is disturbed after the start of construction. 
Additionally, ATCM 93105 specifies that the air pollution control district (APCD) must be notified 
and an asbestos dust mitigation plan submitted to the APCD. The ATCM states that air monitoring 
may be required on the property. NOA potentially poses a health hazard when it becomes an 
airborne particulate. Based on the federal National Emission Standards for Hazardous Air 
Pollutants (NESHAP) regulations for asbestos, construction activities could disturb NOA-laden 
debris and soil, thereby potentially creating an airborne hazard. Mitigation practices, such as 
wetting the materials being disturbed and wearing approved respirators with high-efficiency 
particulate air (HEPA) filters during construction activities, can reduce airborne NOA containing 
dust.  
 
Areas are subject to the regulation if they are identified on maps published by the Department of 
Conservation as ultramafic rock units or if the owner/operator has knowledge of the presence of 
ultramafic rock, serpentine, or NOA on the site. A review of the General Location Guide for 
Ultramafic Rocks in California – Areas Likely to Contain Naturally Occurring Asbestos (CGS 
2000) indicated that NOA has been mapped in the vicinity of the Project area. Sites near Iowa Hill, 
which is about 5 miles east of Colfax, have been described to contain deposits of slip-fiber 
tremolite asbestos and amphibole asbestos. In addition to asbestos prospects at Iowa Hill, several 
prospect pits for amphibole asbestos have been found at Burnt Flat, about 1.25 miles east of Colfax.  
 
Representative shallow soil samples were collected, and CLS prepared composite samples that 
were placed in 4-ounce jars, and submitted to EMSL Analytical analysis to screen for the 
percentage of fibrous material in the soil sample using Polarized Light Microscopy (PLM) analysis 
by EPA Method 600/R-93/116 (with CARB 435 Prep). The results summarized in Table 2 indicate 
that all four samples analyzed for NOA had non-detectable (ND) 100% non-fibrous results for 
asbestos.  
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Table 2. Laboratory Results for NOA in Soil 

Boring Number Composite Depth Appearance Results 

S-1 0-3 ft Brown-Red; Non-Fibrous; Homogenous ND 
S-3 0-3 ft Brown-Red; Non-Fibrous; Homogenous ND 
S-5 0-3 ft Brown; Non-Fibrous; Homogenous ND 
S-6 0-3 ft Brown-Red; Non-Fibrous; Homogenous ND 

ND – non-detectable at target analytical sensitivity of 0.25% 

3.3 Aerially Deposited Lead 
Eighteen soil samples (discrete samples from 0-1 feet, 1-2 feet, and 2-3 feet), from six borings, 
were analyzed for total lead and had detectable concentrations ranging from 6.5 to 130 milligrams 
per kilogram (mg/kg). Soil samples S-5_1-2ft, S-5_2-3ft, and S-6_0-1ft, had lead concentrations 
of 66, 130, and 85 mg/kg, respectively, exceeding 10 times the Soluble Threshold Limit 
Concentration (STLC) value of 5 milligrams per liter (mg/L) but were below the Total Threshold 
Limit Concentration (TTLC) value (1,000 mg/kg). Due to the exceedances, the three samples were 
analyzed using the California (CA) Waste Extraction Test (WET). Results indicated that soil 
samples S-5_1-2ft, S-5_2-3ft, and S-6_0-1ft, had CA WET lead concentrations of 2.7, 1.7, and 1.6 
mg/L, respectively, which are below the STLC value of 5 mg/L.   
 
Under the Department of Toxic Substances Control (DTSC) June 2016 Statewide Agreement for 
Caltrans for Reuse of Aerially Deposited Lead-Contaminated Soils (Agreement), “ADL-
contaminated soil” is defined as excavated soil, based on a 95% UCL, that contains total lead 
concentrations greater than 80 mg/kg and soluble WET lead greater than or equal to 5 mg/L; and 
“Clean Soil” is defined as soil, based on a 95% UCL, containing total lead less than or equal to 80 
mg/kg and soluble WET lead less than 5 mg/L, and not containing other constituents at 
concentrations that pose an unacceptable threat to human health or the environment. ADL-
contaminated soil reused under the DTSC Agreement must always be at least 5 feet above the 
highest groundwater elevation and, depending on lead concentrations, may need to be covered 
with at least 1-foot of clean soil or a pavement structure. If the soil sample results were below the 
limits set, then there are no cover requirements, and the soil is non-hazardous. 
  
Statistical methods were applied to the analytical lead data to evaluate the upper confidence limit 
(UCL) of the arithmetic means of the lead concentrations for each sampling depth. The 95% UCL 
calculations were completed for each of the three depth ranges 0-1 feet, 1-2 feet, and 2-3 feet bgs, 
yielding the following detectable lead concentration results: 54.9, 38.3, and 70.3 mg/kg, 
respectively. The results for all three soil depths fall below the DTSC and Caltrans Agreement 
limits, and the soil can be reused without restrictions based on lead content since the calculated 
total lead 95% UCLs are less than 80 mg/kg. The statistical 95% UCL calculations are provided 
in Appendix C. 
 
WRECO also screened lead results against the San Francisco Bay RWQCB's User’s Guide: 
Derivation and Application of Environmental Screening Levels, Interim Final 2016 (Updated 
February 2016). These screening criteria take into consideration risks of direct and indirect 
exposure to construction workers; residential, commercial, and industrial land uses; and sensitive 
environmental receptors.  
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Under most circumstances, the presence of a chemical in soil, soil-gas, or groundwater at 
concentrations below the corresponding Environmental Screening Level (ESL) can be assumed to 
not pose a significant threat to human health, water resources, or the environment. Additional 
evaluation will generally be recommended at sites where a chemical is present at concentrations 
above the corresponding ESL.  
 
Two of the samples (S-5_2-3 ft and S-6_0-1 ft) exceeded the residential ESLs for lead, but were 
below the ESLs for commercial/industrial land use, and exposure to construction workers. All the 
other samples were below the ESLs for residential, commercial/industrial land use, and exposure 
to construction workers. 

3.4 Soil Analyses Results 
Six borings were sampled in the area of the proposed roundabout, along the intersection of S 
Auburn St and WB I-80 on/off-ramps. Composite samples from borings S-1, S-3, S-5 and S-6, 
were prepared by the laboratory and placed in 4-ounce jars and analyzed for NOA. Shallow soil 
samples from S-1 through S-6 had the acetate liners cut into 1-foot sections in the field (0-1’, 1-
2’, and 2-3’), to be analyzed for ADL following the Caltrans-DTSC Agreement standards.  
 
Four of the six borings (S-1, S-3, S-5 and S-6) had 4-ounce jar composite samples analyzed for 
NOA and all of the samples had ND non-fibrous results for asbestos. Soil analysis results for NOA 
are summarized in Table 2. 
 
A total of 18 soil samples, from six borings, were analyzed for lead and all of the samples had 
detectable lead concentrations ranging from 6.5 to 130 mg/kg. Laboratory results indicated that 
soil samples S-5_1-2ft, S-5_2-3ft, and S-6_0-1ft, exceeded 10 times the STLC (5 mg/L) level with 
lead concentrations of 66, 130, and 85 mg/kg lead, respectively. These three samples were 
analyzed using CA WET method to determine the soluble lead concentrations.  None of the three 
samples had soluble lead concentrations exceeding the STLC value of 5 mg/L. These three soil 
samples were analyzed for pH, that ranged from 7.96 to 8.62, which is above required pH of 5 or 
greater for soil reuse per the Caltrans-DTSC Agreement. Soil analyses results for lead (and pH) 
are summarized in Table 3.  
 
Based on the findings of the ISA, no other hazardous constituents are suspected in shallow soils at 
the Project area. The 95% UCL results for shallow soil lead summarized in Table 4 below, indicate 
that lead levels are below the 80 mg/kg and STLC of  5 mg/L, and not containing other constituents 
at concentrations that pose an unacceptable threat to human health or the environment. 
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Table 3. Screening Level Summary – Lead in Soil 

Boring 
Number 

Sample ID pH 
Lead 

Results 
(mg/kg) 

STLC 
WET 

(mg/L) 

Environmental Screening Levels 
CA Waste 

Classification Residential 
(mg/kg) 

Commercial-
Industrial 
(mg/kg) 

Construction 
Worker (mg/kg) 

S-1 
S-1_0-1ft 
S-1_1-2ft 
S-1_2-3ft 

-- 9.5 -- 80 320 160 

N
on-hazardous 

 

-- 8.4 -- 80 320 160 

-- 7.9 -- 80 320 160 

S-2 
S-2_0-1ft 
S-2_1-2ft 
S-2_2-3ft 

-- 8.0 -- 80 320 160 
-- 6.5 -- 80 320 160 

-- 12 -- 80 320 160 

S-3 
S-3_0-1ft 
S-3_1-2ft 
S-3_2-3ft 

-- 27 -- 80 320 160 
-- 12 -- 80 320 160 

-- 14 -- 80 320 160 

S-4 
S-4_0-1ft 
S-4_1-2ft 
S-4_2-3ft 

-- 10 -- 80 320 160 
-- 8.1 -- 80 320 160 

-- 9.0 -- 80 320 160 

S-5 
S-5_0-1ft 
S-5_1-2ft 
S-5_2-3ft 

-- 42 -- 80 320 160 
7.96 66 2.7 80 320 160 

8.62 130 1.7 80 320 160 

S-6 
S-6_0-1ft 
S-6_1-2ft 
S-6_2-3ft 

8.31 85 1.6 80 320 160 
-- 15 -- 80 320 160 

-- 6.7 -- 80 320 160 
STLC = Soluble Threshold Limit Concentration (5 mg/L); TTLC = Total Threshold Limit Concentration (1,000 mg/kg); mg/kg = milligram per 
kilogram; mg/L = milligram per liter; -- = not analyzed; Lead analyzed using EPA 6020; pH analyzed using EPA 9045 

 
 
Table 4. UCLs and Allowable Reuse Options 

Depth 
Interval 

Mean 
(mg/kg) 

Lead TTLC 95% 
UCL (mg/kg) 

Minimum Cover Requirement based on 
DTSC Agreement 

0-1 ft 30.25 54.88 Reuse - no cover requirement 

1-2 ft 19.33 38.31 Reuse - no cover requirement 

2-3 ft 29.93 70.32 Reuse - no cover requirement 
Mean = Average Concentration; mg/kg = milligram per kilogram; Calculations for the 95% UCL are provided in Appendix C. 

 
The excavated soil from the proposed roundabout Project is considered non-hazardous and suitable 
for reuse and/or disposal at a Class III Landfill, based on Title 22, Division 4.5, Chapter 11, Article 
3 of the California Code of Regulations (CCR) waste classification. Table 5 summarizes the 
allowable soil reuse options available to the Project pursuant to the DTSC Agreement. 
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Table 5. Minimum Cover Requirements for ADL-contaminated Soil Based on Extractable 
and Total Lead Concentrations (95% UCL)* 

Limits  
Extractable Lead Concentration  Total Lead 

Concentration 
Minimum Cover 
Requirements 

Less than 5 mg/L CA-WET And Less than 320 mg/kg No cover requirement 
Equal to or below 1.5 mg/L DI-WET and 

greater than 5 mg/L CA-WET 
Or Greater than 320 mg/kg 

but equal to or below 
1600 mg/kg 

1 ft of clean soil** 

Greater than 5 mg/L DI-WET but equal to 
or below 150 mg/l DI-WET 

Or Greater than 1600 mg/kg 
but equal to or below 

3200 mg/kg 

Pavement structure 

Greater than 150 mg/L DI-WET Or Greater than 3200 mg/kg Subject to full regulation 
as hazardous waste 

*ADL-contaminated soil having a pH less than or equal to 5.0 may not be managed under the DTSC Agreement and must be 
properly disposed of; **This is the minimum requirement. Such soil may alternatively be covered by a pavement structure. 

 

3.5 Conclusions and Recommendations 

3.5.1 Waste Management 
Based on the DTSC Agreement, “Clean Soil” is defined as soil, based on a 95% UCL, containing 
total lead less than or equal to 80 mg/kg and STLC WET total lead less than 5 mg/L, and not 
containing other constituents at concentrations that pose an unacceptable threat to human health 
or the environment. All of the 18 soil samples comply with this definition, and excavated soil from 
the proposed roundabout can be re-used at the Project area without posing a threat to construction 
workers and the environment. 
 
Shallow soil samples S-5_1-2ft, S-5_2-3ft, and S-6_0-1ft, had concentrations of 66, 130, and 85 
mg/kg lead, respectively, exceeding 10 times the STLC value (5 mg/L), but below the TTLC value 
(1,000 mg/kg). These three samples were analyzed using the STLC WET test, with results of 2.7, 
1.7, and 1.6 mg/L, respectively. None of the samples exceeded the STLC limit; therefore, soil from 
this area may be pre-classified as non-hazardous for disposal at a Class III Landfill, consistent with 
CCR Title 22 §66262.11 waste classification.  
 
Per Caltrans’ requirements, the contractor(s) should prepare a project-specific Lead Compliance 
Plan (CCR Title 8, §1532.1, the “Lead in Construction” standard) to minimize worker exposure 
to lead-containing soil. The plan should include protocols for environmental and personnel 
monitoring, requirements for personal protective equipment, and other health and safety 
protocols and procedures for the handling of lead-containing soil. 
 
Caltrans studies have determined that yellow/white thermoplastic striping and painted markings 
may contain elevated concentrations of lead and chromium, depending on the age of the striping 
(manufactured before 2005) and painted markings (manufactured before 1997). Disturbing either 
yellow or white pavement markings by grinding or sandblasting can expose workers to lead and/or 
chromium. Residue from removal of yellow thermoplastic and yellow painted traffic stripe and 
pavement marking contains lead chromate. The average lead concentration is at least 1,000 mg/kg 
total lead or 5 mg/L soluble lead. When applied to the roadway, the yellow thermoplastic and 



Preliminary Site Investigation-Aerially Deposited Lead Study District 3, I-80 PM 31.7 
South Auburn Street and Interstate 80 Roundabout Project Caltrans EA 03-0H460 
City of Colfax, Placer County, California WRECO P17133 
 

December 2018 17 

yellow painted traffic stripe and pavement marking contained as much as 2.6 percent lead. 
Thermoplastic yellow striping material on the roadway (along S Auburn St) was identified in the 
ISA as a REC for LBP and metals. Yellow paints made prior to 1995 may exceed hazardous waste 
criteria under CCR Title 22 Chapter 11, and require disposal in a Class I disposal site. WRECO 
recommends testing the yellow roadway paint for LBP and metals, prior to demolition and 
disposal.  
 
Asphalt (and concrete if encountered) from the roadway demolition should not be disposed of in a 
landfill, but rather be reclaimed and recycled for use in the Project area and/or other facilities.  

3.5.2 Worker Safety  
The following state and federal regulations govern the protection of worker safety at potential 
hazardous material sites: 

 Worker education and training (Hazard Communication Standard) 29 CFR 1910.1200, 
1915.1200, 1917.28, 1918.90, and 1926.59 

 Construction Safety Orders 8 CCR Division 1, Chapter 4  
 Lead in Construction 8 CCR 1532.1 
 Title 8 CCR Sec. 1529 Cal-OSHA, Asbestos construction standard 
 40 CFR Part 61.145, Subpart M, National Emission Standard for Hazardous Air 

Pollutants (NESHAPS) Inspection prior to Renovation or Demolitions 
 BAAQMD Regulation 11, Rule 2, Demolition and Renovation 
 Title 17, Section 93105, Asbestos Airborne Toxic Control Measure (ATCM) for 

Construction, Grading, Quarrying, and Surface Mining Operations (93105)  
 Environmental Health Standards for Management of Hazardous Waste 22 CCR Division 
 This work shall consist of handling material contaminated by ADL in conformance with 

the Standard Specifications and these special provisions. ADL is typically found within 
the top 3-feet of material in unpaved areas within the highway right of way.   

 14-11.12 (DOCX) (10/30/2015) - Remove Yellow Traffic Stripe and Pavement Marking 
with Hazardous Waste Residue - Requires proper management of hazardous waste 
residue and a lead compliance plan. 

 36-4 (DOCX) (10/30/2015) - Containing Lead from Paint and Thermoplastic - Requires a 
lead compliance plan for removal when residue is definitely non-hazardous. 

 7-1.02K(6)(j)(iii) (DOCX) (10/30/2015) - Earth Material Containing Lead - Requires a 
lead compliance plan for soil disturbance when lead concentrations are non-hazardous. 

 84-9.03C (DOCX) (10/30/2015) - Remove Traffic Stripes and Pavement Markings 
Containing Lead - Requires a lead compliance plan for removal when residue is 
definitely non-hazardous. Used for new yellow paints and all other colors of paint. 
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4 PSI-ADL RECOMMENDATIONS SUMMARY 
Description Evidence of Potential REC Recommended Action(s) 

Concrete and 
Asphalt waste 

Asphalt (and some concrete) will be 
removed during construction of the 
roundabout. These materials can be 

reclaimed and recycled for use on the 
Project area and/or other facilities.  

All asphaltic materials should be 
disposed of at a Class I disposal site or 

reused in accordance with the 
Department of Fish and Game (DFG) 
Agreement on AC Grindings, Chunks, 

and Pieces (1993) and California 
Department of Transportation Asphalt-

Concrete and Portland Cement Concrete 
Grindings Reuse Guidance (2007). 

 
Concrete waste should be reclaimed and 

recycled as appropriate.  

Exposed surface 
soil (ADL) 

Detectable concentrations of lead were 
identified in all shallow soils at the 

Project area. The concentrations from 
soil samples (S-5_1-2ft, S-5_2-3ft, and 
S-6_0-1ft) near the western extent of 

the Project area, exceeded 10 times the 
STLC and were analyzed for CA 

WET, and all samples were below the 
STLC concentration. The soil is 

considered non-hazardous. 

Manage waste per Caltrans- DTSC 
Agreement. Soil was non-hazardous 

based on laboratory analyses. 
 
 

Pole-mounted 
electrical 

transformers 
within the Project 

area (PCBs) 

There are potential PCBs in pole-
mounted electrical transformers along 

the Project alignment. 

Abate transformers prior to construction; 
PG&E manages the electric lines and 

transformers. 

 

Yellow roadway 
striping (lead) 

Potential lead and heavy metals 
associated with pavement striping. 

Implementation of improvements may 
require the removal and disposal of 
yellow traffic striping and pavement 

marking materials (paint, 
thermoplastic, permanent tape, and 

temporary tape). 
 

Yellow paints made prior to 1995 may 
exceed hazardous waste criteria under 

Title 22, California Code of 
Regulations, and require disposal in a 

Class I disposal site. 

Abate striping prior to demolition per 
Caltrans Guidance Standard Special 

Provisions (SSPs). 
 

The residue from the removal of this 
material is a hazardous waste according 

to the Department of Transportation. 
 

Manage waste per Caltrans, DTSC, 
CDPH, USEPA, and Cal OSHA 

regulations. 
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5 LIMITATIONS 
The scope of a PSI-ADL Study includes verification of RECs based upon environmental testing. 
As is the case for any project that proposes excavation, the potential exists for unknown hazardous 
contamination to be revealed during Project construction (such as previously undetected petroleum 
hydrocarbon contamination from nearby gas stations or potential explosive threat if a natural gas 
or petroleum transmission pipeline is ruptured during construction). 
 
The PSI and ADL for the Project located in Placer County, California, was performed in general 
accordance with the Caltrans procedures and guidelines for performing and preparing PSIs and 
ADL studies. All readily available materials pertaining to the Project area were reviewed prior to 
performing the investigation and used to help prepare this report. This assessment is not a full-
scale environmental site investigation to prove that the Project area is environmentally devoid of 
hazardous or toxic materials. Samples were collected in specific locations for the new roundabout 
construction, to determine baseline concentrations of contaminants of concern in the Project area. 
 
This PSI-ADL Study consists of professional opinions and recommendations made in accordance 
with generally accepted environmental principles and practices. The conclusions are based upon 
an evaluation of the information gathered and analytical data from the soil samples collected from 
the Project area. This PSI-ADL Study does not provide any implied or expressed guarantees 
regarding the characteristics or environmental conditions at the Project area.  
 
Opinions given in this PSI-ADL Study report, relative to the potential for hazardous materials to 
exist within the study area, are based upon the information derived from the field work conducted 
on October 24, 2018, and from the ISA (WRECO 2018). The findings and conclusions in this 
report are based solely on the limited scope of the PSI and ADL Study, and it is not warranted that 
the Project area does not include hazardous materials or petroleum hydrocarbon releases in areas 
not identified in this report. 
 
This PSI-ADL Study is not intended to identify ALL hazards or unsafe conditions or to imply that 
others do not exist. This soil sampling and testing investigation was planned and implemented on 
the basis of a mutually agreed scope of work and WRECO’s experience in performing this type of 
assessment. 
 
WRECO has performed this investigation in a professional manner using the degree of skill and 
care exercised for similar projects under similar conditions, by reputable and competent 
environmental consultants. WRECO shall not be responsible for conditions or consequences 
arising from relevant facts that were not identified or disclosed at the time that this investigation 
was conducted. 
 
WRECO further states that no warranties, expressed or implied are made regarding the quality, 
fitness, or results to be achieved as a consequence of this report or impacted by information not 
properly disclosed to WRECO at the time of this report. It further states that no responsibility is 
assumed for the control or correction of conditions or practices existing at the premises of the 
client. 
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Verification of material quantities is the responsibility of the contractor that will be performing 
construction activities at the Project area. It is the responsibility of the construction contractor to 
determine the appropriate RCRA waste and California waste present at the Project area. 
 
Hazardous materials must be handled in strict accordance with the various federal, state, and local 
regulations. Failure to abide by these regulations can result in penalties to both the contractor as 
well as the owner. 
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WRECO - Walnut Creek

Enclosed are the results of analyses for samples received by the laboratory on 11/07/18 

12:30. Samples were analyzed pursuant to client request utilizing EPA or other ELAP 

approved methodologies. I certify that the results are in compliance both technically and 

for completeness.

Analytical results are attached to this letter. Please call if we can provide additional 

assistance.

Sincerely, 

James Liang, Ph.D.

Laboratory Director

CA SWRCB ELAP Accreditation/Registration number 1233

Project Name: S. Auburn St. Roundabout

Walnut Creek, CA 94596

1243 Alpine Rd Suite 108

Melissa McAssey

November 14, 2018 CLS Work Order #: 18K0492

COC #: GREEN





Project:

Project Number:

Project Manager:

WRECO - Walnut Creek

1243 Alpine Rd Suite 108

S. Auburn St. Roundabout

[none]

Melissa McAssey

11/14/18 14:41

Walnut Creek, CA 94596

CLS Work Order #: 18K0492

COC #: GREEN

Page 2 of 4

STLC (WET) Metals by 6000/7000 Series Methods

Result Analyte Limit

Reporting

Units Dilution Batch Prepared Analyzed Method Notes 

S-5_1-2ft (18K0492-16) Soil    Sampled: 11/07/18 12:30   Received: 11/07/18 12:30

1809641 11/13/18 mg/L 1Lead 2.7 0.50 EPA 6010B11/12/18 

S-5_2-3ft (18K0492-17) Soil    Sampled: 11/07/18 12:30   Received: 11/07/18 12:30

1809641 11/13/18 mg/L 1Lead 1.7 0.50 EPA 6010B11/12/18 

S-6_0-1ft (18K0492-19) Soil    Sampled: 11/07/18 12:30   Received: 11/07/18 12:30

1809641 11/13/18 mg/L 1Lead 1.6 0.50 EPA 6010B11/12/18 

3249 Fitzgerald Road, Rancho Cordova, CA 95742 | 800.638.7301  |  Tel: 916.638.7301 x102  |  Fax: 916.638.4510  | www.californialab.com 

Small Business #2916 | ELAP #1233 | NAICS #541380 | CA SWRCB ELAP Accreditation/Registration Number 1233 



Project:

Project Number:

Project Manager:

WRECO - Walnut Creek

1243 Alpine Rd Suite 108

S. Auburn St. Roundabout

[none]

Melissa McAssey

11/14/18 14:41

Walnut Creek, CA 94596

CLS Work Order #: 18K0492

COC #: GREEN

Page 3 of 4

Result Limit

Reporting

Units Level

Spike

Result

Source

%REC

%REC

Limits RPD

RPD

Limit Notes  Analyte

STLC (WET) Metals by 6000/7000 Series Methods - Quality Control

Batch 1809641 - EPA 3010A

Blank (1809641-BLK1) Prepared: 11/12/18  Analyzed: 11/13/18 

Lead mg/LND 0.50

LCS (1809641-BS1) Prepared: 11/12/18  Analyzed: 11/13/18 

Lead mg/L51.2 0.50 50.0 75-125102

Matrix Spike (1809641-MS1) Prepared: 11/12/18  Analyzed: 11/13/18 Source: 18K0621-05

Lead mg/L50.5 0.50 50.0 4.47 75-12592

Matrix Spike Dup (1809641-MSD1) Prepared: 11/12/18  Analyzed: 11/13/18 Source: 18K0621-05

Lead mg/L47.7 0.50 50.0 4.47 3075-12586 6

3249 Fitzgerald Road, Rancho Cordova, CA 95742 | 800.638.7301  |  Tel: 916.638.7301 x102  |  Fax: 916.638.4510  | www.californialab.com 
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Project:

Project Number:

Project Manager:

WRECO - Walnut Creek

1243 Alpine Rd Suite 108

S. Auburn St. Roundabout

[none]

Melissa McAssey

11/14/18 14:41

Walnut Creek, CA 94596

CLS Work Order #: 18K0492

COC #: GREEN

Page 4 of 4

Notes and Definitions 

Sample results reported on a dry weight basis

Relative Percent DifferenceRPD

dry

Not ReportedNR

Analyte NOT DETECTED at or above the reporting limit (or method detection limit when specified)ND

Analyte DETECTEDDET

3249 Fitzgerald Road, Rancho Cordova, CA 95742 | 800.638.7301  |  Tel: 916.638.7301 x102  |  Fax: 916.638.4510  | www.californialab.com 
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WRECO - Walnut Creek

Enclosed are the results of analyses for samples received by the laboratory on 11/29/18 

08:04. Samples were analyzed pursuant to client request utilizing EPA or other ELAP 

approved methodologies. I certify that the results are in compliance both technically and 

for completeness.

Analytical results are attached to this letter. Please call if we can provide additional 

assistance.

Sincerely, 

James Liang, Ph.D.

Laboratory Director

CA SWRCB ELAP Accreditation/Registration number 1233

Project Name: S. Auburn St. Roundabout

Walnut Creek, CA 94596

1243 Alpine Rd Suite 108

Melissa McAssey

December 06, 2018 CLS Work Order #: 18K1535

COC #: 194033





Project:

Project Number:

Project Manager:

WRECO - Walnut Creek

1243 Alpine Rd Suite 108

S. Auburn St. Roundabout

[none]

Melissa McAssey

12/06/18 14:17

Walnut Creek, CA 94596

CLS Work Order #: 18K1535

COC #: 194033

Page 2 of 3

Conventional Chemistry Parameters by APHA/EPA Methods

Result Analyte Limit

Reporting

Units Dilution Batch Prepared Analyzed Method Notes 

S-5_1-2ft (18K1535-16) Soil    Sampled: 10/24/18 10:01   Received: 11/29/18 08:04

1810130 11/29/18 pH Units 1pH 7.96 1.00 EPA 9045C11/29/18 

S-5_2-3ft (18K1535-17) Soil    Sampled: 10/24/18 10:02   Received: 11/29/18 08:04

1810130 11/29/18 pH Units 1pH 8.62 1.00 EPA 9045C11/29/18 

S-6_0-1ft (18K1535-19) Soil    Sampled: 10/24/18 10:15   Received: 11/29/18 08:04

1810130 11/29/18 pH Units 1pH 8.31 1.00 EPA 9045C11/29/18 
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Project:

Project Number:

Project Manager:

WRECO - Walnut Creek

1243 Alpine Rd Suite 108

S. Auburn St. Roundabout

[none]

Melissa McAssey

12/06/18 14:17

Walnut Creek, CA 94596

CLS Work Order #: 18K1535

COC #: 194033

Page 3 of 3

Notes and Definitions 

Sample results reported on a dry weight basis

Relative Percent DifferenceRPD

dry

Not ReportedNR

Analyte NOT DETECTED at or above the reporting limit (or method detection limit when specified)ND

Analyte DETECTEDDET

3249 Fitzgerald Road, Rancho Cordova, CA 95742 | 800.638.7301  |  Tel: 916.638.7301 x102  |  Fax: 916.638.4510  | www.californialab.com 
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WRECO - Walnut Creek

Enclosed are the results of analyses for samples received by the laboratory on 10/24/18 

14:39. Samples were analyzed pursuant to client request utilizing EPA or other ELAP 

approved methodologies. I certify that the results are in compliance both technically and 

for completeness.

Analytical results are attached to this letter. Please call if we can provide additional 

assistance.

Sincerely, 

James Liang, Ph.D.

Laboratory Director

CA SWRCB ELAP Accreditation/Registration number 1233

Project Name: S. Auburn St. Roundabout

Walnut Creek, CA 94596

1243 Alpine Rd Suite 108

Melissa McAssey

November 07, 2018 CLS Work Order #: 18J1488

COC #: 194033







Project:

Project Number:

Project Manager:

WRECO - Walnut Creek

1243 Alpine Rd Suite 108

S. Auburn St. Roundabout

[none]

Melissa McAssey

11/07/18 15:52

Walnut Creek, CA 94596

CLS Work Order #: 18J1488

COC #: 194033

Page 2 of 5

Metals by EPA 6000/7000 Series Methods

Result Analyte Limit

Reporting

Units Dilution Batch Prepared Analyzed Method Notes 

S-1_0-1ft (18J1488-01) Soil    Sampled: 10/24/18 09:15   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 9.5 2.5 EPA 602010/25/18 

S-1_1-2ft (18J1488-02) Soil    Sampled: 10/24/18 09:16   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 8.4 2.5 EPA 602010/25/18 

S-1_2-3ft (18J1488-03) Soil    Sampled: 10/24/18 09:17   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 7.9 2.5 EPA 602010/25/18 

S-2_0-1ft (18J1488-05) Soil    Sampled: 10/24/18 09:30   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 8.0 2.5 EPA 602010/25/18 

S-2_1-2ft (18J1488-06) Soil    Sampled: 10/24/18 09:31   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 6.5 2.5 EPA 602010/25/18 

S-2_2-3ft (18J1488-07) Soil    Sampled: 10/24/18 09:32   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 12 2.5 EPA 602010/25/18 

S-3_0-1ft (18J1488-08) Soil    Sampled: 10/24/18 09:40   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 27 2.5 EPA 602010/25/18 

S-3_1-2ft (18J1488-09) Soil    Sampled: 10/24/18 09:41   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 12 2.5 EPA 602010/25/18 

S-3_2-3ft (18J1488-10) Soil    Sampled: 10/24/18 09:42   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 14 2.5 EPA 602010/25/18 
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Project:

Project Number:

Project Manager:

WRECO - Walnut Creek

1243 Alpine Rd Suite 108

S. Auburn St. Roundabout

[none]

Melissa McAssey

11/07/18 15:52

Walnut Creek, CA 94596

CLS Work Order #: 18J1488

COC #: 194033

Page 3 of 5

Metals by EPA 6000/7000 Series Methods

Result Analyte Limit

Reporting

Units Dilution Batch Prepared Analyzed Method Notes 

S-4_0-1ft (18J1488-12) Soil    Sampled: 10/24/18 09:50   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 10 2.5 EPA 602010/25/18 

S-4_1-2ft (18J1488-13) Soil    Sampled: 10/24/18 09:51   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 8.1 2.5 EPA 602010/25/18 

S-4_2-3ft (18J1488-14) Soil    Sampled: 10/24/18 09:52   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 9.0 2.5 EPA 602010/25/18 

S-5_0-1ft (18J1488-15) Soil    Sampled: 10/24/18 10:00   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 42 2.5 EPA 602010/25/18 

S-5_1-2ft (18J1488-16) Soil    Sampled: 10/24/18 10:01   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 66 2.5 EPA 602010/25/18 

S-5_2-3ft (18J1488-17) Soil    Sampled: 10/24/18 10:02   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 130 2.5 EPA 602010/25/18 

S-6_0-1ft (18J1488-19) Soil    Sampled: 10/24/18 10:15   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 85 2.5 EPA 602010/25/18 

S-6_1-2ft (18J1488-20) Soil    Sampled: 10/24/18 10:16   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 15 2.5 EPA 602010/25/18 

S-6_2-3ft (18J1488-21) Soil    Sampled: 10/24/18 10:17   Received: 10/24/18 14:39

1809093 10/26/18 mg/kg 10Lead 6.7 2.5 EPA 602010/25/18 
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Project:

Project Number:

Project Manager:

WRECO - Walnut Creek

1243 Alpine Rd Suite 108

S. Auburn St. Roundabout

[none]

Melissa McAssey

11/07/18 15:52

Walnut Creek, CA 94596

CLS Work Order #: 18J1488

COC #: 194033

Page 4 of 5

Result Limit

Reporting

Units Level

Spike

Result

Source

%REC

%REC

Limits RPD

RPD

Limit Notes  Analyte

Metals by EPA 6000/7000 Series Methods - Quality Control

Batch 1809093 - EPA 3050B

Blank (1809093-BLK1) Prepared: 10/25/18  Analyzed: 10/26/18 

Lead mg/kgND 0.25

LCS (1809093-BS1) Prepared: 10/25/18  Analyzed: 10/26/18 

Lead mg/kg10.6 0.25 10.0 75-125106

Matrix Spike (1809093-MS1) Prepared: 10/25/18  Analyzed: 10/26/18 Source: 18J1488-01

Lead mg/kg22.5 2.5 10.0 9.46 QM-575-125130

Matrix Spike Dup (1809093-MSD1) Prepared: 10/25/18  Analyzed: 10/26/18 Source: 18J1488-01

Lead mg/kg17.5 2.5 10.0 9.46 3075-12580.3 24.9

3249 Fitzgerald Road, Rancho Cordova, CA 95742 | 800.638.7301  |  Tel: 916.638.7301 x102  |  Fax: 916.638.4510  | www.californialab.com 
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Project:

Project Number:

Project Manager:

WRECO - Walnut Creek

1243 Alpine Rd Suite 108

S. Auburn St. Roundabout

[none]

Melissa McAssey

11/07/18 15:52

Walnut Creek, CA 94596

CLS Work Order #: 18J1488

COC #: 194033

Page 5 of 5

Notes and Definitions 

QM-5 The spike recovery was outside acceptance limits for the MS and/or MSD due to matrix interference. The LCS and/or LCSD were 

within acceptance limits showing that the laboratory is in control and the data is acceptable.

Sample results reported on a dry weight basis

Relative Percent DifferenceRPD

dry

Not ReportedNR

Analyte NOT DETECTED at or above the reporting limit (or method detection limit when specified)ND

Analyte DETECTEDDET
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EMSL Analytical, Inc.
464 McCormick Street San Leandro, CA 94577

Phone/Fax: (510) 895-3675 / (510) 895-3680

http://www.EMSL.com / sanleandrolab@emsl.com

EMSL Order: 091823525

Customer ID: CALI52

Customer PO: 18J1488

Project ID:

Attention: Mark Smith Phone: (916) 638-7301

California Laboratory Services Fax: (916) 638-4510

3249 Fitzgerald Road Received: 10/25/2018 11:15 AM

Rancho Cordova, CA  95742 Analysis Date: 11/07/2018

Collected: 10/24/2018

Project: 18J1488

Test Report: PLM Analysis of Bulk Samples for Asbestos via EPA 600/R-93/116 Method with 

CARB 435 Prep (Milling) Level A for 0.25% Target Analytical Sensitivity

Sample Description Appearance % Fibrous % Non-Fibrous % Type

Non-Asbestos Asbestos

Brown,Red

Non-Fibrous

Homogeneous

S-1_0-1FT-S-1_2-3

FT(COMPOSITE)

091823525-0001

None DetectedNon-fibrous (Other)100%

Brown,Red

Non-Fibrous

Homogeneous

S-3_0-1FT-S-3_2-3

FT(COMPOSITE)

091823525-0002

None DetectedNon-fibrous (Other)100%

Brown

Non-Fibrous

Homogeneous

S-5_0-1FT-S-5_2-3

FT(COMPOSITE)

091823525-0003

None DetectedNon-fibrous (Other)100%

Brown,Red

Non-Fibrous

Homogeneous

S-6_0-1FT-S-6_2-3

FT(COMPOSITE)

091823525-0004

None DetectedNon-fibrous (Other)100%

   Analyst(s)

Cecilia Yu (4) Matthew Batongbacal

or other approved signatory

This report relates only to the samples listed above and may not be reproduced except in full, without EMSL's written approval. This report must not be used by the client to claim product 

certification, approval, or endorsement by NVLAP, NIST, or any agency of the federal government. EMSL is not responsible for sample collection activities or method limitations . Some samples 

may contain asbestos fibers below the resolution limit of PLM. EMSL recommends that samples reported as none detected or less than the limit of detection undergo additional analysis via 

TEM.Samples received in good condition unless otherwise noted.

Samples analyzed by EMSL Analytical, Inc San Leandro, CA

Initial report from: 11/07/2018 15:16:42

ASB_PLMPC_0006_0003 Printed 11/7/2018  3:16:45PM Page 1 of 1
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Preliminary Site Investigation-Aerially Deposited Lead Study District 3, I-80 PM 31.7 
South Auburn Street and Interstate 80 Roundabout Project Caltrans EA 03-0H460 
City of Colfax, Placer County, California WRECO P17133 
 

December 2018   

 Upper Confidence Limit Calculations 
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Sample ID Data Set Sample ID Data Set Sample ID Data Set
S-1 9.5 S-1 8.4 S-1 7.9
S-2 8 S-2 6.5 S-2 12
S-3 27 S-3 12 S-3 14
S-4 10 S-4 8.1 S-4 9
S-5 42 S-5 66 S-5 130
S-6 85 S-6 15 S-6 6.7

Mean (x) 30.25 Mean 19.33 Mean 29.93
Standard Deviation (s) 29.94 Standard Deviation 23.07 Standard Deviation 49.10
Sample Size (n) 6 Sample Size 6 Sample Size 6
95% Confidence Margin (CI) 24.63 95% Confidence Margin 18.98 95% Confidence Margin 40.39

UCL: 54.88 UCL: 38.31 UCL: 70.32
LCL: 5.62 LCL: 0.36 LCL: -10.45

Mean (x) x = ( Σ xi ) / n
Standard Deviation (s) s = sqrt [ Σ ( xi - x )2 / ( n - 1 ) ]
Confidence Interval (CI) CI = t[s/sqrt(n)]
Degree of freedom (df) df = n-1
Student's T (t)

Assumptions:
1.) T distribution
2.) Two-tailed T Test
3.) Small sample of population

Formulas:

Confidence Interval Calculation (Soil 0-1') Confidence Interval Calculation (Soil 1-2') Confidence Interval Calculation (Soil 2-3')

https://stattrek.com/AP-Statistics-1/mean-median.aspx?Tutorial=
https://stattrek.com/AP-Statistics-1/Variability.aspx?Tutorial=
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STORMWATER DATA INFORMATION 

1. Project Description 

The project is located in the City of Colfax, in Placer County, California. The City of Colfax, in 

cooperation with the California Department of Transportation (Caltrans), is proposing improvements 

at the South Auburn Street / Westbound Interstate 80 intersection. This report focuses solely on the 

westbound Interstate 80 on and off ramps at South Auburn Street intersection. 

 

The proposed improvements include upgrading the existing stop-controlled intersection into a single 

lane modern roundabout. Work involved will include: roadway widening, grading of side slopes, utility 

relocations, drainage system modifications, dike, curb, and sidewalk construction. There are no 

known existing on-site treatment BMPs. 

 

The project site is in a mountainous area and the general topography slopes from north to south, at 

approximately 8% grade.  

 

Staging Areas for the project have not been identified; however, the likely location of a vacant parcel 

(planned development) adjacent to the project on the west side of the intersection.  

 

The project is bordered by commercial land uses, with the exception of the vacant parcel to the west 

of the intersection. The vacant parcel is currently in plan review with the City and will be commercial 

use post-development.  

 

The City of Colfax is a Phase II small MS4 Permit discharger (NPDES No. CA0079529). 

Below are some of the project site specifics (areas provided were generated from CAD based 

measurements from surveyed and designed features): 

Impervious Surfacing 

 State R/W City R/W Total 

Disturbed Soil Area 1.36 acres 1.64 acres 3.00 acres 

Net New Impervious 

Surfacing (NNI) 
0.05 acres 0.04 acres 0.09 acres 

Replaced Impervious 

Surfacing (RIS) 
0.43 acres 0.89 acres 1.32 acres 

Total (New + Replaced) 

Impervious Surfacing 
0.48 acres 0.93 acres 1.41 acres 

NNI / Total Impervious 

Surfacing x 100% 
10.4% 4.3% 3.4% 

 

This project creates less than 1.0 acre of Net New Impervious Area; therefore, is not required to 

consider providing permanent treatment of highway/roadway runoff pursuant to Caltrans and the 

City of Colfax MS4 Permit requirements.  
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2. Site Data and Stormwater Quality Design Issues  

California State Water Board Region 

5S – Central Valley 

The project is located within Lower North Fork of the American River watershed, specifically the 

Clipper Creek-North Fork American River subwatershed (hydrologic unit code 180201280603). 

The North Fork of the American River is listed as a TMDL 303(d) Category 5 listed water body 

(Mercury). 

Latitude:           39.078 

Longitude:      -120.961 

Land Use: Public Road 

Right of Way Take Required: No 

Climatic Region: Low Mountain 

There are no Section 401 or Section 404 permits required for this project. 

Rainfall Data 

Average Annual Precipitation: 42.58 inches (source: Caltrans stormwater quality planning tool) 

NOAA local weather Station: Colfax, CA Station (USC00041912) located at the CAL Fire Station 30 

24020 Fowler Ave, Colfax, CA 95713. 

Typical Rain Season: November – March 

Estimated Rainy days per year (greater than 0.10 in): 58  

Estimated Rainy days per year (greater than 0.50 in): 31 

 

Aerially Deposited Lead (ADL) 

The project site has identified areas of potential ADL contaminated soil. Per field investigations and 

soil testing, the ADL on-site has been determined to be below the numerical action limit per the State 

of California requirements. Therefore, no ADL is anticipated to be encountered at this project site. If 

ADL were to be encountered, site BMPs will be implemented during construction to minimize risk of 

contamination. The ADL will be buried, on-site, per State and Federal requirements to minimize risk 

of contamination. 

3. Construction Site BMPs to be used on Project 

This project risk level has been determined to be Risk Level 2 and shall conform to State of 

California Construction General Permit, Order No. 2012-0011-DWQ.  

Risk Factor Determination 

There are no water bodies crossing the project limits. This project is approximately 1.50 miles west 

of the North Fork of the American River. 

 

Receiving Water  

In-Direct Discharge:  None 

Watershed Outfall:   American River, North Fork (TMDL required, Mercury) 
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Overall Receiving Water Risk:  LOW 

 

Sediment Risk Factor Determination 

R Factor:  37.22  (Source: EPA lew Calculator and Construction Schedule) 

K Factor:   0.20  (Source: SMARTS .kmz Mapping Tool) 

LS Factor:   7.59  (Source: Caltrans Storm Water Quality Planning Tool) 

 

Project Risk Level: Level 2 

Storm Water Pollution Prevention Plan 

This project will disturb more than 1.0 acre of soil and will require a SWPPP per Attachment D “Risk 

Level 2 Requirements.” This project will be required to submit and implement a Storm Water 

Pollution Prevention Plan in accordance with the State of California Construction General Permit, 

Order No. 2012-0011-DWQ.  

This project will also need to comply with the City of Colfax Phase 2 MS4 permit requirements for 

stormwater quality (NPDES No. CA0079529). A copy of the City of Colfax MS4 permit can be found 

on-line at https://www.waterboards.ca.gov/rwqcb5/board_decisions/adopted_orders/placer/r5-

2007-0130.pdf. The City of Colfax uses Placer County Flood Control and Water Conservation District 

Storm Water Management Manual document can be found on-line at 

https://www.placer.ca.gov/Departments/Works/StrmWtr.aspx 

Per the Project’s Cooperative Agreement between the City and Caltrans (Agreement #03-0650), 

“CITY is designated as the Legally Responsible Person pursuant to the Construction General Permit, 

State Water Resources Control Board (SWRCB) Order Number 2009-0009-DWQ,…, CITY is required 

to comply with CALTRANS MS4 National Pollutant Discharge Elimination System (NPDES) permit for 

all work within the State Highway System.” This document can be found on-line at 

https://www.waterboards.ca.gov/water_issues/programs/stormwater/caltrans.html 

https://www.waterboards.ca.gov/rwqcb5/board_decisions/adopted_orders/placer/r5-2007-0130.pdf
https://www.waterboards.ca.gov/rwqcb5/board_decisions/adopted_orders/placer/r5-2007-0130.pdf
https://www.placer.ca.gov/Departments/Works/StrmWtr.aspx
https://www.waterboards.ca.gov/water_issues/programs/stormwater/caltrans.html
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Environmentally Sensitive Areas (ESAs) 

The project site has identified an area of potential cultural significance. This ESA is located on the 

western edge of the project and will be completely surrounded by high visibility fencing during 

construction to avoid impacts to this area. A tribal representative is to be present on-site when any 

grading activities are to be performed in the identified ESA.  

Temporary Site BMPs  

During construction, the proposed project will implement site BMPs to reduce the potential for 

stormwater contamination. Features include: existing and proposed inlet projection, check dams, 

fiber rolls, mulching, concrete washouts, stabilized construction entrance, and high visibility fencing. 

This information is provided on the TEMPORARY WATER POLLUTION CONTROL PLAN in the project 

plans.  

Individual bid items have been identified for this work and are listed below:  

Item Code Description Unit Quantity 

130100 Job Site Management LS 1 

130300 Prepare Storm Water Pollution Prevention Plan LS 1 

130310 Rain Event Action Plan EA 15 

130320 Stormwater Sampling and Analysis Day EA 15 

130505 Move-In / Move-Out (Temporary Erosion Control) EA 2 

130530 Temporary Hydraulic Mulch (Bonded Fiber Matrix) SQYD 650 

130610 Temporary Check Dam LF 250 

130620 Temporary Drainage Inlet Protection EA 24 

130640 Temporary Fiber Roll LF 350 

130710 Temporary Construction Entrance EA 1 

130730 Street Sweeping LS 1 

130900 Temporary Concrete Washout LS 1 

160110 Temporary High Visibility Fence LF 700 

4. Maintenance BMPs 

Caltrans standard drainage inlet markers are provided at all inlets within the project limits. 

5. Permanent BMPs 

This project creates less than 1.0 acre of Net New Impervious Area; therefore, is not required to 

consider providing permanent treatment of highway/roadway runoff pursuant to Caltrans and the 

City of Colfax MS4 Permit requirements. The net change from existing flows to proposed flows is 

minor and the ultimate outfall is expected to have the capacity for the incrise in flow (refer to 

project’s drainage report for more information).  

Pervious areas along the perimeter of the project (post-construction) will receive soil stabilization 

(compost, straw cover, hydromulching, and hydroseeding) using a local seed mixture as approved by 
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the District’s Landscape Architect. This information is provided on the EROSION CONTROL PLAN in 

the project plans. 

 

Individual bid items have been identified for this work and are listed below:  

Bid Item Description Unit Quantity 

210010 Move-In / Move-Out (Erosion Control) EA 2 

210300 Hydromulch SQFT 9200 

210420 Straw SQFT 9200 

210430 Hydroseed SQFT 9200 

210610 Compost (CY) CY 58 

210630 Incorporate Materials SQFT 9200 

723095 Rock Slope Protection (20 lb, Class I, Method B) (CY) CY 1.1 

729011 Rock Slop Protection Fabric (Class 8) SQYD 3.2 

Rapid Stream Assessment  

The project adds less than 1.0 acre of NNI; therefore, RSA is not required. 

Design Pollution Prevention (DPP) BMP Strategy  

The proposed project is maintaining the existing slopes to the maximum extent possible. The existing 

slopes are vegetated and proposed slopes will also be vegetated.  

The permanent erosion control strategy will consist of native seed mix. It is estimated that 

permanent vegetation will take approximately 90-days to establish germination.  

Drainage culvert outfalls incorporate velocity dissipation (rock slope protection). 

All drainage inlets will have appropriate inlet stenciling. 

Treatment BMP Strategy 

Not applicable. 

Required Attachments 

 Vicinity Map  

 Evaluation Documentation Form (EDF)  

 Risk Level Determination Documentation 

 SWDR Attachment for SMARTS Input (required at PS&E only if CGP is applicable)  

 SWDR Summary Spreadsheets 

Supplemental Attachments 

 Checklist SW-1, Site Data Sources  

 Checklist SW-2, Stormwater Quality Issues Summary  

 Checklist SW-3, Measures for Avoiding or Reducing Potential Stormwater Impacts 

 Checklist T-1, Part 1 (Treatment BMPs)  

 Construction Site BMP Consideration Form 

 Checklist CS-1, Part 1 (Construction Site BMPs)  

 Plans showing BMP deployment (Water Pollution Control Plan and Erosion Control Plan)  
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DATE: November 2018_________ 

Project ID (EA): 03-4H170______________  

No. Criteria 
Yes 
 

No 
 

Supplemental Information for Evaluation 

1. Begin Project evaluation regarding 
requirement for implementation of 
Treatment BMPs 

  
See Figure 4-1, Project Evaluation Process for 
Consideration of Treatment BMPs. Continue to 2. 

2. Is the scope of the Project to install 
Treatment BMPs (e.g., Alternative 
Compliance or TMDL Compliance Units)? 

  
If Yes, go to 8.  

If No, continue to 3.  

3. Is there a direct or indirect discharge to 
surface waters?   If Yes, continue to 4.  

If No, go to 9. 

4. As defined in the WQAR or ED, does the 
project:  

a. discharge to areas of Special 
Biological Significance (ASBS), or 

b. discharge to a TMDL watershed 
where Caltrans is named 
stakeholder, or 

c. have other pollution control 
requirements for surface waters 
within the project limits? 

  

If Yes to any, contact the District/Regional Design 
Stormwater Coordinator or District/Regional NPDES 
Coordinator to discuss the Department’s obligations, go 
to 8 or 5. 

 (Dist./Reg. Coordinator initials) 

 

If No to all, continue to 5.  

  

  

5. Are any existing Treatment BMPs partially or 
completely removed? 

(ATA condition #1, Section 4.4.1) 
  

If Yes, go to 8 AND continue to 6. 

 

If No, continue to 6. 

6. Is this a Routine Maintenance Project?   
If Yes, go to 9.  

If No, continue to 7. 

7. Does the project result in an increase of one 
acre or more of new impervious surface 
(NIS)? 

  
If Yes, go to 8.  

         

If No, go to 9.   

8. Project is required to implement Treatment 
BMPs. Complete Checklist T-1, Part 1. 

9. Project is not required to implement 
Treatment BMPs.  

______(Dist./Reg. Design SW Coord. Initials) 

______(Project Engineer Initials) 

______________ (Date) 

Document for Project Files by completing this form and attaching it to the SWDR. 
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A B C

Entry

37.22

0.2

7.59

Watershed Erosion Estimate (=RxKxLS) in tons/acre

Site Sediment Risk Factor

Low Sediment Risk: < 15 tons/acre

Medium Sediment Risk:  >=15 and <75 tons/acre

High Sediment Risk:  >= 75 tons/acre

Sediment Risk Factor Worksheet 

A) R Factor

R Factor Value

B) K Factor (weighted average, by area, for all site soils)

Analyses of data indicated that when factors other than rainfall are held constant, soil loss is directly proportional to a 

rainfall factor composed of total storm kinetic energy (E) times the maximum 30-min intensity (I30) (Wischmeier and 

Smith, 1958). The numerical value of R is the average annual sum of EI30 for storm events during a rainfall record of at 

least 22 years. "Isoerodent" maps were developed based on R values calculated for more than 1000 locations in the 

Western U.S. Refer to the link below to determine the R factor for the project site.

http://cfpub.epa.gov/npdes/stormwater/LEW/lewCalculator.cfm

K Factor Value

LS Factor Value

Medium

C) LS Factor (weighted average, by area, for all slopes)

The soil-erodibility factor K represents: (1) susceptibility of soil or surface material to erosion, (2) transportability of the 

sediment, and (3) the amount and rate of runoff given a particular rainfall input, as measured under a standard condition. 

Fine-textured soils that are high in clay have low K values (about 0.05 to 0.15) because the particles are resistant to 

detachment. Coarse-textured soils, such as sandy soils, also have low K values (about 0.05 to 0.2) because of high 

infiltration resulting in low runoff even though these particles are easily detached. Medium-textured soils, such as a silt 

loam, have moderate K values (about 0.25 to 0.45) because they are moderately susceptible to particle detachment and 

they produce runoff at moderate rates. Soils having a high silt content are especially susceptible to erosion and have high 

K values, which can exceed 0.45 and can be as large as 0.65. Silt-size particles are easily detached and tend to crust, 

producing high rates and large volumes of runoff. Use Site-specific data must be submitted.

The effect of topography on erosion is accounted for by the LS factor, which combines the effects of a hillslope-length 

factor, L, and a hillslope-gradient factor, S. Generally speaking, as hillslope length and/or hillslope gradient increase, soil 

loss increases. As hillslope length increases, total soil loss and soil loss per unit area increase due to the progressive 

accumulation of runoff in the downslope direction. As the hillslope gradient increases, the velocity and erosivity of runoff 

increases. Use the LS table located in separate tab of this spreadsheet to determine LS factors. Estimate the weighted 

LS for the site prior to construction. 

56.49996

Site-specific K factor guidance

LS Table



Receiving Water (RW) Risk Factor Worksheet Entry Score

A. Watershed Characteristics yes/no

A.1. Does the disturbed area discharge (either directly or indirectly) to a  303(d)-listed 

waterbody impaired by sediment  (For help with impaired waterbodies please visit the link 

below) or has a USEPA approved TMDL implementation plan for sediment?:

http://www.waterboards.ca.gov/water_issues/programs/tmdl/integrated2010.shtml

OR
A.2. Does the disturbed area discharge to a waterbody with designated beneficial uses of 

SPAWN & COLD & MIGRATORY? (For help please review the appropriate Regional Board 

Basin Plan)

http://www.waterboards.ca.gov/waterboards_map.shtml

Region 1 Basin Plan

Region 2 Basin Plan

Region 3 Basin Plan

Region 4 Basin Plan

Region 5 Basin Plan

Region 6 Basin Plan

Region 7 Basin Plan

Region 8 Basin Plan

Region 9 Basin Plan

No Low



Low Medium High

Low Level 1

High Level 3

Project Sediment Risk: Medium 2

Project RW Risk: Low 1

Project Combined Risk: Level 2

Combined Risk Level Matrix

Sediment Risk
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Level 2



An official website of the United States government.

We've made some changes to EPA.gov. If the information you are looking for is not here, you may be able to find it on the 
EPA Web Archive or the January 19, 2017 Web Snapshot.

Close

Rainfall Erosivity Factor Calculator for Small 
Construction Sites
EPA’s stormwater regulations allow NPDES permitting authorities to waive NPDES permitting 
requirements for stormwater discharges from small construction sites if:

• the construction site disturbs less than five acres, and
• the rainfall erosivity factor (“R” in the revised universal soil loss equation, or RUSLE) value is 

less than five during the period of construction activity.

If your small construction project is located in an area where EPA is the permitting authority and your 
R factor is less than five, you qualify for a low erosivity waiver (LEW) from NPDES stormwater 
permitting. LEW certifications are submitted through the electronic Notice of Intent (eNOI) system. 
Several states that are authorized to implement the NPDES permitting program also accept LEWs. 
Check with your state NPDES permitting authority for more information.

• List of states, Indian country, and territories where EPA's 2012 Construction General Permit 
(CGP) and Multi-Sector General Permit (MSGP) Apply

• EPA’s CGP eNOI System

The period during which small construction sites qualify for the waiver generally occurs during a 
relatively short time in arid and semi-arid areas. If your small construction project does not qualify 
for a waiver, then NPDES stormwater permit coverage is required.

To use the Rainfall Erosivity Factor Calculator to determine your eligibility for the LEW, you will 
need your project’s location (either latitude/longitude or address) and the estimated start and end 
dates of construction. The period of construction activity begins at initial earth disturbance and ends 
with final stabilization.

• Construction Rainfall Erosivity Waiver Fact Sheet
• Appendix C of the 2017 CGP – Small Construction Waivers and Instructions

For questions or comments, email EPA’s CGP staff at cgp@epa.gov.

Page 1 of 3Rainfall Erosivity Factor Calculator for Small Construction Sites | National Pollutant Disc...

11/12/2018https://www.epa.gov/npdes/rainfall-erosivity-factor-calculator-small-construction-sites





Facility Information

• Start Date: 03/01/2019
• End Date: 10/31/2019
• Latitude: 39.078
• Longitude: -120.961

Erosivity Index Calculator Results

An erosivity index value Of 37.22 has been determined for the construction period of 
03/01/2019 - 10/31/2019.

A rainfall erosivity factor of 5.0 or greater has been calculated for your site and period of 
construction. You do NOT qualify for a waiver from NPDES permitting requirements.

Start Over

Page 2 of 3Rainfall Erosivity Factor Calculator for Small Construction Sites | National Pollutant Disc...

11/12/2018https://www.epa.gov/npdes/rainfall-erosivity-factor-calculator-small-construction-sites
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Arid and 
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Caltrans 
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Caltrans 
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Caltrans T
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Calwater 
Watershed
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Zone
Counties
Geologic 
Map

Information
Hover over a 
layer name for a 
description.
Additional 
information, 
tables, 
coordinates, 
and links are 
below the map.
Help

Caltrans > DEA > Stormwater > Water Quality Planning Tool

Watershed Information

CALWATER WATERSHED

Hydrologic Unit AMERICAN 
RIVER Hydrologic Area North Fork 

American 
Hydrologic Sub-
Area # 514.51 

Hydrologic Sub-Area 
Name Clementine 

Planning 
Watershed 5514510002 HSA Area (acres) 26835 

Latitude, Longitude 39.0947, 
-120.9505 

Map data ©2018 GoogleReport a map error

Page 1 of 3Water Quality Planning Tool

11/1/2018http://svctenvims.dot.ca.gov/wqpt/wqpt.aspx



WATERSHED BOUNDARY DATASET

Watershed Lower North Fork 
American River Subwatershed Clipper Creek-North 

Fork American River 
Hydrologic 
Unit Code 180201280603 

Average Annual 
Precipitation (inches) 42.58 

TMDLs & 303(d) Listed Water Bodies (2014 - 2016 List)

Key:  Water body on 303(d) list Water body with a TMDL

Name Pollutant Size Status
American River, North Fork Mercury  71.25   Miles TMDL required  

Water Quality Objectives

The following waterbodies are in or near HSA 514.51. Click on the waterbody to get information on water quality 
objectives and beneficial uses 

Waterbody Name Beneficial Uses Sediment-Sensitive 
Waterbody

American River - Middle Fork, Source to 
Folsom Lake

AGR, COLD, MUN, POW, REC1, REC2, 
SPWN, WARM, WILD False

American River - North Fork, Source to 
Folsome Lake

AGR, COLD, MUN, REC1, REC2, SPWN, 
WARM, WILD False

Desolation Valley Lakes COLD, REC1, REC2, SPWN, WILD False

Caltrans Facilities

MAINTENANCE STATIONS
Name Address

FREEWAYS AND HIGHWAYS
Route Length (miles)
80 6.4
174 0.3

PARK & RIDE LOTS
Name District County Route Post Mile
COLFAX 3 PLA 80 31.921
BOWMAN 3 PLA 80 R20.163
WEIMAR CROSS ROAD 3 PLA 80 29.186

REST AREAS
Name District County Route Post Mile

Additional Information

Help for the Water Quality Planning Tool

TMDL information from the SWRCB

Construction General Permit information from the SWRCB

Groundwater Depth information from the California Department of Water Resouces

R Factor erosivity calculations

Page 2 of 3Water Quality Planning Tool

11/1/2018http://svctenvims.dot.ca.gov/wqpt/wqpt.aspx
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Help

Caltrans > DEA > Stormwater > Water Quality Planning Tool

Watershed Information

CALWATER WATERSHED

Hydrologic Unit AMERICAN 
RIVER Hydrologic Area North Fork 

American 
Hydrologic Sub-
Area # 514.51 

Hydrologic Sub-Area 
Name Clementine 

Planning 
Watershed 5514510002 HSA Area (acres) 26835 

Latitude, Longitude 39.0947, 
-120.9505 

Clipper Creek-North Fork American River
Watershed Lower North Fork American River
SubWatershed Clipper Creek-North Fork American River

Hydrologic Unit Code 180201280603

Map data ©2018 GoogleReport a map error

Page 1 of 3Water Quality Planning Tool

11/1/2018http://svctenvims.dot.ca.gov/wqpt/wqpt.aspx



WATERSHED BOUNDARY DATASET

Watershed Lower North Fork 
American River Subwatershed Clipper Creek-North 

Fork American River 
Hydrologic 
Unit Code 180201280603 

Average Annual 
Precipitation (inches) 42.58 

TMDLs & 303(d) Listed Water Bodies (2014 - 2016 List)

Key:  Water body on 303(d) list Water body with a TMDL

Name Pollutant Size Status
American River, North Fork Mercury  71.25   Miles TMDL required  

Water Quality Objectives

The following waterbodies are in or near HSA 514.51. Click on the waterbody to get information on water quality 
objectives and beneficial uses 

Waterbody Name Beneficial Uses Sediment-Sensitive 
Waterbody

American River - Middle Fork, Source to 
Folsom Lake

AGR, COLD, MUN, POW, REC1, REC2, 
SPWN, WARM, WILD False

American River - North Fork, Source to 
Folsome Lake

AGR, COLD, MUN, REC1, REC2, SPWN, 
WARM, WILD False

Desolation Valley Lakes COLD, REC1, REC2, SPWN, WILD False

Caltrans Facilities

MAINTENANCE STATIONS
Name Address

FREEWAYS AND HIGHWAYS
Route Length (miles)
80 6.4
174 0.3

PARK & RIDE LOTS
Name District County Route Post Mile
COLFAX 3 PLA 80 31.921
BOWMAN 3 PLA 80 R20.163
WEIMAR CROSS ROAD 3 PLA 80 29.186

REST AREAS
Name District County Route Post Mile

Additional Information

Help for the Water Quality Planning Tool

TMDL information from the SWRCB

Construction General Permit information from the SWRCB

Groundwater Depth information from the California Department of Water Resouces

R Factor erosivity calculations

Page 2 of 3Water Quality Planning Tool

11/1/2018http://svctenvims.dot.ca.gov/wqpt/wqpt.aspx
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DESIGN INFORMATION FOR CONSTRUCTION 

The following information is based on the PS&E design plans and specifications. If contract 
amendments or change orders are made after the design is complete, then the information should 
be updated by construction, as appropriate.  

Project ID (EA): 03-4H170______ 

Enter the following data into the CGP SMARTS Notice of Intent-Site Information page. 

1.  Total site size (acres); for project area use Caltrans RW x post mile limits (begin-end) on plan 
sheets. 

Total site size __3.0____ acres 

2.  Enter latitude and longitude in decimal degrees to 5 significant figures. Use a location from the 
center of the project. This information can be obtained from Survey information, GPS units, Google 
earth, CT Earth, or other mapping software.  

Latitude: _    39.078__    

Longitude: _-120.961_ 

3.  Total Area to be Disturbed (total Disturbed Soil Area (DSA)): This information is already calculated 
and can be taken from SWDR Section 1. It is should be described in acres.   

DSA ___3.0___ acres 

4.  Imperviousness before Construction (percentage) - This is calculated as the total impervious area 
of the project area divided by the total project area (see total site size), multiplied by 100. The 
impervious area is all paved areas or hard surfaces within the project limits. 

Impervious area before construction % __47.0______  

5.  Percent of total disturbed (percentage); This should be calculated by dividing the total disturbed 
soil area by the total project area and multiply by 100.  

Percent of Total disturbed area % __100.0____ 

6.  Imperviousness after Construction (percentage), This should be calculated by adding all 
impervious area paved and hard surfaces based on the final design within project limits from above 
and dividing by the total project area from above multiply by 100.   

Impervious area after construction % __54.7___  

7.  Mile Post Marker, enter the approximate post mile at the center of the project or take the average 
of the “begin” and “end” post mile markers from the title sheet.   
Mile post Marker 33.05 
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8.  Is the construction site part of a larger common plan of development? Yes or No; in most cases 
mark no for Caltrans projects, as this is intended for developers (in accordance with the EPA 
definitions referenced by the CGP in 40 CFR title 22). This clarification is based on direction from the 
State Board. Get a confirmation with the Design Stormwater coordinator to determine if there is a 
special case project where the “common plan of development” may apply. No X 
 
9.  Name of development. Mark “Not Applicable (N/A)” in most cases. 

Name of plan or development:  N/A 

10.  Estimated Construction Commencement Date, mm/dd/yyyy. The PE provides the estimated 
construction start date from the cover of the SWDR. The actual construction start date should be 
used to input into SMARTS. After the contract is awarded, the RE will use an updated start date (if 
different) when entering in SMARTS. The RE needs to be aware of the original date provided by 
Design, as this date was used to calculate the design information including the Risk Level 
Determination. If the actual start date is different, construction should coordinate with the PE to 
determine if the Risk Level has changed. 

Estimated Construction Commencement Date, 03/01/2019.  

11.  Estimated Complete Grading Date/Complete Project Date; The PE provides the estimated 
construction completion date from the cover of the SWDR to be used for both of these inputs. After 
the contract is awarded, the RE will use an updated completion date (if different) when entering in 
SMARTS. The RE needs to be aware of the original completion date provided by Design, as this date 
was used to calculate the design information including the Risk Level Determination. If the 
completion date is different, construction should coordinate with the PE to determine if the Risk 
Level has changed.  

Estimated Complete Grading Date/Complete Project: 10/31/2019. Use the same date for both 
inputs, unless instructed otherwise.  

12. Does the Stormwater from the construction site discharge directly or indirectly into waters of the 
United States.  

Indirect discharge _(Y)__ - If yes, list name(s) of receiving water(s) North Fork American River 

Direct discharge    _(N)__ - If yes, list name(s) of receiving water(s) _________________ 
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13. Risk Level; the combined project risk level is calculated using the sediment risk factor and the 
water body risk factor to give one overall project risk level. Use the Caltrans risk level determination 
guidance, (see the Stormwater design web page). Attach all risk calculations. 

R factor value _37.22 

K factor value_ 0.20 

LS factor value 7.59 

Receiving water risk comes from the state water resources control board mapping of water bodies 
for 303-d listing or TMDLs for sediment or water body with the beneficial use of cold and spawn and 
migratory. The input will either be high= yes and low=no; 

Receiving water risk Yes,    

The dates used for determining the project risk level and other design elements of the project 
required for CGP compliance are dependent on having the same sediment risk factor. This is a 
critical element for compliance, as modifying the estimated construction dates may cause the 
sediment risk factor to change and ultimately modify the overall project risk factor. This could impact 
the projects CGP compliance requirements and the assumptions used for the design documents and 
engineers estimate. 

14.  Provide electronic copy of plan sheets in .pdf format that can be loaded to SMARTS, burn a CD 
for the RE to use for the project. The Title sheet can be used as the site map. 

15.  Methodology for obtaining the CGP NOT decided by the PDT, see SWDR Section 6 text for 
methodology text and computational proof as appropriate, circle one. See SWRCB bulletin for details: 
http://www.waterboards.ca.gov/water_issues/programs/stormwater/docs/bulletin_2013_1.pdf 

a.  70% final cover method:  Attach photo documentation ______________ 

b.  RUSLE II:  Attach computational proof and photo documentation ____________ 

c.  Other custom method if coordinated with local regional board, attach photo 
documentation or other proof as necessary. 
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Checklist SW-1, Site Data Sources 

Prepared by:  D. Kehrer Date: November 2018   District-Co-Route: 03-PLA-80 

PM : 33.05   Project ID/EA: 03-4H170 RWQCB:  5S- Central Valley 

Information for the following data categories should be obtained, reviewed and referenced as necessary 
throughout the project planning phase. Collect available project reports and any available documents 
pertaining to the category and list them and reference your data source. For specific examples of documents 
within these categories, refer to Section 6.4.3.2. Example categories have been listed below; add additional 
categories, as needed. Summarize pertinent information in Section 2 of the SWDR. 

DATA CATEGORY/SOURCES Date 

Topographic  

 Field Surveys / Aerial (UNICO) December 2017 

 Caltrans Storm Water Quality Planning Tool November 2018 

   

Hydraulic  

 Drainage Report (GHD) November 2018 

   

   

Soils  

 Initial Site Assessment (WRECO) April 2018 

 Materials Report (WRECO) June 2018 

 Caltrans Storm Water Quality Planning Tool November 2018 

Climatic  

 Caltrans Pavement Climate Regions Map October 5, 2005 

   

   

Water Quality  

 Caltrans Storm Water Quality Planning Tool November 2018 

 Caltrans MS4 Permit (NPDES NO. CAS000003) September 2012 

 City of Colfax MS4 Permit (NPDES NO. CA0079529) October 2007 

Other Data Categories  

 Materials Report (WRECO) June 2018 
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The following questions provide a guide to collecting critical information relevant to project stormwater quality issues. 
Consult other Caltrans functional units (Environmental, Landscape Architecture, Maintenance, etc.) and the 
District/Regional Design Stormwater Coordinator as necessary. Summarize pertinent responses in Section 2 of the 
SWDR; do not discuss items identified as not applicable.  

1. Determine the receiving waters for the project Complete NA 

2. For the project limits, list the 303(d) impaired receiving water bodies and their 
constituents of concern. Complete NA 

3. Determine if there are any municipal or domestic water supply reservoirs or 
groundwater percolation facilities within the project limits, as shown by DWP. Complete NA 

4. Determine the RWQCB special requirements, including TMDLs, effluent limits, etc. Complete NA 

5. Determine regulatory agencies seasonal construction and construction exclusion 
dates or restrictions required by federal, state, or local agencies.  Complete NA 

6. Determine if a 401 certification will be required.  Complete NA 

7. Identify rainy season. Complete NA 

8. If applicable, determine the general climate of the project area. Identify annual 
rainfall and rainfall intensity curves. Complete NA 

9. If considering Treatment BMPs, determine the soil classification, permeability, 
erodibility and depth to groundwater.  Complete NA  

10. Determine contaminated soils within the project area. Complete NA 
11. Determine the total disturbed soil area of the project. Complete NA 

12. Describe the topography of the project site. Complete NA 

13. List any areas outside of the Caltrans right-of-way that will be included in the 
project (e.g., contractor’s staging yard, work from barges, easements for staging). Complete NA 

14. Determine if additional right-of-way acquisition or easements and right-of-entry will 
be required for design, construction and maintenance of BMPs. If so, how much? Complete NA 

15. Determine the estimated unit costs for right-of-way should it be needed for 
Treatment BMPs, stabilized conveyance systems, lay-back slopes, or interception 
ditches. 

Complete NA 

16. Determine if project area has any slope stabilization concerns. Complete NA 
17. Describe the local land use within the project area and adjacent areas. Complete NA 

18. Evaluate the presence of dry weather flow. Complete NA 

 

Checklist SW-2, Stormwater Quality Issues Summary  

Prepared by: D. Kehrer  Date: November 2018 District-Co-Route: 03-PLA-80 

PM : 33.05  Project ID/EA: 03-4H170  RWQCB: 5S – Central Valley  
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Checklist SW-3, Measures for Avoiding or Reducing Potential Stormwater 
Impacts 

Prepared by: D. Kehrer  Date: November 2018 District-Co-Route: 03-PLA-80 

PM : 33.05  Project ID/EA: 03-4H170 RWQCB: 5S – Central Valley  

The PE should confer with other functional units, such as Landscape Architecture, Hydraulics, Environmental, 
Materials, Construction and Maintenance, as needed to assess these issues. Summarize pertinent responses in 
Section 2 of the SWDR; do not discuss items identified as not applicable.  

Options for avoiding or reducing potential impacts during project planning include the following: 

1. Can the project be relocated or realigned to avoid/reduce impacts to receiving 
waters or to increase the preservation of critical (or problematic) areas such as 
floodplains, steep slopes, wetlands, and areas with erosive or unstable soil 
conditions?  

Yes  No NA 

2. Can structures and bridges be designed or located to reduce work in live 
streams and minimize construction impacts? Yes No NA 

3. Can any of the following methods be utilized to minimize erosion from slopes:    

a. Disturbing existing slopes only when necessary? Yes No NA 

b. Minimizing cut and fill areas to reduce slope lengths? Yes No NA 

c. Incorporating retaining walls to reduce steepness of slopes or to 
 shorten slopes? 

Yes No NA 

d. Acquiring right-of-way easements (such as grading easements) to 
 reduce steepness of slopes? Yes No NA 

e. Avoiding soils or formations that will be particularly difficult to re-
 stabilize? Yes No NA 

f. Providing cut and fill slopes flat enough to allow re-vegetation and 
 limit erosion to pre-construction rates? Yes No NA 

g. Providing benches or terraces on high cut and fill slopes to reduce 
 concentration of flows? Yes No NA 

h. Rounding and shaping slopes to reduce concentrated flow? Yes No NA 

i. Collecting concentrated flows in stabilized drains and channels? Yes No NA 

4. Does the project design allow for the ease of maintaining all BMPs? Yes No  

5. Can the project be scheduled or phased to minimize soil-disturbing work during 
the rainy season?  Yes No  

6. Can permanent stormwater pollution controls such as paved slopes, vegetated 
slopes, basins, and conveyance systems be installed early in the construction 
process to provide additional protection and to possibly utilize them in 
addressing construction stormwater impacts? 

Yes No NA 
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Treatment BMPs 
Checklist T-1, Part 1 

Prepared by:D. Kehrer Date: November 2018    District-Co-Route: 03-PLA-80 

PM : 33.05   Project ID (or EA): 03-4H170 RWQCB: 5S – Central Valley  

Consideration of Treatment BMPs 

This checklist is used for projects that require the consideration of Approved Treatment BMPs, as 
determined from the process described in Section 4 (Treatment Consideration) and the Evaluation 
Documentation Form (EDF). This checklist will be used to determine which Treatment BMPs should be 
considered for each BMP contributing drainage area within the project. Supplemental data will be needed to 
verify siting and design applicability for final incorporation into a project.  

Complete this checklist for each phase of the project. This will help to determine if any changes to the BMP 
strategy are necessary, based on site specific information gathered during later phases. Use the responses 
to the questions as the basis of developing the narrative in Section 6 of the Stormwater Data Report to 
document that Treatment BMPs have been appropriately considered and/or incorporated. 

Before evaluating an area for treatment capabilities or to incorporate a Treatment BMP, calculate the 
numeric sizing requirement for each contributing drainage area (WQV from the 85th percentile 24 hour 
storm event or WQF rate). Soil and geometric information for the project area will be necessary to use this 
Checklist. 

Identify the overall project Post Construction Treatment Area 

Refer to Section 4.4 Treatment Areas for more information on defining these areas. 

Post Construction Treatment Area = NNI + RIS + ATA (1) + ATA (2) 

NNI = Net New Impervious Area 

RIS = Replaced Impervious Surface 

ATA (1) = Additional Treatment Area required for existing Treatment BMPs that were removed as part of the project 

ATA (2) =  Additional Treatment Area required when NNI is 50 percent or greater than total project impervious  

What is the Post Construction Treatment Area for the project? 1.41 Acres (A in Table E-1) 

The Post Construction Treatment Area is the impervious area required to be treated by the project. The PE is 
to incorporate BMPs until the summation of the treated impervious area of all the BMPs is equivalent to the 
Post Construction Treatment Area for the Project.  

Once this area has been treated, the project is in compliance with the post construction treatment 
requirement.  

Total Maximum Daily Load (TMDL) Retrofit Projects 

If the project is installing Treatment BMPs to only address TMDL requirements, then there is no required 
Post Construction Treatment Area. The Treatment BMPs for a TMDL retrofit project should be designed to 
treat the impervious and pervious contributing drainage areas, as they are both eligible for compliance unit 
(CU) credits. 
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Overall Project Evaluation 

Answer all questions, unless otherwise directed. 
  

A. Overall Project Consideration   

1. Is the project in a watershed with prescriptive Treatment BMP requirements in 
an adopted TMDL implementation plan or are there any other requirements for 
project area (e.g., District, Regional Board, Lawsuit)? 

If Yes, consult the District/Regional Design Stormwater Coordinator or NPDES 
Coordinator to determine if there are written agreements related to specific 
Treatment BMPs. In this case, determine if the rest of this checklist needs to 
be followed to address other post construction requirements. If not, document 
BMP(s) in the Individual Treatment BMP Summary Table, provide information 
on the basis of the BMP requirement and any regulatory coordination in the 
SWDR narrative, and complete the SWDR Summary Spreadsheets. Otherwise, 
continue. 

If No, continue. 

 Yes  No 

2. Does the receiving water have a TMDL for litter/trash, or is there a region 
specific requirement related to trash?   

If Yes, first evaluate BMPs that can treat other pollutants and are considered to 
be full capture devices (GSRDs or other) for litter/trash. If other BMPs cannot 
be sited, consult with the District/Regional Design Stormwater Coordinator or 
NPDES Coordinator to determine if standalone full capture devices (GSRDs or 
other) are required to be incorporated. If standalone devices are required and 
no other Treatment BMPs are being considered, go to question 6 of “Individual 
BMP Evaluation”.  

If No, continue. 

 Yes  No 

3. Is the project located in an area that uses traction sand more than twice a 
year? 

If Yes, first consider BMPs that can treat other pollutants and can capture 
traction sand. If other BMPs cannot be sited, consult the District/Regional 
Design Stormwater Coordinator to determine if standalone traction sand trap 
devices should be incorporated.   

If standalone devices are required and no other Treatment BMPs are being 
considered, go to question 6 of “Individual BMP Evaluation”. Otherwise, 
continue with this checklist to identify Treatment BMPs that provide traction 
sand and other pollutant removal, or to design Treatment BMPs in series. 

If No, continue. 

 Yes  No 
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B. Dual Purpose Facilities   

Does the project have (or propose to include) any dual purpose facilities that 
could meet treatment requirements (e.g., Dry Weather Flow Diversion, flood 
control basins, etc.)? 

If Yes and 100 percent of the Post Construction Treatment Area will be treated 
by the dual purpose facility, go to question 6 of “Individual BMP Evaluation”. 
Document the basis of treatment in the SWDR narrative and complete the 
SWDR Summary Spreadsheets.  

If Yes, but 100 percent of the Post Construction Treatment Area has not been 
addressed, continue. 

If No, continue. 

 Yes  No 

C. Evaluate overall project area for infiltration opportunities using existing and 
proposed roadside surfaces (DPP Infiltration Areas). Assure the DPP Infiltration Area 
is stabilized to handle highway drainage design flows, for both sheet and 
concentrated flows (See HDM Section 800). 

Document DPP Infiltration Areas on the “Individual Treatment BMP Summary Table” 
located at the end of this checklist. 

  

1. Based on site conditions, do the DPP Infiltration Areas infiltrate 100 percent of 
the WQV generated by the Post Construction Treatment Area for the project? 

Yes, go to question 6 of “Individual BMP Evaluation”. 

If No, account for area infiltrated and continue. 

 Yes  No 

2. Can infiltration for these areas be increased by using soil amendments or other 
means? 

If Yes, and 100 percent of the WQV generated by the Post Construction 
Treatment Area is infiltrated, go to question 6 of “Individual BMP Evaluation”. 

If Yes, but 100 percent of the WQV generated by the Post Construction 
Treatment Area is not infiltrated, continue with this checklist to identify 
Treatment BMPs that will treat the remaining Post Construction Treatment 
Area. 

If No, continue. 

 

 Yes  No 
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Individual BMP Evaluation 

Answer the following questions for each Treatment BMP location being considered. The following process 
must be followed until the Post Construction Treatment Area or desired treatment area (Alternative 
Compliance or TMDL CUs) has been achieved; for TMDL CUs, consider both impervious and pervious 
contributing drainage areas. Use the Individual Treatment BMP Summary Table at the end of the checklist to 
summarize the selected BMP(s) based on the findings of the following questions for each BMP contributing 
drainage area.  

1. Infiltration Devices (Infiltration Basin, Trench, or other device)   

a. Can 100 percent of the BMP contributing drainage area WQV (or remaining 
WQV, if in series with a DPP Infiltration Area or other BMP) be infiltrated? 

If Yes, go to question 6. 

If No, continue. 

 Yes  No 

2. Biofiltration Devices (Biofiltration Strips and Swales)   

a. Is this a TMDL retrofit project or is the project within a TMDL watershed or 
303(d) impaired receiving water body area? 

If Yes, when designing the biofiltration device, determine the percent WQV 
infiltrated from both the impervious and pervious BMP contributing drainage 
areas. Consider using existing or amended soils: 

i. If infiltration is >50 percent, continue to b. 

ii. If infiltration is ≤50 percent, go to question 3. 

If No, continue to b. 

b. Can biofiltration devices be designed to: 

i. Treat 100 percent of the WQF/WQV (or remainder, if in series with a 
DPP Infiltration Area or other BMP) from the BMP contributing 
drainage area, and 

ii. Meet the siting and design criteria of the Caltrans biofiltration device 
design guidance. 

If Yes, continue to c. 

If No, go to question 3. 

 Yes 

 

 

 

 

 

 Yes 

 

 No 

 

 

 

 

 

 No 

c. Biofiltration devices are considered to be an effective method of treatment, go 
to question 6. 
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3. Earthen type BMPs (Detention Devices, Media Filters, or other devices)    

a. Is this a TMDL retrofit project or is the project within a TMDL watershed or 
303(d) impaired receiving water body area? 

If Yes, when designing the earthen type BMP, determine the percent WQV 
infiltrated from both the impervious and pervious BMP contributing drainage 
area. Consider using existing or amended soils: 

i. If infiltration is >50 percent, continue to b. 

ii. If infiltration is ≤50 percent, go to question 4. 

If No, continue to b. 

 Yes  No 

b. Can earthen type BMPs(standalone or in series with other approved 
Treatment BMPs) be designed to: 

iii. Treat 100 percent of the WQV (or remainder, if in series with a DPP 
Infiltration Area or other BMP) from the BMP contributing drainage 
area, and 

iv. Meet the criteria of the Caltrans design guidance for the treatment 
device being considered. 

If Yes, continue to c. 

 If No, go to question 4. 

 Yes  No 

c. Earthen type BMPs are considered to be an effective method of treatment, 
go to question 6. 
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4. Targeted Design Constituent (TDC) 

This approach will compare the effectiveness of individual BMPs and allow the 
project engineer to use judgment when evaluating BMP feasibility (site constraints, 
safety, maintenance requirements, life-cycle costs, etc.). 

  

a. Does the project discharge to a 303(d) impaired receiving water or a receiving 
water in a TMDL watershed where Caltrans is a named stakeholder?   

 Yes  No 

If Yes, is the identified pollutant(s) considered to be a TDC (check all that apply 
below)?  Continue to b. 

 Yes  No 

 sediments 
 phosphorus 
 nitrogen 

 copper (dissolved or total) 
 lead (dissolved or total) 
 zinc (dissolved or total) 
 general metals (dissolved or total)1 

  

If No or if no TDC is identified, use Matrix A to select BMPs and go to question 
5.   

  

b. Treating Only Sediment. Is sediment a TDC? 

If Yes, use Matrix A to select BMPs and go to question 5.  

If No, continue to c.  

 Yes  No 

c. Treating Only Metals. Are copper, lead, zinc, or general metals listed TDCs? 

If Yes, use Matrix B to select BMPs, and go to question 5.  

If No, continue to d.  

 Yes  No 

d. Treating Only Nutrients. Are nitrogen and/or phosphorus listed TDCs? 

If Yes, use Matrix C to select BMPs, and go to question 5. 

If No, continue e. 

 Yes  No 

e. Treating both Metals and Nutrients. Is copper, lead, zinc, or general metals 
AND nitrogen or phosphorous a TDC? 

If yes, use Matrix D to select BMPs, and go to question 5.  

If No, continue. 

 Yes  No 

  

                                                   

1 General metals is a designation used by Regional Water Boards when specific metals have not yet been 

identified as causing the impairment. 
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BMP Selection Matrix A: General Purpose Pollutant Removal 

Consider BMPs (or combinations of) to treat the contributing drainage area WQV with BMPs listed in this 
table. First evaluate Tier 1 BMPs, followed by Tier 2 BMPs when Tier 1 BMPs are not feasible. Within each 
Tier, BMP selection will be determined by the site-specific determination of feasibility. BMPs are chosen 
based on the infiltration category determined for BMP contributing drainage area. BMPs in other 
infiltration categories should be ignored. 

 
BMP ranking for infiltration category: 

Infiltration < 20% Infiltration 20% - 50% Infiltration > 50% 

Tier 1 

Strip:  HRT > 5  
Austin filter  (concrete) 
Austin filter (earthen) 
Delaware filter 

Austin filter (earthen) 
Detention (unlined) 
Infiltration basins 
Infiltration trenches 
Biofiltration Strip 

Austin filter (earthen) 
Detention (unlined) 
Infiltration basins 
Infiltration trenches 
Biofiltration Strip  
Biofiltration Swale 

Tier 2 
Strip:  HRT < 5  
Biofiltration Swale 
Detention (unlined) 

Austin filter  (concrete) 
Delaware filter 
Biofiltration Swale 

Austin filter  (concrete) 
Delaware filter 

HRT = hydraulic residence time (min) 
All BMPs shown are considered to be effective, but some more than others. The project engineer should 
use professional judgment when selecting BMPs based on overall feasibility.  
All BMPs are shown to demonstrate equivalent effectiveness. 

 

BMP Selection Matrix B: Any metal is the TDC, but not nitrogen or phosphorous 

Consider BMPs (or combinations of) to treat the contributing drainage area WQV with BMPs listed in this 
table. First evaluate Tier 1 BMPs, followed by Tier 2 BMPs when Tier 1 BMPs are not feasible. Within each 
Tier, BMP selection will be determined by the site-specific determination of feasibility. BMPs are chosen 
based on the infiltration category determined for BMP contributing drainage area. BMPs in other 
infiltration categories should be ignored. 

 
BMP ranking for infiltration category: 

Infiltration < 20% Infiltration 20% - 50% Infiltration > 50% 

Tier 1 
Austin filter (earthen) 
Austin filter  (concrete) 
Delaware filter 

Austin filter (earthen) 
Detention (unlined) 
Infiltration basins 
Infiltration trenches 

Austin filter (earthen) 
Detention (unlined) 
Infiltration basins 
Infiltration trenches 
Biofiltration Strip 
Biofiltration Swale 

Tier 2 

Strip:  HRT > 5 
Strip:   HRT < 5 
Biofiltration Swale 
Detention (unlined) 

Austin filter  (concrete) 
Delaware filter 
Biofiltration Strip 
Biofiltration Swale 

Austin filter  (concrete) 
Delaware filter 

HRT = hydraulic residence time (min)  
All BMPs shown are considered to be effective, but some more than others. The project engineer should 
use professional judgment when selecting BMPs based on overall feasibility.  
All BMPs are shown to demonstrate equivalent effectiveness. 

 

BMP Selection Matrix C: Phosphorous and / or nitrogen is the TDC, but no metals are the TDC 
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Consider BMPs (or combinations of) to treat the contributing drainage area WQV with BMPs listed in this 
table. First evaluate Tier 1 BMPs, followed by Tier 2 BMPs when Tier 1 BMPs are not feasible. Within each 
Tier, BMP selection will be determined by the site-specific determination of feasibility. BMPs are chosen 
based on the infiltration category determined for BMP contributing drainage area. BMPs in other 
infiltration categories should be ignored. 

 
BMP ranking for infiltration category: 

Infiltration < 20% Infiltration 20% - 50% Infiltration > 50% 

Tier 1 
Austin filter (earthen) 
Austin filter  (concrete) 
Delaware filter* 

Austin filter (earthen) 
Detention (unlined) 
Infiltration basins 
Infiltration trenches 

Austin filter (earthen) 
Detention (unlined) 
Infiltration basins 
Infiltration trenches 
Biofiltration Strip 
Biofiltration Swale 

Tier 2 
Biofiltration Strip 
Biofiltration Swale 
Detention (unlined) 

Austin filter  (concrete) 
Delaware filter 
Biofiltration Strip 
Biofiltration Swale 

Austin filter (concrete) 
Delaware filter 

All BMPs shown are considered to be effective, but some more than others. The project engineer should 
use professional judgment when selecting BMPs based on overall feasibility.  
All BMPs are shown to demonstrate equivalent effectiveness. 
*Delaware filters would be ranked in Tier 2 if the TDC is nitrogen only, as opposed to phosphorous only or 
both nitrogen and phosphorous.  

 

BMP Selection Matrix D: Any metal, plus phosphorous and / or nitrogen are the TDCs 
Consider BMPs (or combinations of) to treat the contributing drainage area WQV with BMPs listed in this 
table. First evaluate Tier 1 BMPs, followed by Tier 2 BMPs when Tier 1 BMPs are not feasible. Within each 
Tier, BMP selection will be determined by the site-specific determination of feasibility. BMPs are chosen 
based on the infiltration category determined for BMP contributing drainage area. BMPs in other 
infiltration categories should be ignored. 

 
BMP ranking for infiltration category: 

Infiltration < 20% Infiltration 20% - 50% Infiltration > 50% 

Tier 1 
Austin filter (earthen) 
Austin filter  (concrete) 
Delaware filter* 

Austin filter (earthen) 
Detention (unlined) 
Infiltration basins 
Infiltration trenches 
 

 
Austin filter (earthen) 
Detention (unlined) 
Infiltration basins 
Infiltration trenches 
Biofiltration Strip 
Biofiltration Swale 

Tier 2 
Biofiltration Strip 
Biofiltration Swale 
Detention (unlined) 

Austin filter  (concrete) 
Delaware filter 
Biofiltration Strip 
Biofiltration Swale 

Austin filter  (concrete) 
Delaware filter 

All BMPs shown are considered to be effective, but some more than others. The project engineer should 
use professional judgment when selecting BMPs based on overall feasibility.  
All BMPs are shown to demonstrate equivalent effectiveness. 
*In cases where earthen BMPs also infiltrate, Delaware filters are ranked in Tier 2 if the TDC is nitrogen 
only, but they are Tier 1 for phosphorous only or both nitrogen and phosphorous. 
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5. Does the project discharge to a 303(d) receiving water that is listed for mercury or 
low dissolved oxygen? 

If Yes, contact the District/Regional NPDES Coordinator to determine if standing 
water in a Delaware Media Filter or Wet Basin would be a risk to downstream water 
quality. Continue to question 6. 

If No, continue to question 6. 

 Yes  No 

6. Identify the Treatment BMPs being considered and complete the Individual 
Treatment BMP Summary Table and Overall Project Treatment Summary Table on 
the following pages. Refer to Appendix B of the PPDG and review the checklists 
identified below for every Treatment BMP under consideration. 

Document the basis of design in the SWDR narrative and complete the SWDR 
Summary Spreadsheets. 

____ DPP Infiltration Areas: Checklist T-1, Part 11 

____ Infiltration Devices: Checklist T-1, Part 2 

____ Biofiltration Strips and Biofiltration Swales: Checklist T-1, Part 3 

____ Detention Devices: Checklist T-1, Part 4 

____ Traction Sand Traps: Checklist T-1, Part 5 

____ Dry Weather Diversion: Checklist T-1, Part 6 

____ GSRDs: Checklist T-1, Part 7 

____ Media Filter [Austin Sand Filter and Delaware Filter]: Checklist T-1, Part 8 

 

Note: 

Multi-Chamber Treatment Train (MCTT) is not listed here because Caltrans has 
found that other approved BMPs are equally effective and more sustainable due to 
lower life cycle costs. 

Wet Basins are not listed here due to feasibility issues due to site feasibility and 
issues with long term operation and maintenance. 

MCTT and Wet Basins may be considered or implemented upon the 
recommendation of the District/Regional Design Stormwater Coordinator. 

 Complete 

7. Prepare cost estimate, including right-of-way, and identify any pertinent site specific 
determination of feasibility for selected Treatment BMPs and include in the SWDR 
for approval. 

 Complete 
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Individual Treatment BMP Summary Table  

List the selected BMPs based on the findings of this checklist and the treated areas 
associated with each BMP in Table E-2. For projects with multiple BMPs, add rows (if 
needed), or attach a separate sheet displaying the following information. 

Each BMP must be tracked in the SWDR Summary Spreadsheets, including additional 
information related to each BMP. 

 

 Complete 

 

Table E-2: Individual Treatment BMP Summary Table 

BMP 
Identifier 
Number 

BMP Type 

Treated 
Impervious 
Area (CT RW) 
(ac) 

Treated 
Impervious 
Area (Outside 
CT RW) (ac) 

Treated 
Pervious Area 
(CT RW) (CUs) 
(ac) 

Treated 
Pervious Area 
(Outside CT 
RW) (CUs) (ac) 

WQV 
Infiltrated 
(%) 

       

       

       

       

Total Treated Area (acre): (B in Table E-1) (C in Table E-1) (D in Table E-1) (E in Table E-1)  
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DATE:  November 2018________ 

Project ID / EA: _03-4H17   ____________  

Project Evaluation Process for the Consideration of Construction Site BMPs 

No. Criteria 
Yes 
 

No 
 

Supplemental Information 

1. Will construction of the project result in areas of 
disturbed soil as defined by the Project Planning 
and Design Guide (PPDG)? 

  If Yes, Construction Site BMPs for Soil Stabilization (SS) 
will be required. Review CS-1, Part 1. Continue to 2. 

If No, Continue to 3.  

2. Is there a potential for disturbed soil areas within 
the project to discharge to storm drain inlets, 
drainage ditches, areas outside the RW, etc.? 

  If Yes, Construction Site BMPs for Sediment Control (SC) 
will be required. Review CS-1, Part 2. 

Continue to 3.  

3. Is there a potential for sediment or construction 
related materials and wastes to be tracked offsite 
and deposited on private or public paved roads by 
construction vehicles and equipment?  

  If Yes, Construction Site BMPs for Tracking Control (TC) 
will be required. Review CS-1, Part 3. 

Continue to 4.  

4. Is there a potential for wind to transport soil and 
dust offsite during the period of construction?   

  If Yes, Construction Site BMPs for Wind Erosion Control 
(WE) will be required. Review CS-1, Part 4.  
Continue to 5.  

5. Is dewatering anticipated or will construction 
activities occur within or adjacent to a live channel 
or stream?   

  If Yes, Construction Site BMPs for Non-Stormwater 
Management (NS) will be required. Review CS-1, Part 5. 

Continue to 6.  

6. Will construction include saw-cutting, grinding, 
drilling, concrete or mortar mixing, hydro-
demolition, blasting, sandblasting, painting, 
paving, or other activities that produce residues? 

  If Yes, Construction Site BMPs for Non-Stormwater 
Management (NS) will be required. Review CS-1, Parts 5 
& 6.  

Continue to 7. 

7. Are stockpiles of soil, construction related 
materials, and/or wastes anticipated? 

  If Yes, Construction Site BMPs for Waste Management 
and Materials Pollution Control (WM) will be required. 
Review CS-1, Part 6. 

Continue to 8.  

8. Is there a potential for construction related 
materials and wastes to have direct contact with 
precipitation; stormwater run-on, or stormwater 
runoff; be dispersed by wind; be dumped and/or 
spilled into storm drain systems? 

  If Yes, Construction Site BMPs for Waste Management 
and Materials Pollution Control (WM) will be required. 
Review CS-1, Part 6. 
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Construction Site BMPs  

Checklist CS-1,  Part 1 

Prepared by: D. Kehrer  Date: November 2018 District-Co-Route: 03-PLA-80 

PM : 33.05  Project ID/EA: 03-4H170  RWQCB: 5S – Central Valley 

Temporary Soil Stabilization  

General Parameters 

1. How many rainy seasons are anticipated between begin and end of construction?               ___1_______ 

2. What is the total disturbed soil area for the project?  (ac) __3.00_____ 

3. Consult your District/Regional Design Stormwater Coordinator for the minimum required 
combination of temporary soil stabilization and temporary sediment controls and 
barriers for area, slope inclinations, rainy and non-rainy season, and active and non-
active disturbed soil areas.  

Complete 

 

Scheduling   

4. Does the project have a duration of more than one rainy season and have disturbed 
soil area in excess of 25 acres?  Yes No 

(a) Include multiple mobilizations (Move-in/Move-out) as a separate contract bid line 
item to implement permanent erosion control or revegetation work on slopes that 
are substantially complete. (Estimate at least 6 mobilizations for each additional 
rainy season. Designated Construction Representative may suggest an alternate 
number of mobilizations.) 

Complete 

(b) Edit Order of Work specifications for permanent erosion control or revegetation 
work to be implemented on slopes that are substantially complete. 

Complete 

(c) Edit permanent erosion control or revegetation specifications to require seeding 
and planting work to be performed when optimal. 

Complete 

 

Preservation of Existing Vegetation   

5. Do Environmentally Sensitive Areas (ESAs) exist within or adjacent to the construction 
limits?  (Verify the completion of DPP-1, Part 5)   Yes No 

(a) Verify the protection of ESAs through delineation on all project plans. Complete 

(b) Protect from clearing and grubbing and other construction disturbance by enclosing 
the ESA perimeter with high visibility plastic fence or other BMP. 

Complete 
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6. Are there areas of existing vegetation (mature trees, native vegetation, landscape 
planting, etc.) that need not be disturbed by project construction?  Will areas 
designated for proposed or existing Treatment BMPs need protection (infiltration 
characteristics, vegetative cover, etc.)?  (Coordinate with District Environmental and 
Construction to determine limits of work necessary to preserve existing vegetation to 
the maximum extent practicable.) 

Yes No 

(a) Designate as outside of limits of work (or designate as ESAs) and show on all 
project plans. 

Complete 

(b) Protect with high visibility plastic fence or other BMP. Complete 

7. If yes for 6, 7, or both, then designate ESA fencing as a separate contract bid line item, 
if not already incorporated as part of design pollution prevention work (See DPP-1, Part 
5). 

Complete 

 

Slope Protection  

8. Provide a temporary soil stabilization BMP(s) appropriate for the DSA, slope steepness, 
slope length, and soil erodibility. (Consult with District Landscape Architect.) 

 

(a) Select Hydraulic Mulch, Hydroseeding, Soil Binders, Straw Mulch, Geotextiles, Mats, 
Plastic Covers, and Erosion Control Blankets, Wood Mulching, other BMPs or a 
combination to cover the DSA throughout the project's rainy season. 

Complete 

(b) Increase the quantities by 25 percent for each additional rainy season. (Designated 
Construction Representative may suggest an alternate increase.) 

 N/A 

(c) Designate as a separate contract bid line item. 

 

Complete 

Slope Interrupter Devices 

9. For projects with temporary erosion control requirements, provide slope interrupter 
devices for all slopes with slope lengths equal to or greater than of 20 ft in length, in 
accordance with CGP requirements.  

 

(a) Select Fiber Rolls or other BMPs to protect slopes throughout the project's rainy 
season. 

Complete 

(b) For slope inclination of 4:1 (h:v) and flatter, Fiber Rolls or other BMPs shall be 
placed along the contour and spaced 20 ft on center. 

Complete 

(c) For slope inclination between 4:1 (h:v) and 2:1 (h:v), Fiber Rolls or other BMPs shall 
be placed along the contour and spaced 15 ft on center. 

Complete 

(d) For slope inclination of 2:1 (h:v) and greater, Fiber Rolls or other BMPs shall be 
placed along the contour and spaced 10 ft on center. 

Complete 
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(e) Increase the quantities by 25 percent for each additional rainy season. (Designated 
Construction Representative may suggest alternate increase.) 

N/A 

(f) Designate as a separate contract bid line item. Complete 

 

Channelized Flow 

10. Identify locations within the project site where concentrated flow from stormwater runoff 
can erode areas of soil disturbance. Identify locations of concentrated flow that enters 
the site from outside of the RW (off-site run-on).  Complete 

(a) Utilize Geotextiles, Mats, Plastic Covers, and Erosion Control Blankets, Earth 
Dikes/Swales, Ditches, Outlet Protection/Velocity Dissipation, Slope Drains, Check 
Dams, or other BMPs to convey concentrated flows in a non-erosive manner. 

Complete 

(b) Designate as a separate contract bid line item. Complete 

 

 



(03-PLA-80), (PM 33.05) Construction Site BMPs 
(EA 03-4H170) (November 2018) 

 4 of 10 
 

Construction Site BMPs  

Checklist CS-1,  Part 2 

Prepared by: D.Kehrer  Date: November 2018 District-Co-Route: 03-4H170 

PM : 33.05   Project ID/EA: 03-PLA-80 RWQCB: 5S – Central Valley 

Sediment Control 

Perimeter Controls - Run-off Control 

1. Is there a potential for sediment laden sheet and concentrated flows to discharge 
offsite from runoff cleared and grubbed areas, below cut slopes, embankment slopes, 
etc.? Yes No 

(a) Select linear sediment barrier such as Silt Fence, Fiber Rolls, Gravel Bag Berm, 
Sand Bag Barrier, Straw Bale Barrier, or a combination to protect wetlands, water 
courses, roads (paved and unpaved), construction activities, and adjacent 
properties. (Coordinate with District Construction for selection and preference of 
linear sediment barrier BMPs.) 

Complete 

(b) Increase the quantities by 25 percent for each additional rainy season. (Designated 
Construction Representative may suggest an alternate increase.) 

 N/A 

(c) Designate as a separate contract bid line item. Complete 

Perimeter Controls - Run-on Control 

2. Do locations exist where sheet flow upslope of the project site and where 
concentrated flow upstream of the project site may contact DSA and construction 
activities? Yes No 

(a) Utilize linear sediment barriers such as Earth Dike/Drainage Swales and Lined 
Ditches, Fiber Rolls, Gravel Bag Berm, Sand Bag Barrier, Straw Bale Barrier, or other 
BMPs to convey flows through and/or around the project site. (Coordinate with 
District Construction for selection and preference of perimeter control BMPs.) 

Complete 

(b) Designate as a separate contract bid line item. Complete 

Storm Drain Inlets 

3. Do existing or proposed drainage inlets exist within the construction limits? Yes No 

(a) Select Drainage Inlet Protection to protect municipal storm drain systems or receiving 
waters wetlands at each drainage inlet. (Coordinate with District Construction for 
selection and preference of inlet protection BMPs.) 

Complete 

(b) Designate as a separate contract bid line item. Complete 
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4. Can existing or proposed drainage inlets utilize an excavated sediment trap as described 
in Drainage Inlet Protection - Type 2? Yes No 

(a) Include with other types of Drainage Inlet Protection.  Complete 

Sediment/Desilting Basin   

5. Does the project lie within a Rainfall Area where the required combination of temporary 
soil stabilization and sediment control BMPs includes desilting basins?   

Yes No 

(a) Consider feasibility for desilting basin allowing for available right-of-way within the 
construction limits, topography, soil type, disturbed soil area within the watershed, and 
climate conditions. Document if the inclusion of sediment/desilting basins is infeasible. 

Complete 

(b) If feasible, design desilting basin(s) per the guidance in the CASQA Construction BMP 
Guidance Handbook to maximize capture of sediment-laden runoff. 

Complete 

 

(c) Designate as a separate contract bid item Complete 

6. Is ATS to be used for controlling sediment? Yes No 

(a) If yes, then will desilting basin or other means of natural storage be used? Yes No 

(b) If no, then plan for storage tanks sufficient to hold treatment volume. Complete 

7.    Will the project benefit from the early implementation of proposed permanent Treatment 
BMPs?  (Coordinate with District Construction.) 

Yes No 

(a) Edit Order of Work specifications for permanent Treatment BMP work to be 
implemented in a manner that will allow its use as a Construction Site BMP. 

Complete 

Sediment Trap  

8. Can sediment traps be located to collect channelized runoff from disturbed soil areas 
prior to discharge? 

Yes No 

(a) Design sediment traps in accordance with the CASQA Construction BMP Guidance 
Handbook.  

Complete 

(b) Designate as a separate contract bid line item. Complete 
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Construction Site BMPs  

Checklist CS-1,  Part 3 

Prepared by: D. Kehrer  Date: November 2018 District-Co-Route: 03-PLA-80 

PM : 33.05   Project ID/EA: 03-4H170 RWQCB: 5S – Central Valley 

Tracking Controls  

Stabilized Construction Entrance/Exit   

1. Are there points of entrance and exit from the project site to paved roads where mud 
and dirt could be transported offsite by construction equipment?  (Coordinate with 
District Construction for selection and preference of tracking control BMPs.) 

Yes No 

(a) Identify and designate these entrance/exit points as stabilized construction 
entrances. 

Complete 

(b) Designate as a separate contract bid line item. Complete 

Tire/Wheel Wash   

2. Are site conditions anticipated that would require additional or modified tracking 
controls such as entrance/outlet tire wash?  (Coordinate with District Construction.)  

Yes No 

      (a) Designate as a separate contract bid line item. Complete 

Stabilized Construction Roadway   

3. Are temporary access roads necessary to access remote construction activity 
locations or to transport materials and equipment?  (In addition to controlling dust and 
sediment tracking, access roads limit impact to sensitive areas by limiting ingress, 
and provide enhanced bearing capacity.)  (Coordinate with District Construction.) 

Yes No 

(a) Designate these temporary access roads as stabilized construction roadways. Complete 

(b) Designate as a separate contract bid line item. Complete 

Street Sweeping and Vacuuming   

1. Is there a potential for tracked sediment or construction related residues to be 
transported offsite and deposited on public or private roads?  (Coordinate with District 
Construction for preference of including street sweeping and vacuuming with tracking 
control BMPs.)   

Yes No 

      (a) Designate as a separate contract bid line item. Complete 
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Wind Erosion Controls  

Wind Erosion Control   

1. Is the project located in an area where standard dust control practices in accordance 
with Standard Specifications, Section 14-903: Dust Control, are anticipated to be 
inadequate during construction to prevent the transport of dust offsite by wind?  
(Note: Dust control by water truck application is paid for through the various items of 
work. Dust palliative, if it is included, is paid for as a separate item.) 

Yes No 

(a) Select Hydraulic Mulch, Hydroseeding, Soil Binders, Geotextiles, Mats, Plastic 
Covers, and Erosion Control Blankets, Wood Mulching or a combination to cover 
the DSA subject to wind erosion year-round, especially when significant wind and 
dry conditions are anticipated during project construction. (Coordinate with 
District Construction for selection and preference of wind erosion control BMPs.) 

Complete 

(b) Designate as a separate contract bid line item. Complete 

 

 

Construction Site BMPs  

Checklist CS-1,  Part 4 

Prepared by: D. Kehrer  Date: November 2018 District-Co-Route: 03-PLA-80 

PM : 33.05  Project ID/EA: 03-4H170 RWQCB: 5S – Central Valley  
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Construction Site BMPs  

Checklist CS-1,  Part 5 

Prepared by: D. Kehrer  Date: November 2018 District-Co-Route: 03-PLA-80 

PM : 33.05   Project ID/EA: 03-4H170 RWQCB: 5S – Central Valley 

Non-Stormwater Management  

Temporary Stream Crossing & Clear Water Diversion   

1. Will construction activities occur within a water body or watercourse such as a lake, 
wetland, or stream?  (Coordinate with District Construction for selection and 
preference for stream crossing and clear water diversion BMPs.) 

Yes No 

(a) Select from types offered in Temporary Stream Crossing to provide access 
through watercourses consistent with permits and agreements.1 

Complete 

(b) Select from types offered in Clear Water Diversion to divert watercourse 
consistent with permits and agreements.1 

Complete 

(c) Designate as a separate contract bid line item(s). Complete 

Other Non-Stormwater Management BMPs  

2. Are construction activities anticipated that will generate wastes or residues with the 
potential to discharge pollutants? 

Yes No 

(a) Identify potential pollutants associated with the anticipated construction activity 
and select the corresponding BMP such as NS-1 (Water Conservation Practices), 
NS-2 (Dewatering Operations), NS-3 (Paving and Grinding Operations), NS-7 
(Potable Water/Irrigation), NS-8 (Vehicle and Equipment Cleaning), NS-9 (Vehicle 
and Equipment Fueling), NS-10 (Vehicle and Equipment Maintenance), NS-11 
(Pile Driving Operations), NS-12 (Concrete Curing), NS-13 (Material and 
Equipment Use Over Water), NS-14 (Concrete Finishing), and NS-15 (Structure 
Demolition/Removal Over or Adjacent to Water).1 

Complete 

(b) Verify that costs for non-stormwater management BMPs are identified in the 
contract documents. Designate BMP as a separate contract bid line item if the 
requirements in Job Site Management Standard Specifications Section 13 are 
anticipated to be inadequate or if requested by Construction. 

Complete 

 

                                                   

1 Coordinate with District Environmental for consistency with US Army Corps of Engineers 404 and 401 
permits and Dept. of Fish and Game 1601 Streambed alteration Agreements. 
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Construction Site BMPs  

Checklist CS-1,  Part 6 

Prepared by: D. Kehrer  Date: November 2018 District-Co-Route: 03-PLA-80 

PM : 33.05   Project ID/EA: 03-4H170 RWQCB: 5S – Central Valley 

Waste Management & Materials Pollution Control 

Concrete Waste Management   

1. Does the project include concrete placement or mortar mixing? 
Yes No 

(a) Select from types offered in Concrete Waste Management to provide concrete 
washout facilities. In addition, consider portable concrete washouts and vendor 
supplied concrete waste management services. (Coordinate with District 
Construction for selection and preference of waste management and materials 
pollution control BMPs.) 

Complete 

(b) Designate as a separate contract bid line item if the quantity of concrete waste 
and washout are anticipated to exceed 5.2 yd3 or if requested by Construction. 

Complete 

Other Waste Management and Materials Pollution Controls  

2. Are construction activities anticipated that will generate wastes or residues with the 
potential to discharge pollutants? 

Yes No 

(a) Identify potential pollutants associated with the anticipated construction activity 
and select the corresponding BMP such as WM-1 (Material Delivery and Storage), 
WM-2 (Material Use), WM-4 (Spill Prevention and Control), WM-5 (Solid Waste 
Management), WM-6 (Hazardous Waste Management), WM-7 (Contaminated Soil 
Management), WM-9 (Sanitary/Septic Waste Management) and WM-10 (Liquid 
Waste Management) 

Complete 

(b) Verify that costs for waste management and materials pollution control BMPs are 
identified in the contract documents. Designate BMP as a separate contract bid 
line item if the requirements in Job Site Management Standard Specifications 
Section 13 are anticipated to be inadequate or if requested by Construction. 

Complete 

Temporary Stockpiles (Soil, Materials, and Wastes)  

3. Are stockpiles of soil, etc. anticipated during construction?  
Yes No 

(a) Verify that costs for stockpile management and associated sediment control and 
temporary soil stabilization BMPs for temporary stockpiles are identified in the 
contract documents. Designate as a separate contract bid line item if the 
requirements in Job Site Management Standard Specifications Section 13 are 
anticipated to be inadequate or if requested by Construction. 

Complete 
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